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JPRA Owned & Vacant (36)

J’rivately Owned & Occupied Properties (25)

1. Introduction

The Philadelphia Redevelopment Authority (“PRA”) is soliciting proposals from developers to
purchase and develop homeownership housing on thirty six (36) properties located in the
blocks of 6200 Osage Avenue and 6200 Pine Street (Attachment A) in the Cobbs Creek
neighborhood in West Philadelphia.

The site is bounded by Pine Street to the North, Addison Street to the South, 62nd Street to the
East and Cobbs Creek Parkway to the West. The project is located in Council District 3 and
there are five (5) Registered Community Organizations (RCOs) in the area: Progressive
Communities CDC, 3™ Republican Ward, ACHIEVEability, Cobbs Creek Neighborhood
Association, and 60™ Street West Market Business Association. According to the Zoning Code,
“If there is more than one RCO whose registered boundaries include the applicant's property,
the district councilmember whose district includes the applicant's property shall select one of
those RCOs as the Coordinating RCO, or may select two or more RCOs whose registered
boundaries include the applicant’s property to serve jointly as the Coordinating RCO.”

The current zoning is RM-1 (Residential / Residential Mixed Use) and the permitted uses
include single family, two family, or multi-family dwellings to accommodate moderate to high
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density residential buildings. If your proposed project will require a change in zoning, please
indicate as such in the Executive Summary narrative.

These blocks have a tragic but significant history that is important for the developer to
acknowledge and respect in the process of undertaking construction in this area. In 1981,
MOVE, an activist group had turned a row house at 6221 Osage Avenue into a fortified
compound, and residents in the neighborhood complained to City officials about the group’s
aggressive presence on the block. On May 12, 1985, the City asked Osage Avenue residents to
evacuate the block in preparation for the police to take action. On May 13, 1985, the police
ordered MOVE to surrender their house. They refused to evacuate and a 90-minute gunfight
ensued after which police dropped incendiary devices on the rooftop setting off a fire that
destroyed 6221 Osage Avenue, burned 52 surrounding homes and damaged eight units. The
incident killed 11 people and left two MOVE survivors.

In 1985, at the direction of the City, the Redevelopment Authority condemned and acquired the
site. The Department of Licenses and Inspections demolished the properties, and the Authority
bid for a developer. The Philadelphia Commercial Development Corporation provided
financing and the project was contracted to construct 61 new homes on the site.

In 1996, at the Mayor’s request, the Redevelopment Authority engaged the U.S. Army Corps of
Engineers to investigate building subsidence (see Attachment J). Most of the problems were
attributable to design or construction deficiencies including improper selection of material,
specification of installation of substandard products and improper installation and construction.
The Authority entered into a contract for these repairs in 1999. In 2000, because of increased
change orders, the new Administration ceased repairs and attempted to negotiate fair market
value and relocation costs for all residents. All but 16 homeowners accepted the offer. The
Authority took ownership of the 36 properties which are the subject of this RFP and which
have been vacant since that time.

Pre-Submission Site visit

A pre-submission site visit will be held on November 28, 2016 at 10:00 AM at 6216 Osage
Avenue. Interested parties are urged to attend this visit. This is the only time entry will be
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permitted for interested developers. No individual requests for entry will be permitted.
Proposals will be reviewed to determine the most responsive proposal in accordance with the
evaluation/selection criteria listed below.

US Army Corps of Engineers Report

As part of the First Amendment to this RFP, PRA is providing as Attachment J “Osage
Avenue/Pine Street Inspections, Final Report of Findings and Recommendations,” produced by
US Army Corps of Engineers in December 1997. All references to costs have been removed
from this report so as to not influence bid prices from respondents. Please note that the purpose
of this report was to make recommendations to the Redevelopment Authority and the City of
Philadelphia and that at this point the findings in the report are nearly 20 years old.

About Cobbs Creek

Cobbs Creek is generally bound by Market Street to the North, Baltimore Avenue to the South,
52nd Street to the East and Cobbs Creek Park to the West. It is often locally referred to as “The
Southside,” in reference to its location to the south of Market Street and above the Baltimore
Avenue border of Southwest Philadelphia.

The area is well served by public transportation and commercial establishments. SEPTA’s
Market-Frankford Line stops at 60th Street and the number 42, 21, and 31 bus lines stop on
adjacent blocks. Retail is located primarily on Market Street and a public community healthcare
facility is located near the Market-Frankford Line stop. The public schools that service the area
are William C. Bryant (K-8) and William L. Sayre (H.S.) as well as several charter schools in
the neighborhood. South of Market Street is largely residential with a few large, vacant,
industrial parcels being used for parking, auto shops or fenced green space. Cobbs Creek Park
is west of the site separated by Cobbs Creek Parkway — a busy thoroughfare. Cobbs Creek Park
provides a walking path, picnic area and Environmental Center within 0.1 mile walking
distance from the project site.

Cobbs Creek City

Population Growth (2000-2014) -11.68% 1.94%
Median Age (2014) 32.4 33.6
Median Household Income (2014) $39,891 $53,115
Average Household Size (2014) 2.7 2.6

Residential Sales
Median Sales Price (2015 Q3) $35,000 $90,000

Sales Price Change | (2013 Q4 -2014 Q4) 3.12% 4.26%
Sales Number Change | (2013 Q4 -2014 Q4) 20.84% 10.86%
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Vacancy

Residential (2016 Q2) 10.33% 2.6%
Commercial (2016 Q2) 8.33% 8.29%

* Source: Policy Map (Zip Code 19139 and 19143)

Neighborhood Assets

Cobbs Creek Community Environmental Education Center, Inc. (CCCEEC)
700 Cobbs Creek Parkway, Philadelphia, PA 19143

The Cobbs Creek Community Environmental Education Center is comprised of 965 acres
serving as a natural laboratory for outdoor education to teach and learn STEM (Science,
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Technology, Engineering, Mathematics), literacy problem-based hands-on science, and
environmental conservation and stewardship. Situated in a historic building in the midst of the
Darby/Cobbs Watershed the Center features an outdoor amphitheater with seating capacity for
seventy-five, three urban demonstration gardens, a community vegetable garden, the Von Colln
Memorial Garden, and a butterfly garden, a meadow, Naylor’s Run Wetland, and three trails:
North Trail, South Trail and the Bridge to Upper Darby.

Walnut Park Plaza
6250 Walnut Street, Philadelphia, PA 19139
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Walnut Park Plaza is a subsidized apartment community for older adults with 227 units. The
complex includes studio, one-bedroom, and two-bedroom apartments as well as spacious
community and common areas. The building is elevator-equipped and accessible for disabled
persons and older adults 55 and over.

Care Pavilion Nursing and Rehabilitation Center
6212 Walnut Street, Philadelphia, PA 19139

Care Pavilion located on the corner of 63rd and Walnut Streets is a nursing home that provides
patients with 400 beds of skilled nursing care as well as private or shared accommodations,
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care options and rehab services. Built on a proud tradition of offering care and services to
seniors. Care Pavilion is a member of Mid-Atlantic Long Term HealthCare.

2. Scope of Work

The scope of work is to redevelop the properties and bring them back into active service for
homeownership. PRA strongly encourages developers to rehabilitate the properties, while not
excluding the option of demolition and new construction if that approach proves to be the most
viable solution. Because some of the PRA-owned properties abut owner-occupied units,
developers should be prepared to make every effort to address safety issues and prevent work
that would adversely affect occupied properties. Developer should also be respectful of the
area’s challenged history and the trauma that adjacent residents may have experienced.

3. Schedule

The timeline for this Development Opportunity is as follows:

Notice of RFP Opportunity Posted November 14, 2016
November 28, 2016

10:00 AM

Questions and/or Requests for Additional Information Due | December 2 9, 2016
December 14-21, 2016, 3:00
PM

Respondent(s) Selected - (Estimate Only) January 13, 2016

Pre-Submission Site Visit

Proposals Due

PRA reserves the right, in its sole discretion, to alter this schedule as it deems necessary or
appropriate.

4. Proposal Requirements

Responses to this Request for Proposals must contain the information described below and
conform to the following format:

A. Executive Summary

A written narrative of the proposed development should be provided in the form of a cover
letter addressed to Tracy Pinson-Reviere, Project Manager. The narrative should be no longer
than two (2) pages in length and should concisely summarize and describe the proposed
development. At a minimum, it should seek to address all of the evaluation criteria and note the
bid price.

B. Financial Summary

Responses must demonstrate financial wherewithal and development capacity to carry out
proposed redevelopment of the properties. Submissions must provide a written narrative of a
financing plan and documentation of available funds in an amount no less than the bid amount
plus total development cost. Failure to provide clear evidence of committed sources of funds
for the proposal to purchase and redevelop the properties will disqualify submissions.
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Components should include all of the following:
1. Completion of the Property Application Package Form (Attachment C).

2. Project financials including development budget, sources/uses, assumptions,
and operating pro forma(s) demonstrating feasibility through predevelopment,
construction and exit.

3. Evidence of financial capability to finance the total cost of the
development project as outlined in the Property Application Package
Form. Please include all of the following:
= Audited Financial Statement for last two (2) fiscal years (if you
do not have audited statements, please provide internally
prepared statements including income statements and balance
sheets);
= Signed letter(s) of interest and/or preliminary term sheets from
prospective financing sources that reference funding this specific project,
including the pertinent amount of financing as listed on the project
budget and terms of financing. Please provide written evidence of
interest from as many sources listed on project sources/uses budget as
possible;
= Any other information that may support the applicant’s financial position
and ability to finance the project.

These elements will be reviewed and summarized as the financial components
of the proposed development project.

4.  The proposal must contain information regarding any litigation
(pending or threatened) in which the development entity or any
members of the development team are involved and any judgments that
have been rendered against the development entity or any member of
the development team that may affect the ability to successfully
execute the proposed project for the properties.

C. Development Plans

The proposed project should take into consideration the local context and provide attractive,
well-designed development that enhances the quality of the built environment and improves the
overall quality and physical appearance of the community. All proposals must indicate what
entitlements they will be seeking, including zoning, easements, exceptions from public entities,
street changes, utility alterations (new or relocated).

PRA encourages developers to incorporate sustainable, “green” design features and building
materials. Proposals should consider building performance objectives and building design
guidelines that integrate energy efficiency.

Plans submission should include but are not limited to:
e Detailed scope of work with corresponding budgets
e Site plan showing extent of proposed development
e Scaled floor plans
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e Elevations and renderings as appropriate
e Description of building and finish materials

D. Development Schedule and Milestones

1. Predevelopment Schedule — Include a schedule listing important milestones and dates,
beginning with due diligence activity, securing required government approvals, and
financing commitments. Please provide an anticipated closing date.

2. Post-Closing Construction Schedule — Include, at a minimum, a schedule showing
critical milestones such as construction commencement and completion deadlines.

E. Developer Team Qualifications

The development team should outline their experience of the scope of work required, overall
approach and tasks to complete the work and quality control process. Members of the
development team should be listed in the Property Application Package (Attachment B) and a
narrative that provides past relevant experience of the team should be included. The narrative
should detail past performance and record of successful completion of similar projects by team
members, particularly with the City of Philadelphia or other public agencies (if applicable).

F. Economic Opportunity and Inclusion Narrative

The development team should demonstrate their experience working with Certified M/W/DBE
firms—defined as Minority Business Enterprises (MBE), Woman Business Enterprises (WBE),
or Disabled Business Enterprises (DBE). Firms must complete the “City of Philadelphia
Economic Opportunity Plan” form (Attachment C). In addition the plan respondents should
provide a narrative describing the team’s track record in M/W/DBE inclusion. The narrative
may also discuss the team’s plan and track record for engaging minority workforce.
Respondents should note whether the prime applicant is itself an M/W/DBE firm and/or
whether any other key partners, consultants or contractors who are part of the applicant team
are M/W/DBEs.

G. Proposal Deposit

Proposals must include a proposal deposit of Five Thousand ($5,000.00) Dollars (the “Proposal
Deposit”) in one of the following forms, in order of preference: a cashier’s check, certified
check, or money order made payable to the “Philadelphia Redevelopment Authority”.

The Proposal Deposit of the selected developer for the Properties will become “hard” money
upon execution by the Developer of the Redevelopment Agreement, a form of which is
attached as Attachment G and approval of the Agreement by the PRA Board. The amount will
be credited toward the security completion deposit and ultimately refunded at project
completion with the issuance of a Certificate of Completion. The Proposal Deposits of
unsuccessful bidders will be refunded within thirty days after rejection notices are transmitted.
Interest earned on deposits of unsuccessful bidders will not be returned.
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H. Certificate of Non-Indebtedness

All proposals submitted in response to this RFP must contain a fully executed Certificate of
Non-Indebtedness to the City of Philadelphia. A copy of this Certificate is attached as
Attachment D.

l. Campaign Disclosure Forms

Each member of the development team must complete the Campaign Disclosure Forms
attached as Attachment E.

J. Conflict of Interest Form

All proposals submitted in response to this RFP must contain a fully executed Conflict of
Interest form. A copy of this form is attached as Attachment F.

K. Fine Arts Requirement

The Developer selected will be required to comply with the policies and procedures of the Fine
Arts Program. (Attachment H)

5. Evaluation/Selection

PRA will initially conduct a Threshold Review of each proposal submitted to determine its
compliance with the Proposal Submission Requirements. Only proposals that comply with
these requirements will be considered for evaluation. If no proposal meets these requirements,
the Authority may allow all developers to supplement their submissions to conform to these
requirements.

Proposals selected pursuant to the Threshold Review will be evaluated by a Proposal Review
Team using the evaluation factors listed below (see Attachment I: Scoring Sheet). Proposals
will be evaluated in their entirety — i.e., no one factor, but rather a combination of all of the
following factors will determine the successful developer. Final selection is subject to approval
by the PRA Board and Philadelphia City Council.

The following criteria will guide PRA in using its professional judgment to determine which
respondent has submitted the best proposal. In addition to any other factors that PRA considers
relevant in the evaluation of these responses, the following are the evaluation factors:

1. Financial
- Bid Price
- Financing plan
- Demonstration of project feasibility
- Evidence of developer team capacity
2. Project
- Quality of design concept
- Appropriateness of proposed use program.
- Alignment with local community and context

Page | 10

M
4



- Development timelines
3. Developer

- Competence and experience of team

- Track record on similar projects

- Suitability for this specific development opportunity

- History of team partnership

- Experience working with PRA and other public entities
4. Economic Opportunity and Inclusion

- Goals for M/W/DBE inclusion

- M/WI/DBE Firms comprising the development team

- Commitment to M/W/DBE Workforce

- Track record of M/W/DBE inclusion and minority workforce

inclusion

SELECTION OF DEVELOPER

The disclosure statements and other documentation submitted to PRA are the most important
sources of information upon which PRA may base its selection and approval of a developer.
Accordingly, any substantive misstatement or omission in any such disclosure statement or
documentation shall be sufficient for PRA to reject the proposal.

Upon completion of the review and evaluation, PRA will recommend a course of action to PRA
Board of Directors. PRA shall make the final decision with respect to development proposals
and shall notify all developers of the results and return Proposal Deposits to unsuccessful
developers.

DISPOSITION PROCESS

After the PRA reviews the proposals and a developer’s proposal is selected, the PRA Board,
City Planning Commission and City Council approval must be obtained before the PRA can
execute the Redevelopment Agreement (see Attachment G: Form of Agreement) and
construction can commence. Following is a general sequence of events in this approval process:

1. PRA review and approval of schematic architectural plans, and all financial
documents (including budgets, sources and uses, pro forma, financing letters, term
sheets, and developer financial statements)

2. Execution of Redevelopment Agreement by the Developer (Note: PRA policy states

that a Redevelopment Agreement must be accepted within six months of the date

received by the developer). At this time the Proposal Deposit is credited toward the
deposit required under the Redevelopment Agreement;

PRA Board approval of the Redevelopment Agreement;

City Planning Commission approval of the Redevelopment Agreement;

City Council approval of the Redevelopment Agreement;

Execution of the Redevelopment Agreement by PRA,

Settlement and transfer of title. At this time PRA requires proof of construction

financing;

Pre-construction conference;

9. Construction period,;

Nookw
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10. Review of the completed development to determine compliance with
Agreement. If the development is found to be in compliance with the
Agreement, PRA issues a Certificate of Completion and the security
completion deposit is returned.

The Developer shall be responsible for securing and paying all costs associated with all
permits, licenses, approvals, lot line relocation, or variances necessary to comply with the
development controls, City code, and the approved architectural plans.

EVENTS OF DISQUALIFICATION OR DEFAULT

Subsequent to the selection of a developer, and before execution of an Agreement, the PRA
may treat any of the following as an event of disqualification or default:

1. Unilateral withdrawal by the selected developer;

2. Failure to proceed substantially in accordance with the proposal as submitted;

3. Failure by the Developer for any reason whatsoever to timely execute the
Agreement when tendered (Note: PRA policy states that a Redevelopment
Agreement must be accepted within six months of the date received by the
developer);

4. Material misrepresentation, omission, or inaccuracy contained in any document
submitted either as part of the Request for Proposals, or subsequent thereto. For the
purposes of this section, the PRA places particular importance on the information
required by the Developer’s Statement of Qualifications and Financial
Responsibility and the Developer’s Statement for Public Disclosure;

5. Failure to provide in a timely manner the additional material required after selection
throughout the PRA disposition process.

REMEDIES

Upon the happening of an event of disqualification or default by the Developer, PRA shall have
the right, at its election, to:
1. Rescind its selection of the Developer; or
2. Declare null and void an Agreement that may already have been executed,;
and/or
3. Retain the Proposal Deposit as liquidated damages.

6. Declarations and Other Information

MBE/WBE/DBE Firms: The PRA strongly encourages and promotes the employment of
qualified MBE/WBE/DBE firms in all aspects of its procurement of goods and services. If
applicant is a Certified M/W/DBE, defined as Minority Business Enterprises (MBE), Woman
Business Enterprises (WBE), or Disabled Business Enterprises (DBE), please submit
information to confirm Certification as part of bid proposal.

Tax Clearance and Conflict of Interest Form: Respondents, upon request of the PRA, must
provide evidence satisfactory to the PRA that all municipal taxes, including business taxes, real
estate, school, water and sewer charges, if applicable, are current for both the individual
applicant and the applicant’s firm and neither is currently indebted to the City; will at any time
during the term of the agreement be indebted to the City, for or on account of any delinquent
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taxes, liens, judgments, fees or other debts for which no written agreement or payment plan
satisfactory to the City has been established. Please complete the Philadelphia Tax Status
Certification and Conflict of Interest form (Attachment F) and submit it with your proposal.

Campaign Contribution Disclosure Forms: Please complete the applicable disclosure forms

(Attachment E) and submit with your proposal.

Reservation of Rights

By submitting a proposal in response to this RFP, an Applicant affirmatively acknowledges: (i)
its acceptance of the terms and conditions of this RFP; (ii) the PRA may exercise in its sole
discretion the following rights; and (iii) the PRA may exercise the following rights at any time
and without notice to any Applicant.

1.
2.

oA W

10.
11.

12.

13.

14.

15.

16.

to reject any and all proposals;

to supplement, amend, substitute, modify or re-issue the RFP with terms and
conditions materially different from those set forth here;

to cancel this RFP with or without issuing another RFP;

to extend the time period for responding to this RFP;

to solicit new proposals;

to conduct personal interviews with any Applicant to assess compliance with the
selection criteria;

to request additional material, clarification, confirmation or modification of any
information in any and all proposals;

to negotiate any aspect of a proposal, including price;

to terminate negotiations regarding any and all proposals at any time;

to expressly waive any defect or technicality in any proposal;

to rescind a selection prior to contract execution if the PRA determines that the
proposal does not conform to the specifications of this RFP;

to rescind a selection prior to contract execution if the PRA determines that the
specifications contained in this RFP are not in conformity with law or that the
process in selection of a proposal was not in conformity with law or with the legal
obligations of the PRA,;

in the event a contract is awarded, the successful Applicant or Applicants shall
procure and maintain during the life of the contract liability insurance in an amount
to be determined prior to the award of any contract;

in the event a contract is awarded, all Applicants agree to perform their services as
an independent contractor and not as an employee or agent of the PRA,;

in the event a contract is awarded, all Applicants agree that no portion of
performance of the contract shall be subcontracted without the prior written
approval of the PRA; and

each Applicant agrees to indemnify, protect and hold harmless the PRA from any
and all losses, injuries, expenses, demands and claims against the PRA or the City
of Philadelphia sustained or alleged to have been sustained in connection with or
resulting from (i) the submission of the Applicant's proposal; (ii) the delivery by the
Applicant to the PRA of any other documents or information; and (iii) any other
conduct undertaken by the Applicant in furtherance of or in relation to the
Applicant's proposal. Each Applicant agrees that its duty to indemnify and hold
harmless shall not be limited to the terms of any liability insurance, if any, required
under this RFP or subsequent contract.
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7. Application Process

Applicants must submit proposals no later than December 14 21, 2016 at 3:00 PM;
absolutely no proposals will be accepted after that time.

An applicant, whether an individual, partnership, LLC, non-profit, for profit or other business
entity, may submit only one response to this RFP. Individuals that are related to each other or
business entities that are legally related to each other or to a common entity may not submit
separate proposals. The Authority, in its sole and absolute discretion, retains the right to reject
any proposal where: 1) applicants or principals of applicants are substantially similar or
substantially related parties; or 2) the Authority has determined that the applicant has violated
these conditions or the spirit of these conditions.

Proposal submission will be accepted as follows:

1. Online Submission — via PRA’s website
(http://www.philadelphiaredevelopmentauthority.org/);

or

2. Hard Copy Submission — Submit 3 original copies of the proposal and one
electronic copy on a USB Flash Drive to the PRA via hand delivery or registered
mail. Files on the USB Flash Drive may only be in Microsoft Word or Adobe PDF.
Applicants may hand deliver or send proposals via registered mail to:

Tracy Pinson-Reviere

Philadelphia Redevelopment Authority
1234 Market Street, 16™ Floor
Philadelphia, PA 19107

Phone: 215-854-6500

Contact for Additional Information

All guestions and requests for additional information should be directed in writing to Tracy
Pinson-Reviere at tracy.pinson-reviere@pra.phila.gov. Questions will only be accepted until
the deadline shown in the schedule in this RFP. Questions and/or requests for additional
information and the PRA’s responses to them will be posted on the PRA website.

NOTICE: The Philadelphia Redevelopment Authority is subject to the Pennsylvania Right to
Know Law. Any information provided in your response to this Request for Proposals may be
subject to disclosure to the public.
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Osage-Pine RFP — O&A

Question (Received: November 17, 2016):

Is the Redevelopment Authority looking for a proposal that would lead to 100% homeownership
for these units or would you consider a plan that involved leasing all or some of these units?
Answer:

The PRA is seeking proposals for 100% homeownership based on community input.
Proposals with rental units will not be considered.



Osage-Pine RFP — O&A

Questions (Received: November 18, 2016):

1. 1 know the goal is to sell all 36 properties but would holding some of these properties over
as rentals be considered in any circumstance?

2. Has a structural engineer provided a report on the condition of the properties? If so, how
recent?

ANsSwers:

1. The PRA is seeking proposals for 100% homeownership based on community input.
Proposals with rental units will not be considered.

2. The December 1997, US Army Corps of Engineers Philadelphia District, “Osage
Avenue/Pine Street Inspections, Final Report of Findings and Recommendations,” is
the last structural report prepared for the properties to date. This report was posted on
the PRA website on November 29, 2016.



Osage-Pine RFP — O&A

Question (Received: November 29, 2016):

When can we anticipate the q’s and a’s and the attendance list to be issued on line as
amendment # 2? Can the list proceed the q’s and a’s?

Answer:

The list of attendees from the site visit was posted on the PRA website on November 29,
2016.



Osage-Pine RFP — O&A

Questions (Received: December 9, 2016):

1. Attachment J, which is the Army Corps study done in 1997, lists a broad range of items
which required repair. As noted in the RFP on page 3, “The Authority entered into a
contract for these repairs in 1999.” Can the PRA please indicate what repairs were
executed from this contract. For example, visual observation of the rear wall of the north
side of Osage reveals that brick work which was recommended by the Army Corps seems to
have been executed. What other work was executed after the Army Corps study?

2. Under Section 4 Proposal Requirements, Paragraph B — Financial Summary, there is an
indication of disqualification should there not be clear evidence of available funds in the
projected total amount of the development. This begs sub-questions:

a) Assuming repair of existing, and without full knowledge of all the required repairs, there
is no way to actually know what the development cost might be. Thus, proposers may have to
assume the worst case, which may be hand demolition and replacement with new. Such an
assumption would drive the cost significantly higher than prevailing sale prices in the area.
Thus, a responsible developer would likely be seeking some form of tax subsidy or public
assistance funding. This kind of public subsidy could really only be obtained in a much
longer term study by a winning proposer. Therefore, will the PRA entertain changing /
clarifying the requirement for committed funding?

b) In consideration of the extreme costs potentially involved on this project and regarding
the “bid amount” portion of the proposal — i.e., the purchase price of the properties from
PRA — will PRA consider proposals of zero dollars?

c) Is it ok to simply demonstrate financial wherewithal and development capacity without
proof of committed funds?

3. Under Section 4 Proposal Requirements, Paragraph C — Development Plans and in
Attachment C’s Property Application Form, there is a requirement for scaled floor plans and
elevations. Please consider removing this requirement as it is impossible to know until after
award of contract whether the existing buildings are going to be renovated or replaced.
Furthermore, if the buildings are to be renovated, floor plans have not been made available.

4. Under the Economic Opportunity and Inclusion Narrative and also the EOP in Attachment
C, there is no specific mention of subcontractor percentage goals. Is it up to the development
team to propose these goals?

5. In Attachment C’s EOP, there are specific percentages listed for Employment goals of 50%
minority apprentices, 32% minority journeymen, 7% female apprentices, and 7% female
journeypersons. Are these percentage employment goals accurate for this project?

6. Under the Fine Arts Requirements in Attachment H, there is an exemption for construction of
residential housing involving public subsidies. Should the winning development team be



Osage-Pine RFP — O&A

using public subsidies of any form, can you please confirm that the exemption would be
honored should the developer indicate a wish to not adhere to this requirement?

Answers:

1.

PRA does not have a record of the specific repairs made to the properties as part of the
1999 contract. PRA held the pre-submission site visit on November 28, 2016 in order to
provide interested respondents access to the properties so they can assess existing
conditions.

a) The PRA is requiring potential applicants show evidence of the financial wherewithal
and development capacity carry out the proposed redevelopment of the properties,
including letters of interest from financial institutions, equal to or exceeding the total
development cost shown on the submitted development budget. Formal commitments
for financing are not required with submissions.

b) Applicants are welcome to bid an amount that will take into consideration the cost to
both purchase and redevelop the properties with the minimum bid being $1.00. The bid
price is one of the factors in scoring proposals.

c) Respondents must submit evidence of their ability to finance the total project cost;
however, formal financing commitments are not required.

In this case, as floor plans are not available, the PRA is agreeable to relaxing our
requirements in regards to the submission of scaled floor plans and elevations.
Although the requirement will not be as stringent, all applicants will need to submit a
detailed description of the scope of work to be performed. Applicants submitting
proposals for new construction or a substantial reconfiguration of the units should also
remit sketch drawings of the proposed floor plans.

It will be the responsibility of the selected applicant to ensure that the General
Contractor chosen for the project confirm and submit the proper documentation the
sub-contractors for the project.

Yes, those are the City of Philadelphia percentages for all projects. For further
information on the City of Philadelphia requirements, please visit the Office of
Economic Opportunity at mbec.phila.gov/home.

The PRA can confirm that if there are public subsidies used in the project then the
exemption will apply.



Osage-Pine RFP — O&A

Question (Received: December 9, 2016):

Please consider delaying the due date of the RFP response to March 1, 2017.

Answer:

No the response deadline cannot be delayed as there is a high priority to move this project
quickly and the PRA feels that adequate time has been provided for submissions.
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