ADDENDUM COVER SHEET

East Poplar Playground RFP-Addendum No. 1

Philadelphia Redevelopment Authority

Issue Date: May 8, 2020

Addendum No. 1 includes answers to Questions-RFIs; adds the Rebuild Ready Vendor Program & Contact List; updates Divisions of the RFP; and revises Specifications & Drawings. It also extends project submission due date to no later than <u>3:00 PM on May 28, 2020</u>:

ITEMS/DIVISIONS:

- 1. Questions/RFIs (Answers)
- 2. Rebuild Ready Vendor Program and Contact List (Added)
- 3. 004109 Pricing (Revisions)
- 4. 012100 Allowances (Revisions)
- 5. 012300 Add/Alternates (Revisions)

SPECTIFICATIONS & DRAWINGS:

The following changes are a result of changing the swing set from 6-bucket swings, to add beltswings and accessible swings.

Specifications:

6. 116800 Play Equipment Removal of 3 bay swing. Addition of accessible swings, toddler swings, and belt swing.

Drawings:

- 7. L-1.1 Materials Plan Changes to swing sets, addition of Add Alternate 2 area, Add Alternate 1 safety surface changed, and the addition of a fence in Add Alternate 1.
- 8. L-1.2 Layout Plan Change to width of walls and change to safety surface area at Add Alternates. Change to equipment layout and removal of fence in the 2-5 play area.
- 9. L-1.3 Grading Plan Change to location of area drain and associated spot elevations in 2-5 play area.
- 10. L-1.4 Planting Plan Removal of planting area in 2-5 play area and near entrance at new drain location. Added note regarding soil and sod as Base Bid for Add Alternate areas.

ADDENDUM COVER SHEET

East Poplar Playground RFP-Addendum No. 1

Philadelphia Redevelopment Authority

Issue Date: May 8, 2020

- 11. L-2.2 Details Changed all wall widths to 1'-4".
- 12. D-1 Drainage Plan Change in location of pipe to area drain in 2-5 play area. Addition of drain inplanting near trench drain.
- 13. D-2 Drainage Details Change in trench drain detail.
- 14. ES-1 ESPCP Change in area drain location and change in Limit of Disturbance.
- 15. P-3 Plumbing Elimination of note re sprayground inlet and change in location of water lines to avoid playground equipment footings.