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SECTION 002113 

INSTRUCTIONS TO SELLERS 

PART 1:   GENERAL 

1.1 BASIC INFORMATION 

A. The following is a list of basic bidding information for the convenience of Sellers.  
If discrepancies between information contained in this section and other Bidding 
Documents are uncovered, the requirements of the other Bidding Documents shall 
govern. 

1. Project Title: Dr. Nicola Capitolo Playground Field Renovations and site 
Improvements  

2. Project Number: 16150E-05-02 

3. Project Location: 

900 Federal Street 

Philadelphia, PA 19147 

4. Construction to begin 2021 and end in 2022. 

5. Quotes must be submitted prior to the deadline indicated as indicated in the 
RFP. 

6. Quotes shall be submitted to PHDC as indicated in the RFP. 

7. Submit one (1) complete, signed Quote for each Prime Contract sought. The 
executed Consent and Authorization Agreement must be on file. 

8. Allowances are included. 

9. Alternates are not included. 

10. Unit Prices are included. 

11. Quotes shall be valid for 60 calendar days after the closing of the quote unless 
otherwise mutually extended by City and apparent Seller. 

12. Access to the site for inspection by the Sellers will be part of the pre-bid 
conference scheduled on the cover. 

13. Seller will substantially complete the Work, ready for final payment, in 
accordance with the Contract Documents within 120 consecutive calendar 
days counting from the date stated in the Notice to Proceed. 

     14. It should be understood and agreed by this Seller that funding for this project 
will be partially certified.  It should be further understood that additional 
funding is subject to councilmatic appropriation of funds.  Should the City 
fail to appropriate the necessary additional funds for this project, the Contract 
for that portion of the work not funded shall terminate automatically, without 
penalty, cost or liability to the City. 

1.2 INVOLVED PARTIES: 

A. City:      City of Philadelphia, PA. 

B. Department     Philadelphia Rebuild Initiative 
       City of Philadelphia, 11th Floor, 
       One Parkway Building, 1515 Arch St., 
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        Philadelphia, PA 19102 

 
C. Commissioner, Parks & Recreation:  Kathryn Ott Lovell 
 
D.  Interim Executive Director    Kira Strong  
 
E. Deputy Commissioner, Capital Projects:  Aparna Palantino 

 

F. Project Director:      Francesco Cerrai  
       Phone: 215-683-4449 

G. Project Manager:    Tara Rasheed   
       Phone: 215-683-0252 

H. Construction Engineer:    TBD 

 

I. Using Agency:     Philadelphia Parks & Recreation
 1. Agency Liaison:   Frank Fabey   
       Phone: 215-683-3622 

J.  Consulting Firm:    Synterra Ltd.   
       4747 S. Board Street  
       Building 101 

Suite LL33   
     
 Philadelphia, PA 19112  
     
 215-243-0700   

1.  Consultant Contact:   Peggy Dipeso 

 

1.3 DEFINITIONS 

A. Refer to Section 007200, “Standard Contract Requirements”. 

1.4 SELLER'S REPRESENTATIONS 

A. Each Seller by submitting a Quote represents that: 

1. The Seller has read and understands the Bidding Documents and the 
Quote is made in accordance therewith. 

2. The Seller has visited the site and is familiar with the local conditions 
under which the Work is to be performed and has correlated site 
observations with the requirements of the proposed Contract Documents. 

3. Quote is based upon the labor, materials, systems and equipment required 
by the Bidding Documents without exception. 

B. The City assumes no responsibility for any representation made by any of its 
officers, agents, or employees concerning the nature of the Work or the general 
and local conditions unless such representation is included in the Contract 
Documents or Amendment. 
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1.5 BIDDING DOCUMENTS 

A. Bidding Documents are available for view/download at  

https://phdcphila.org/community-investment/improving-
communities/construction-rfps/. For additional information, contact the 
Philadelphia Housing Redevelopment Corporation at 215-448-3000.   

B. Errors or misinterpretations in the Quote resulting from the use of incomplete sets 
of Bidding Documents will not give cause to adjust the Contract. 

C. The Bidding Documents on https://phdcphila.org/ are available on the above 
terms, and does so only for the purpose of obtaining Quotes on the Work and does 
not confer a license or agreement for any other use. 

D. Title to all Bidding Documents shall remain with the City. 

 

1.6. INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 

A. Sellers shall promptly notify the Project Coordinator of any ambiguity, 
inconsistency or error which they may discover upon examination of the Bidding 
Documents or of the site and local conditions. 

B. Sellers requiring clarification or interpretation of the Bidding Documents shall 
make a written request which shall reach the Project Coordinator at least six (6) 
calendar days prior to the deadline for submission of Quotes. 

C. Clarifications or interpretations received prior to deadline for submission of 
Quotes shall either be addressed in an Amendment which may also include an 
extension of the deadline for submission of Quotes, or at the sole discretion of the 
City, no additional information will be issued and the Sellers shall comply with 
the Bidding Documents as they exist. 

D. Any interpretation, correction or change of the Bidding Documents will be made 
by Amendment.  Interpretations, corrections or changes of the Bidding Documents 
made in any other manner will not be binding, and Sellers shall not rely upon such 
interpretations, corrections and changes. 

1.7. SUBSTITUTIONS 

A. Requests for substitutions shall comply with Section 012500, “Substitution 
Procedures.” 

1.8. AMENDMENTS 
A. Amendments will be posted in https://phdcphila.org/ to all known to have been 

added to the Bid holder’s list or Qualified Sellers after the questionnaire due date. 
B. Each Seller shall ascertain prior to submitting Quote that Seller has received all 

Amendments issued and shall acknowledge their receipt in their Quote. 

C. Seller must Acknowledge Amendments on https://phdcphila.org/. 

1.9 BIDDING PROCEDURES 

A. Form and Style of Quotes, See Section 007200 Standard Contract Requirements, 
Section 7. 

https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fphdcphila.org%2Fcommunity-investment%2Fimproving-communities%2Fconstruction-rfps%2F&data=02%7C01%7CNicholas.Upmeyer%40Phila.gov%7C12d12a0007514cb9f64508d792d2af6e%7C2046864f68ea497daf34a6629a6cd700%7C0%7C0%7C637139305894981604&sdata=mavaoNiLBKP3gZgHDNKi3tTACnJj1z6kUtxORPlrgD4%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fphdcphila.org%2Fcommunity-investment%2Fimproving-communities%2Fconstruction-rfps%2F&data=02%7C01%7CNicholas.Upmeyer%40Phila.gov%7C12d12a0007514cb9f64508d792d2af6e%7C2046864f68ea497daf34a6629a6cd700%7C0%7C0%7C637139305894981604&sdata=mavaoNiLBKP3gZgHDNKi3tTACnJj1z6kUtxORPlrgD4%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fphdcphila.org%2Fcommunity-investment%2Fimproving-communities%2Fconstruction-rfps%2F&data=02%7C01%7CNicholas.Upmeyer%40Phila.gov%7C12d12a0007514cb9f64508d792d2af6e%7C2046864f68ea497daf34a6629a6cd700%7C0%7C0%7C637139305894981604&sdata=mavaoNiLBKP3gZgHDNKi3tTACnJj1z6kUtxORPlrgD4%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fphdcphila.org%2F&data=02%7C01%7CTara.Rasheed%40Phila.gov%7C9d4f901daf9d4e9e1eb408d76de56714%7C2046864f68ea497daf34a6629a6cd700%7C0%7C0%7C637098704347104170&sdata=wQm2aF7JCDlz4kB4N0qW5RYgLLhkBXBwNtGArh%2FuGdw%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fphdcphila.org%2F&data=02%7C01%7CTara.Rasheed%40Phila.gov%7C9d4f901daf9d4e9e1eb408d76de56714%7C2046864f68ea497daf34a6629a6cd700%7C0%7C0%7C637098704347104170&sdata=wQm2aF7JCDlz4kB4N0qW5RYgLLhkBXBwNtGArh%2FuGdw%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fphdcphila.org%2F&data=02%7C01%7CTara.Rasheed%40Phila.gov%7C9d4f901daf9d4e9e1eb408d76de56714%7C2046864f68ea497daf34a6629a6cd700%7C0%7C0%7C637098704347104170&sdata=wQm2aF7JCDlz4kB4N0qW5RYgLLhkBXBwNtGArh%2FuGdw%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fphdcphila.org%2F&data=02%7C01%7CTara.Rasheed%40Phila.gov%7C9d4f901daf9d4e9e1eb408d76de56714%7C2046864f68ea497daf34a6629a6cd700%7C0%7C0%7C637098704347104170&sdata=wQm2aF7JCDlz4kB4N0qW5RYgLLhkBXBwNtGArh%2FuGdw%3D&reserved=0
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1. Submit Quotes on forms provided in the quote package found on 
https://phdcphila.org/. 

2. Sellers may withdraw and resubmit quotes for errors or corrections up until 
the closing of the bid.   

3. All requested Alternates shall be bid.  If no change in the Base Bid is required, 
enter "No Change." 

4. Quotes shall not contain any conditions or qualifications whatsoever. 

5. Quotes shall include an allowance for permits and licenses in connection with 
all or any portion of the work. 

6. All coordination needed to procure and obtain the required permits and 
licenses necessary to perform the work in its entirety shall be the 
responsibility of the Seller/Contractor. Payment under this allowance shall be 
for the actual permit or license fee(s). Additional costs to procure such permits 
or licenses will not be reimbursed to the Seller/Contractor. Refer to section 
007200 Standard Contract Requirements, Clause 34. 

B. Bid Security, See Section 007200 Standard Contract Requirements, Section 10. 

1. Each Quote shall be accompanied by bid bond as per the requirements of the  

2. Bid Bond shall be issued  

 

C. Submission of Quotes 

1. Responses will only be accepted in the following manner: 

A. Online Submission – via the electronic portal on PHDC’s website: 
https://phdcphila.org/community-investment/improving-
communities/construction-rfps/  

   

2. Submit your Quotes prior to the time and date for submission of Bids 
indicated in the Bid Solicitation on https://phdcphila.org/, or any 
extension thereof made by Amendment.  Quotes received after the time 
and date for submission of Quotes will be rejected. 

3. The Seller shall assume full responsibility for timely submission of the 
Quote in https://phdcphila.org/. 

4. If the Seller submits multiple Quotes, the City will only consider the last 
Quote submitted.  

D. Modification or Withdrawal of Quote 

1. A Quote may not be modified, withdrawn or canceled by the Seller after 
the time and date designated for the receipt of Quotes except as provided 
in the Standard Contract Requirements for Public Works Contracts. 

2. Prior to the time and date designated for receipt of Quotes, any Quote 
submitted may be withdrawn on https://phdcphila.org/ 

3. Withdrawn Quotes can be reopened and resubmitted.  

 

https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fphdcphila.org%2F&data=02%7C01%7CTara.Rasheed%40Phila.gov%7C9d4f901daf9d4e9e1eb408d76de56714%7C2046864f68ea497daf34a6629a6cd700%7C0%7C0%7C637098704347104170&sdata=wQm2aF7JCDlz4kB4N0qW5RYgLLhkBXBwNtGArh%2FuGdw%3D&reserved=0
https://phdcphila.org/community-investment/improving-communities/construction-rfps/
https://phdcphila.org/community-investment/improving-communities/construction-rfps/
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fphdcphila.org%2F&data=02%7C01%7CTara.Rasheed%40Phila.gov%7C9d4f901daf9d4e9e1eb408d76de56714%7C2046864f68ea497daf34a6629a6cd700%7C0%7C0%7C637098704347104170&sdata=wQm2aF7JCDlz4kB4N0qW5RYgLLhkBXBwNtGArh%2FuGdw%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fphdcphila.org%2F&data=02%7C01%7CTara.Rasheed%40Phila.gov%7C9d4f901daf9d4e9e1eb408d76de56714%7C2046864f68ea497daf34a6629a6cd700%7C0%7C0%7C637098704347104170&sdata=wQm2aF7JCDlz4kB4N0qW5RYgLLhkBXBwNtGArh%2FuGdw%3D&reserved=0
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fphdcphila.org%2F&data=02%7C01%7CTara.Rasheed%40Phila.gov%7C9d4f901daf9d4e9e1eb408d76de56714%7C2046864f68ea497daf34a6629a6cd700%7C0%7C0%7C637098704347104170&sdata=wQm2aF7JCDlz4kB4N0qW5RYgLLhkBXBwNtGArh%2FuGdw%3D&reserved=0
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1.10 CONSIDERATION OF QUOTES 

A. Opening of Quotes: Quotes received on time will be opened publicly and in the 
presence of the Controller’s Office. 

B. Rejection of Quotes: The City has the right to reject any or all Quotes and to reject 
a Quote not accompanied by data required by the Bidding Documents, or to reject 
a Quote which is in any way incomplete or irregular. 

C. Acceptance of Quote (Award) 

1. It is the intent of the City to award a Contract to the lowest responsive and 
responsible Seller. 

2. If Alternates are to be included in the award, they will be accepted in the 
order listed. 

 

1.11 CONTRACT PROCESSING 

A. Successful Seller shall be sent Contract forms from PHDC, and shall return 
properly executed contract forms and bond forms within ten (10) working days of 
receipt to PHDC. A copy of the Bond forms must be attached in with your 
proposal.   

B. City may vacate awards for failure to comply with provisions above. 

1.12 PERFORMANCE BONDS 

A. Bond Requirements: Seller shall furnish bonds covering the faithful performance 
of the Contract and the payment of all obligations arising thereunder per the 
requirements of the Standard Contract Requirements and other requirements of the 
Bidding Documents. 

B. Seller shall provide and furnish bonds to the contract limit which includes 
contingency. 

1.13 INSURANCE CERTIFICATES 

A. The successful Seller will not be permitted to start any Work under the Contract 
until certificates covering all insurance requirements are submitted per the 
Standard Contract Requirements and other requirements of the Bidding 
Documents. 

1.14 PRE-BID INFORMATION 

A. Pre-bid information regarding the Project is correct and current at the time it is 
posted, and is offered to obtain Quotes. 

B. The pre-bid information cannot be guaranteed to remain correct in every detail 
throughout the time preceding the signing of the Contract due to such variables as 
changes in budget, labor and material markets and anticipated date of issuing the 
notice to proceed. 

1.15 INFORMATION AVAILABLE TO SELLERS 

A. Geotechnical Information 

1. The following geotechnical reports, test boring data, core boring samples, 
etc. are made available at cost of reproduction to Sellers for use in 
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preparing quotes.  Uncovered conditions substantially different from those 
indicated will be considered for modification to the Contract. 

a. None 

B.  Archaeological Protocols 

1  Protocols for the Treatment of Human Remains and  
Archaeological Excavation will be provided by Commonwealth Heritage 
Group, Inc prior to any construction and exaction on the site 

 

C. Site Visit 

1. Sellers shall make themselves familiar with all readily observable features 
of the Project Site and the existing facility. Readily observable features 
include spaces above lay-in ceilings, behind access panels and other 
similar areas not normally exposed to view but easily accessible. 

2. Seller shall not rely solely on Contract Drawings or Record Drawings. 

3. Uncovered conditions differing substantially from those indicated on 
Record Drawings and not observable during the pre-bid visit will be 
considered for modification to the Contract. 

D. Record Drawings 

1. Record drawings of existing construction can be made available to Seller 
at cost of reproduction for use in preparing Quotes. 

2. Record Drawings were used for design purposes only, and shall not be 
used for construction. 

3. The following Record Drawings are available at the Department of Public 
Property- Capital Projects Division for review by the Sellers: 

   Title 

   Building Electrical and Plumbing Plans – April 5, 2020 

   Outdoor Lighting Plan – April 5, 2020 

   Outdoor Lighting Plan Details – April 5, 2020 

   Site Plan and Details – April 5, 2020 

   Topography Plan – April 5, 2020 

    

PART 2   PRODUCTS  Not Used 

PART 3   EXECUTION  Not Used 

- END – 
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DIESEL ENGINE EMISSIONS CONTROLS FOR PUBLIC WORKS PROJECTS 

Section 002114 
 

City of Philadelphia 
Specification Language Requiring Diesel Engine Emissions Controls in Public Works Projects 

 
DIESEL ENGINE EMISSIONS CONTROLS FOR PUBLIC WORKS PROJECTS  

 
In accordance with Executive Order 1-07 and in furtherance of Greenworks Philadelphia, City 
establishes a requirement to include clean diesel specifications in public works contracts. Contractor, by 
submission of its bid, agrees to meet the requirements of this Section. This Section applies to bids 
advertised  between July 1, 2013 and June 30, 2014 in which the total estimated dollar amount is 
$1,000,000 or greater, and to all bids, awarded on or after July 1, 2014, regardless of estimated dollar 
amount.  Notwithstanding the foregoing, engine noncompliance shall not constitute a material breach of 
contract nor shall monetary penalties be assessed as provided in subsection E.2 until after January 1, 
2014.  If noncompliant vehicles subject to this Section are observed prior to January 1, 2014, the City 
may issue written warnings to the contractor. 
 
A. Covered Vehicles: Vehicles covered under this Section include any nonroad diesel engine that 

has a horsepower greater than 50. 
 

B. Requirements  
1. All bids for public works contracts and all applicable contracts entered into as a result of 

such bids covered under this Section shall include specifications that all contractors, and 
all of the contractor’s subcontractors, if any, in the performance of such contracts use 
ultra-low sulfur diesel fuel, and a listed clean diesel technology for reducing the emission 
of pollutants for diesel-powered non-road engines. Clean diesel technologies are further 
defined in part D of this Section. Retrofit emission control devices shall consist of diesel 
oxidation catalysts (“DOC”) or such other technologies that provide a minimum 
emissions reduction of twenty percent (20%) of particulate matter with a mean 
aerodynamic width of less than ten (10) microns (PM10) in the application for which it is 
verified. Any retrofit emission control device installed to comply with this Section must 
either be listed by EPA or the California Air Resources Board (CARB) as a verified 
diesel retrofit technology that reduces particulate matter emissions by 20% or more, or 
must be certified by the diesel retrofit device manufacturer as a product that reduces 
particulate matter emissions by 20% or more for the covered vehicle. 

 

2. No later than two business days before any covered vehicle is brought onto 
the City’s contract site, the successful bidder (hereinafter, “contractor”) shall submit to 
the City’s project manager information about the vehicle including confirmation that the 
appropriate emissions control technology has been installed on the vehicle or that the 
vehicle is Tier 4 or Tier 4 Interim.  Except as otherwise provided, any vehicle covered 
under this Section shall be in compliance with this Section prior to being brought onto the 
contract site.   
          
a.  Contractor shall submit the following information for each covered vehicle (using 

Fleet Roster for Public Works Construction Projects form):  
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i.    vehicle identification number (VIN), if applicable, or vehicle serial 
number, and the vehicle type, make, year and owner;  

ii.    the horsepower rating of each engine;  
iii.   the emission control device manufacturer name, model, and  

verifying/certifying organization; and  
iv.     the type of fuel to be used and approximate expected quantity.  

  
b.   In the event contractor has purchased appropriate emissions control technology, 

but the technology is not delivered before use of the covered vehicle is required 
on the contract site, the contractor shall, in addition to submission of a.i., through 
iv. above, submit proof of purchase of the emissions control technology. 
Installation of the appropriate emissions control technology must be completed 
within five (5) days of delivery of the technology.   In no event may Contractor 
use the covered vehicle without the use of the emission control technology, for 
which the technology has already been purchased and identified, on the contract 
site for longer than sixty (60) days. 

 
c.         If a covered vehicle owned by a contractor breaks down on the contract site, 

contractor may use, if a compliant replacement is unavailable, a temporary 
vehicle that is not compliant while the covered vehicle is being repaired; the 
temporary vehicle cannot remain on site for more than 30 cumulative days after 
the date of the initial breakdown of the covered vehicle.  Contractor shall notify 
the project manager in writing prior to bringing a non-compliant vehicle on the 
contract site. 

 
3. The contractor shall establish truck-staging zones for vehicles that are waiting to load or 

unload material at the contract site. Such zones shall be located where the emissions from 
the trucks will have minimum impact to the public.  
 

4. The contractor shall not permit idling of delivery and/or dump trucks, or equipment on 
the contract site during periods of non-active use, and it should be limited to three (3) 
minutes in accordance with the Philadelphia Traffic Code Anti-Idling Ordinance Section 
12-1127(1) of The Philadelphia Code 
(http://www.phila.gov/philacode/html/_data/title12/chapter_12_1100_miscellaneous_/12
_1127_excessive_idling_of_an.html) and the Pennsylvania Diesel-Powered Motor 
Vehicle Idling Act, Title 35 Purdons Pennsylvania Statutes, Section 4601 et seq.  

 
C. Exemptions 
 

1. Subject to written approval by the City of Philadelphia Air Management Services (AMS), 
covered vehicles will be exempted from low diesel emission controls if one or more of 
the following conditions exist:  

 
a. it is physically impossible to install appropriate emissions control technology on 

the vehicle; 
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b. installation of the appropriate emissions control technology would render vehicle 
operation unsafe due to obstructed sightline; 

 
c. installation of the appropriate emissions control technology would void any 

applicable expressed manufacturer's warranty on the vehicle; or 
 

d. the covered vehicle will not be at the work site for more than a total of three (3) 
business days. 

 
2. In support of a request for exemption, contractors shall provide to AMS one of the 

following:  
 

a. a signed letter from one or more diesel technology vendors, written on the 
vendor’s formal stationary, certifying that no emissions controls that would 
reduce Particulate Matter (PM) emissions by at least 20% and allow for safe 
operation could be physically installed, or the cost of installing such control 
technology would cost 150% more than the purchase price of the clean diesel 
technology device;  
 

b. a signed letter from the vehicle manufacturer certifying that the installation of any 
device to reduce PM emissions by 20% or more would void the applicable 
expressed manufacturer’s  warranty, along with a copy of the warranty for each 
vehicle for which an exemption is sought; or 

 
c. a signed letter on the contractor’s company letterhead stating that the covered 

vehicle will remain on site for no longer than three (3) days total during the 
duration of the project.  

 
3. In no event will the City grant an exemption from the required use of ultra-low sulfur 

diesel fuel or the idling laws. 
 
 
D. Definitions  

1. Contract site – all areas covered under the contract, and areas accessed for purposes of 
performing activity under the contract;  
 

2. Non-active use – a period of time greater than five (5) minutes when a piece of diesel 
equipment is not being operated in performance of its work;  
 

3. Non-road – diesel vehicles listed by EPA for use in non-road applications. These include 
construction, agricultural, and other industrial vehicles that are not legally operable on 
highways;  
 

4. On-road – vehicles listed by EPA for on-highway applications;  
 

5. Truck-staging zone – a designated area on the contract site where delivery or pickup 
activities will be located;  
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6. Ultra low sulfur diesel fuel – Diesel fuel with a sulfur content of 15 parts per million or 

less;  
 

7. Vehicle – a piece of diesel-powered equipment being used for contract activities; and  
 

8. Listed clean diesel technology – includes:  
a. Diesel oxidation catalyst – a device similar to a catalytic converter that reduces 

diesel emissions and does not require regeneration; 
b. Tier 4 or Tier 4 Interim – any vehicle certified by EPA as meeting Tier 4 

emissions standards or Tier 4 Interim emissions standards; 
c. Particulate filter – a device that traps soot produced by the engine and vaporizes 

this soot through the application of heat, requiring only periodic maintenance; 
d. Closed crankcase ventilation – a device that reduces fugitive emissions from the 

vehicle’s crankcase by routing them through the tailpipe; 
e. Selective catalytic reduction – A device that reduces emissions of oxides of 

nitrogen by treating exhaust with urea; 
f. Emissions upgrade groups – groups of replacement components that, when 

installed during vehicle overhaul, reduce engine emissions; 
g. Engine repower – the replacement of a vehicle’s engine with a newer model to 

reduce tailpipe emissions; and 
h. Any other technology verified by EPA or CARB to reduce diesel particulate 

emissions by 20% or more. 
 

E. Monitoring and Penalties for Non-Compliance 
 

1. City reserves the right to request purchase and/or installation documents to verify 
contractor’s, and any subcontractor’s installation of the retrofit in the vehicle. These 
purchase documents shall be provided to the City’s project manager by the contractor 
within five (5) days of the City’s request. 

 

2. Any false certification or representation in connection with these requirements for Diesel 
Engine Emissions Controls and/or any failure to comply with these requirements shall 
constitute a material breach of contract entitling the City to all rights and remedies 
provided in the contract and otherwise available at law and/or in equity, including but not 
limited to the monetary assessment set forth herein. For contracts of $500,000.00 or less, 
an assessment of $500.00 per offense per day shall be imposed upon the contractor for 
every covered vehicle operating in violation of this section. For all other contracts, an 
assessment of $1000.00 per offense per day shall be imposed upon the contractor for 
every covered vehicle operating in violation of this section. In addition, it is understood 
that false certification or representation is subject to penalties under Title 18 Pa. C.S.A. § 
4904 (relating to unsworn falsification to authorities).  
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NOTICE TO SELLERS-MAYOR’S EXECUTIVE ORDER 7-14 

 

NOTICE TO SELLERS 

 
 Pursuant to the Order, available on-line at 

http://www.phila.gov/ExecutiveOrders/Executive%20Orders/EO%207-14.pdf, Contractor agrees that Contractor 
and all of its Subcontractors, at any tier, shall report to the OIG knowledge of violations subject to investigation 
by the OIG pursuant to the Order; shall cooperate fully with representatives of the OIG by providing complete 
and accurate information as well as necessary assistance in matters under investigation; shall keep 
conversations and contact with the OIG confidential, except and to the extent the OIG may authorize disclosure; 
and shall instruct their employees that under no circumstances shall any person take or threaten any action in 
an attempt to prevent anyone from providing information to a City official regarding conduct that may be 
investigated by the OIG, or from cooperating with the OIG, or retaliate against anyone for doing so or against 
anyone who is about to do so. 

 
  
 All entities and individuals affected by Mayor’s Executive Order 7-14 are advised to thoroughly read the Order, 

especially Section 3, Type of Matters Investigated by the OIG, Section 4, Entities Subject to Investigation by the 
OIG, Section 8, Duties of Executive Agencies and Other Entities, Section 9, Responsibilities of Officers and 
Employees of Executive Agencies and Other Entities, and Section 10, Responsibilities of City Contractors, 
Recipients of City Assistance and Recipients of City Funding. 

 

 

 

 

 

 

 

   

http://www.phila.gov/ExecutiveOrders/Executive%20Orders/EO%207-14.pdf
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To the Philadelphia Redevelopment Authority: 
I, the undersigned Seller, hereby propose to furnish all the labor, materials and equipment, 
perform the whole of the work, and submit to all conditions, as represented, intended and 
implied, both particularly and generally, by the Plans, Special Specifications, Standard 
Specifications, Standard Details, Standard Contract Requirements, Form of Agreement, the 
Ordinance authorizing the work and this bid at the prices herein stated, and agrees that each item 
bid shall be complete in itself, and the City may increase or diminish the amount of work 
thereunder, or omit the item without invalidating the unit price bid for it or any other item, on the 
following terms to wit: 
 

. BID AMOUNT 
I will complete the Work in accordance with the Contract Documents for the following 
Bid Amount as defined in Section 007200, Standard Contract Requirements. (Insert Bid 
Amount in words as well as figures.) 

 

TOTAL BASE BID AMOUNT: $ ____________________________________Dollars 

 

Mobilization/Demobilization       $ ________________ 

Temporary Protection and Facilities       $ ________________ 

Demolition        $ ________________ 

Grading and Sitework       $ ________________ 

Furnish and Install Mini Pitch      $ ________________ 

Furnish and Install Recreation and Field Equipment    $ ________________ 

Furnish and Install Concrete      $ ________________ 

Furnish and Installation of Site Furnishings    $ ________________ 

Furnish and Install Site Fencing      $ ________________ 

Furnish and Install Exterior Plants     $ ________________ 

Furnish and Install Sodding      $ ________________ 

Furnish and Install Plumbing      $ ________________ 
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General Conditions        $ ________________ 

 

TOTAL BASE BID       $ ________________ 
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PERFORMANCE OF WORK 

 

DESCRIPTION OF WORK: The work covers the removal of existing paving, site amenities, 
fencing, and landscaping, and the construction of a new Mini Pitch and seating area, and 
renovation of athletic fields, including earthwork,  Mini Pitch enclosure, athletic striping and 
equipment, paving, accessible ramp, furnishings, landscaping, and fencing.  

PERFORMANCE OF THE WORK BY CONTRACTOR:                                                                                                         
I, the undersigned Contracting Seller, am required to perform, on the site and with my own 
work force, work with a value of at least twenty percent (20%) of the original total contract 
price, exclusive of profit, overhead and the costs of procuring insurance and bonds.  I, the 
undersigned Contracting Seller shall submit with my Quote a complete description of the work 
that will be performed (e.g., earthwork, paving, brickwork, roofing, etc.), the percentage of the 
total work this represents, and the estimated dollar value thereof. 

I shall perform the following work:   

 

 

Percentage of the total contract to be performed by Contracting Seller 

 

 

Estimated cost of work to be performed by Contracting Seller: 

 
$ 
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Public Works LBE Language 
 
 

 
In accordance with Chapter 17-109 of The Philadelphia Code relating to Local  
Bidding Preferences and the Regulation promulgated thereto, this bid may be subject to a local bid 
preference1.  In order to determine eligibility to receive the preference, if applicable, Seller must 
be certified as a Local Business Entity (“LBE”) at the time of the bid opening.   
 
 
  

Further, through submission of quote, Seller makes the following certification in 
connection with the grant of any local bidding preference which certification is 
incorporated into any contract resulting from this quote: 
“Throughout the entirety of the contract, my company or my LBE certified 
subcontractor(s)2 will perform the majority of any work on the subject contract within the 
geographic limits of the City of Philadelphia and my company or my LBE certified 
subcontractor(s) will maintain within the City a majority of the inventory or equipment that 
will be used on the contract or the amount of inventory that is customary for that industry.”  
If the Procurement Commissioner determines that the awarded Seller fails to comply with 
its certification at any time during the term of its contract, the awarded Seller’s LBE 
certification will be revoked and the awarded Seller shall be deemed in substantial breach 
of such contract, shall be required to pay liquidated damages of 10% of the awarded 
contract amount, and may be debarred by the Procurement Commissioner in accordance 
with the Procurement Department Debarment Regulation for a period up to three years. 

 
 
 
 
NOTE: If you wish to apply for Local Business Entity (LBE) certification,  
go to www.phila.gov/bids.  Please provide sufficient time prior to bidding  
for processing of the LBE application.  The Procurement Commissioner reserves the right to 
request any additional or clarifying information at any time prior to award of the contract, and 
during the performance of the contract. 
 
 
 
 

 
1 For quotes of One Million Dollars or less, the preference is ten percent (10%); for all other quotes the preference is five 
 percent (5%). 
 
2 If the Seller relies upon LBE subcontractor(s) to perform the majority of the work and maintain the majority of the inventory or 
equipment within the City, the subcontractor(s)’ LBE Certification Number and most recent annual affidavit of continuing 
eligibility must be submitted to the Procurement Department. 

http://www.phila.gov/bids
http://www.phila.gov/bids
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PROJECT NAME:    CAPITOLO PLAYGROUND 
FIELD RENOVATIONS AND SITE IMPROVEMENTS 

  

    

FOR THE PHILADELPHIA REDEVELOPMENT AUTHORITY, KNOW ALL MEN BY THESE 
PRESENT, that we   

________________________________________________________________________________ 

as Principal (hereinafter called the “Principal Obligor”), and_______________________________ 

________________________________________________________________________________ 

Surety, are jointly and severally held firmly bound unto the Philadelphia Redevelopment Authority, in 
the sum of: 

______________________________________________________________________________ 

TEN PERCENT (10%) OF THE GROSS AMOUNT OF THE BID 

 lawful money in the United States of America, to be paid to the said Philadelphia 
Redevelopment Authority, its successors and assigns, to which payment well and truly to be made, 
we do bind ourselves and each of us, our and each of our successors and assigns, jointly and 
severally, firmly by these present. 

 Sealed with our seals and dated the _____________day of_____________, A.D.  2021 

 

 WHEREAS, the above bonded Principal Obligor, submitted a bid pursuant to the above 
referenced Bid Number to perform certain work for the Philadelphia Redevelopment Authority. 

 

NOW, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Philadelphia 
Redevelopment Authority shall accept the bid of the Principal Obligor and the Principal Obligor shall 
enter into a contract with the Philadelphia Redevelopment Authority in accordance with the terms of 
such bid, and furnish such bond or bonds as are specified in the bid documents with good and 
sufficient surety, for the faithful performance of the contract and for the prompt payment of labor and 
material furnished in the prosecution thereof; or in the event of the failure or refusal of the Principal 
Obligor to enter such contract and give such bond or bonds, if the Principal Obligor shall pay to the 
Philadelphia Redevelopment Authority the difference between the amount specified in said bid and 
such larger amount for which the Philadelphia Redevelopment Authority may legally contract with 
another party to perform the work covered by said bid, then this obligation shall be null and void, 
otherwise to remain in full force and effect. 

 

And we do for ourselves and each of us, our and each of our heirs, executors, administrators, 
successors and assigns, hereby authorize and empower the Solicitor of Philadelphia Redevelopment 
Authority or any other attorney of any court of record in Pennsylvania or elsewhere by him or her 
deputized for the purpose, upon the filing of this instrument or a copy thereof, duly attested as correct 
by the Solicitor of the Philadelphia Redevelopment Authority, to appear for us or either of us, our or 
either of our heirs, executors, administrators, successors or assigns, and confess a judgment against us 
or either of us, our or either of our heirs, executors, administrators, successors or assigns, in favor of 
the Philadelphia Redevelopment Authority for the sum named in this bond, without defalcation, with 



00430-2 
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costs of suit, release of errors, and with five percent added for collection fees; hereby waiving the 
benefit of all exemption laws and the holding of inquisition of any real estate that may be levied upon 
by virtue of such judgment, voluntarily condemning such real estate and authorizing the entry of such 
condemnation upon any writ of fieri facias and agreeing that said real estate may be sold under the 
same; and further waiving all errors, defects and imperfections whatsoever in the entering of the said 
judgment or any process thereon, and hereby agreeing that no writ of error or objection of motion or 
rule to open or strike off judgment or to stay execution or appeal, shall be made or taken thereto. 

 

And for the doing of these acts, this instrument or a copy thereof attested as aforesaid shall be full 
warrant and authority. 

CORPORATE SEAL:   PRINCIPAL OBLIGOR: 

 

     _______________________________________(SEAL) 
     President or Vice President 

 

     _______________________________________(SEAL) 
     Secretary or Treasurer     
     (or either of their assistants) 

 

     _______________________________________(SEAL) 
     Secretary or Treasurer 

 

     SURETY: 

 

     _______________________________________(SEAL) 
     Attorney-In-Fact 

 

Note: (1) All bidders must utilize this Bid Bond Form when submitting a bid to the  
Philadelphia Redevelopment Authority. 

(2) If Principal Obligor is an individual or partnership, Bid Bond should be signed by 
owner or authorized general partner.  Please identify on the Bid Bond the type of 
business (e.g. individual proprietorship or partnership) and title of party executing the 
Bid Bond. 

(3) Bid Bond must be executed by a surety company duly authorized and licensed to act 
as surety by the Pennsylvania Insurance Commissioner pursuant to the laws of the 
Commonwealth of Pennsylvania. 

 

END OF SECTION 
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PREVAILING WAGE RATE SCHEDULE 
FOR CONSTRUCTION WORK DONE ON BEHALF OF CITY OF PHILADELPHIA 

INCLUDING REPAIR, ALTERATION, AND REMODELING WORK 
 

I.  BUILDING CONSTRUCTION 
A.  Job Classification and Wage Rates 

 
            Basic Hourly Rate          Fringe Benefits 
ASBESTOS WORKER 
 Journeyman     54.35   39.95 
             Handler Level 1    30.61       22.79 
 Handler Level 2    44.20   22.79 
BOILERMAKER     49.32   34.90 
BRICKLAYER              45.45                             30.76 
CARPENTER      49.50                             29.46 
CEMENT MASON     39.45                             33.46 
DRY WALL FINISHER    40.68   29.23 
ELECTRICIAN     64.03   41.71 
(Telecommunication Senior Tech)   62.46   29.54 
(Telecommunication Tech A)    58.71   27.77 
ELEVATOR CONSTRUCTOR   61.43   36.365 
FOOTNOTES FOR ELEVATOR MECHANICS:   
 
  A.  PAID VACATION: Employer contributes 8% of basic hourly 
  rate for 5 years or more of service or 6% for 6 months to 5 
  years of service. 
B. Eight Paid Holidays (provided employee has worked 5 
  consecutive days before and the working day after the 
  holiday):  New Year's Day; Memorial Day; Independence Day; 
  Labor Day; Veteran's Day; Thanksgiving Day and the Friday 
  after Thanksgiving Day, and Christmas Day. 
 
GLAZIER      44.92   33.63 
IRONWORKER 
 Structural & Ornamental   47.70   38.01 
 Reinforcing (Rodsetter)   47.41   31.60     
      Rigger & Machinery Mover   44.15   28.72      
LABORER 
 Journeyman Class One   33.65   27.07 
            Journeyman Class Two   33.75   27.07    
            Journeyman Class Three   33.80   27.07 
 Journeyman Class Four   33.95   27.07 
             Journeyman Class Five   34.05       27.07 
             Journeyman Class Six   33.79   27.07 
               Journeyman Class Seven                                      34.90                                 27.07 
 Journeyman Class Eight   34.95   27.07 

Journeyman Class Nine   35.05       27.07 
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Journeyman Class Ten   35.20   27.07 

              Journeyman Class Eleven   35.45   27.07 
Journeyman Class Twelve   34.02   27.07 

LABORER: ASBESTOS ABATEMENT, 
  LEAD ABATEMENT, 
  TOXIC WASTE HANDLING, 
  HAZARDOUS WASTE HANDLING 
MASTER ABATEMENT TECHNICIAN  35.70   26.75 
LANDSCAPE LABORER 
 Class I      26.55   23.13 
 Class II     26.55   23.13 
LATHER                  47.99   29.92 
LINE CONSTRUCTION 
 Lineman     54.66   28.56 
            Winch Truck Operator   38.26   23.47 
             Line Truck Driver    35.53   22.62 
             Ground hand     32.80   21.78 
             Watch/Flag Person               23.37   18.85                               
MARBLE SETTER     44.90                             30.75 
MARBLE FINISHER    37.72                             28.50 
MILLWRIGHT     45.40   33.29 
PAINTER 
Brush & Roller     40.14   29.64  
Spray, Steel, & Swing     41.39   29.64 
Bridges                 57.12   28.79 
PILEDRIVERMAN     43.73   38.14 
    (Diver)                                                                       52.44   37.42 
    (Diver Tender)     43.70   37.42 
PLASTERER      41.02   31.35 
PLUMBER      59.83   36.16 
POINTER, CAULKER, & CLEANER  46.75   29.50 
POWER EQUIPMENT OPERATOR 
 Group One     49.50   31.51 
  Group One A     52.51   32.39 

Group Two     49.25   31.44 
         Group Two A     52.27   32.31 
          Group Three     45.16   30.24 
          Group Four     44.86   30.15 
      Group Five     43.14   29.64 
           Group Six     42.16   29.34 
           Group Seven A    60.00   36.21 
           Group Seven B    59.72   36.11 
     
                              ***TOXIC/HAZARDOUS WASTE REMOVAL*** 

Add 20 percent to basic hourly rate for all classifications 
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ROOFER      39.50   32.30 
Shingle      29.50   32.30 
Slate & Tile      32.50   32.30 
SHEET METAL WORKER    53.84                             45.94 
 (Sign Makers and Hangers)    25.03   21.41                                                                
SOFT FLOOR LAYER (Resilient Floor)  50.09   29.73 
SPRINKLER FITTER    60.83                             30.34 
STEAM FITTER     62.32   39.04 
STONE MASON     44.90                            30.75 
Surveying and Layout 
   (Chief of Party)                                                          55.19   29.92    
   (Instrument Person)                                                  47.99   29.92 
   (Rodman)                                                                   24.00   20.81    
TERRAZZO MECHANIC    48.01                            28.81 
TERRAZZO FINISHER (Grinder)                           42.10                            27.06 
TERRAZZO FINISHER (Finisher)   41.83                            27.06 
TILE SETTER     48.01                            28.81 
TILE FINISHER     37.72                            28.50 
TRUCK DRIVER 
 Journeyman Class I    34.1075  20.1875 
 Journeyman Class II    34.2075  20.1875 
 Journeyman Class III  And Low Boy  34.4575  20.1875 
WALL COVERER     40.52                             29.64 
WELDER - Rate for craft to which, welding work is incidental. 
WINDOW TINTER     24.97   12.38 

B. Job Classification Definitions: Building Construction, 
1. Laborer Classifications: 

Class One: Strip concrete, dismantle concrete, load, unload, handle and/or transport 
reinforced steel and steel mesh, carry lumber, handle miscellaneous building materials operate  
jack hammers, use paving breakers and other pneumatic tools, build scaffolds, perform   
raking,handle asphalt, perform spading and concrete pit work, perform grading, perform form 
pinning or shorting, perform demolition work with exception of burners, lay conduits, lay 
ducts, perform sheating or lagging, lay  non-metallic pipe, perform caulking. 

            Class Two: Power Buggies, Burners on Demolition. 
            Class Three: Wagon drill operator (single) 

Class Four: Powderman, wagon drill operator (multiple), perform circular caissons 
             excavations, caisson groundman, perform underpinning excavation, perform laborers’ work             
             at depth of eight (8) feet or below. 

Class Five: Caisson bottom worker. 
Class Six: Yard worker. 
Class Seven:  Trackmen, Brakemen, Groutmen, Bottom Shaft Men, All Other Men in Free     
Air Tunnels. 

            Class Eight: Caisson Foreman 
              Class Nine: Miner Helper, Form Setters. 

Class Ten: Miners Bore Driver, Blasters, Drillers, Pneumatic Shield Operator. 
Class Eleven:  Welders & Burners. 
Class Twelve: Mason Tenders 
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Landscape Laborers: 
 Class I: Landscape laborer 
   Class II: Farm tractor driver, hydro seeder, mulched nozzle worker, backhoe operator,                  
             bulldozer crawler type loader, tree crane operator. 

Laborer - Lather and Plasterer:  Wheel and/or hod carry any lather and plaster materials 
used by lathering and plastering contractors’ build scaffolds; build runways; perform clean-up 
and removal of debris as covered by lathering and plastering contractor’s contract; deliver any  

             material used by lathering and plastering contractor, from curbside to building and back, 
             unless motor vehicles are permitted to enter building with required materials; all mortar 
             designated for use by plasterer shall be carried via wheel barrow or hod; all plastering and fire 
             proofing machines, as well as guns and mixers requiring the assistance of a worker other than 
             plasterer operator, shall be manned by helper (tender). 
2. Truck driver classifications: 
 Class I: Helper, stake body truck operator (single axle, dumpster). 

Class II: Dump truck operator, tandem truck operator, batch truck operator, semi-trailer 
truck operator, agitator-mixer truck operator, dump Crete type vehicle operator, asphalt 
distributor, farm tractor operator (when tractor used to transport materials), stake body truck 
(tandem) operator. 

 Class III:  Euclid type; off highway equipment back truck operator; belly dump truck 
 operator; double-hitched equipment trailer operator; straddle carrier (Ross) operator;  low-  
             bed trailer truck operator. 
3. Power Equipment Operator Classifications – Building 
            Group One:  
             Handling steel and stone in connection with erection Cranes doing hook work 
 Any machines handling machinery 
 Helicopters 
 Concrete Pumps (building) 

Machines similar to above, including remote control equipment 
            Group One A:  
             Handling steel and stone in connection with erection.  

Cranes doing hook work 
 Any machines handling machinery 
 Concrete Pumps (Building) 
 High Rail/Burro Crane 
 Rail Loader (Winch Boom Type) 
            All equipment in this group which previously received the hour in lieu of an oiler will receive     
            Wage Group I (A). Equipment in this Wage Group that does not require an oiler. 
    Machines similar to above, including remote control equipment  
            Group Two:  
             All types of cranes 
 All types of backhoes 

Cableways 
Draglines 

 Keystones 
All types of shovels 

             Derricks 
 Pavers 21E and over 
            Trenching machines 
 Trench shovels 
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Building Construction (cont’d) 

Cable spinning machine 
Gradalls 
Front- end Loaders 

 Boat Captain 
             Hoist with Two Towers 
 Building Hoists-double drum (unless used as a single drum) 
               Pippin type backhoes 
 Tandem scrapers 
 Tower type crane operation erecting dismantling jumping or jacking 
 Drills self-contained (Drillmaster type) 
             Fork lift (20ft. and over) 
 Motor Patrols (fine grade) 
 Batch Plant with Mixer 
 Carryalls, Scrapers, Tournapulls 
 Roller (High Grade Finishing) 
 Spreaders (Asphalt) 
 Bulldozers and Tractors 
 Mechanic-Welder 
 Conveyor Loaders (Euclid-Type Wheel) 
 Concrete Pumps (Heavy Highway) 

Milling Machine 
 Bobcat 
             Side Boom 

Directional Boring Machines 
 Vermeer Saw Type Machine (other than hand held) 
 Tractor Mounted Hydro Axe 
 Chipper with boom 
 All Autograde and concrete finishing machines 
 Bundle Pullers/Extractors (Tubular) 
 Machines similar to the above including remote control equipment 
 *Surcharge  
             Group Two (A): 
 Crawler backhoes and Crawler gradalls over one (1) cubic yard factory rating 
 Hydraulic backhoes over one (1) cubic yard factory rating 
 Single person operation truck cranes 15 ton and over factory rating 
 Cherry picker type machinery and equipment 15 ton and over factory rating, etc. 
  Cranes doing hook work will be paid Wage Group I (A). 

All equipment in this Group which previously received the hour in lieu of an oiler will 
receive Wage Group II (A) including concrete pumps (Heavy/Highway). 
Machines similar to the above including remote control equipment 

 *Surcharge 
 Group Three: 

Asphalt Plant Engineers 
 Conveyors (except building conveyors) 

Well Driller 
Forklift Trucks of all types 

 Ditch Witch (small trenchers) 
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              Fine Grade machines 
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Prevailing Wage Schedule (Effective12042020) 
Building Construction (cont’d) 
 

Rollers 
 Concrete Breaking Machines (Guillotine Only) 
             Stump Grinder 
             High or Low Pressure Boilers 
 Building Hoist (single drum) 
 Elevator Operator (New Construction) 
 Machines similar to above including remote control equipment 
            Group Four: 
 Seamen Pulverizing Mixer 
 Form Line Graders 
             Farm Tractors 
 Road Finishing Machines 
 Concrete Spreaders (Heavy Highway) 
             Power Broom (self-contained) 
 Seed Spreader 
 Grease Truck 
             Machines similar to the above including remote control equipment 

Group Five: 
 Compressors 
             Pumps 
              Well pint pumps 
 Conveyors (Building) 
 Welding Machines 
             Heaters 
               Tireman, Power Equipment 
 Maintenance Engineers (Power Boats) 
 Miscellaneous Equipment 
 Operator 
 Elevator Operator (Renovations) 
 House Car 

Machines similar to above including remote control equipment 
            Group Six: 
 Fireman 
 Oilers and Deck Hands (Personnel Boats)/Grease Truck Helpers 
 *Surcharge 
             Group Seven (A): 
 Handling steel and stone in connection with erection 
 Cranes doing hook work 
 Any machines handling machinery 
 Cable spinning machine 
 Helicopters 
            Concrete pumps (Building) 

High Rail/Burro Crane 
 Rail Loader (Winch Boom Type) 
 Machines similar to above, including remote control equipment 

Group Seven B 
All types of cranes 

 All types of backhoes 
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 Conveyor Loader (Euclid-Type Wheel) 
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Building Construction (cont’d) 
       

Drag Lines 
 Keystones 

All types of shovels 
 Derricks 
             Pavers 21E and over 
 Trench shovels 
 Trenching machines 
 Gradalls 
 Front-end Loaders 

Boat Captain  
             Hoist with two towers 
 Concrete Pumps (Heavy, Highway) 
 Building Hoists-double drum (unless used as a single drum) 
             Milling Machine 
 Mucking Machines in Tunnel 

Pippin type backhoes 
Bobcat 

  Tandem scrapers 
 Side Boom 
 Tower type crane–operation, erecting, dismantling, 
 Jumping or jacking 
 Directional Boring Machines 
 Vermeer Saw Type Machine (other that hand held) 
 Drills self-contained (Drillmaster type) 
 Fork Lift (20 ft. & over) 

Track or Mounted Hydro Axe 
 Motor Patrols (Fine Grade) 
               Chipper with boom 

Batch Plant with Mixer 
 All autograde and concrete finishing machines 
 Carryalls, Scapers & Tournapulls 
 Rollers (High Grade Finishing) 
 Bundle Pullers/Extractors (Tubular) 
 Spreaders (Asphalt) 
 Bulldozers and Tractors 
             Mechanic – Welders 

Production Switch Tamper 
 Ballast Regulators 

Tie Replacer 
 Rail/Road Loader 
 Power Jack liner 
 Machines similar to above, including remote control equipment 
 
 



REBUILD – DR. NICOLA CAPITOLO PLAYGROUND JULY 16, 2021                                                            
FIELD RENOVATIONS  
 

Page 8 of 15 
Prevailing Wage Schedule (Effective 12042020) 
Heavy Highway Construction (cont’d) 

II. HEAVY AND HIGHWAY CONSTRUCTION 
 

A. JOB CLASSIFICATION AND WAGE RATES 
 
         Basic Hourly Rate        Fringe Benefits 
BOILERMAKER    49.32    34.90    
CARPENTER     49.50                                         29.46 
CEMENT MASON    39.65    33.41 
ELECTRICIAN    64.03                41.71 
IRONWORKERS 
 Structural & Ornamental  47.70    38.01 
 Reinforcing (Rodsetter)  47.41    31.60     
      Rigger & Machinery Mover  44.15    28.72      
  LABORERS 
 Group One    33.95    26.15 
         (as of 5/1/21)    33.95    27.90 
 Group Two    34.15    26.15 
         (as of 5/1/21)    34.15    27.90 
            Group Three    34.15    26.15 
         (as of 5/1/21)    34.15    27.90 
             Group Four    28.75    26.15 
         (as of 5/1/21)    28.75    27.90 
             Group Five    34.80    26.15 
         (as of 5/1/21)    34.80    27.90 
             Group Six    34.85    26.15 
         (as of 5/1/21)    34.85    27.90 
             Group Seven    34.70    26.15 
         (as of 5/1/21)    34.70    27.90 
               Group Eight    34.45    26.15 
         (as of 5/1/21)    34.45    27.90 
 Group Nine     34.30    26.15 
         (as of 5/1/21)    34.30    27.90 
             Group Ten    34.45    26.15 
         (as of 5/1/21)    34.45    27.90 
             Group Eleven    34.35    26.15                                   
         (as of 5/1/21)    34.35    27.90 
             Group Twelve   36.05    26.15 
         (as of 5/1/21)    36.05    27.90 
             Group Thirteen   38.08    26.15 
         (as of 5/1/21)    38.08    27.90 

Group Fourteen   34.20    26.15 
         (as of 5/1/21)    34.20    27.90 
LANDSCAPING LABORER 
 Class I     26.13    23.13 
 Class II    26.13       23.13 
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Prevailing Wage Schedule (Effective 12042020) 
Heavy Highway Construction (cont’d) 
LINE CONSTRUCTION 
 Lineman    54.66    28.56 
            Winch Truck Operator  38.26    23.47  
            Line Truck Driver   35.53    22.62 
            Ground hand    32.80    21.78 
            Watch/Flag Person   23.37    18.85    
MILLWRIGHT    45.30    33.29 
PAINTERS 
Brush & Roller    40.14    29.64  
Spray, Steel, & Swing    41.39    29.64 
 Bridges    57.12    28.79 
POWER EQUIPMENT OPERATOR 
 Group One    49.50                             31.51 

Group One A    52.51    32.39 
 Group Two    49.25    31.44 
              Group Two A    52.27    32.31 
     Group Three    45.16    30.24 
 Group Four    44.86    30.15 
             Group Five    43.14    29.64 
            Group Six    42.16    29.34 
     Group Seven A   60.00    36.21 
     Group Seven B   59.72    36.11 
        ***TOXIC/HAZARDOUS WASTE REMOVAL*** 

Add 20 percent to basic hourly rate for all classifications 
  
POWER EQUIPMENT OPERATOR DREDGER 
 Class A     38.18    14.28 
 Class A1    46.93    29.76 
 Class B1    33.03    13.87 
 Class B2    31.09    13.71 
 Class C1    30.24    13.34 
 Class C2    29.26    13.27 
 Class D    24.30    12.57 
PILEDRIVERMAN    43.73    38.14 
     (Diver)     52.44    37.42 
STEAM FITTER    62.32                              39.04 
STONE MASON               44.90                                         30.75 
Surveying and Layout 
  (Chief of Party)                                              54.98                                         30.28 
   (as of 5/01/21)    54.98    32.58 
  (Instrument Person)                                      47.81                                         30.28 
   (as of 5/01/21)    47.81    32.58 
  (Rodman)                                                        47.41                                         31.6 
TRUCK DRIVER 
 Class I                34.1075                         20.1875 
 Class II               34.2075                         20.1875 
 Class III               34.4575             20.1875 
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Prevailing Wage Schedule (Effective 12042020) 
Heavy Highway Construction (cont’d) 
 
B.  Job Classification Definitions: Heavy and Highway Construction 
 
             1.  Laborer Classifications: 
 Group One:  Yard workers: (laborer, scale mixerman, burnerman, dustman,  feeder) 
. Group Two:  General laborer; Asphalt Shovelers; Sheeting, Shoring & Lagging – Laborer; 

Stone, Granite & Artificial Stone Setting Laborer; Hod Carriers; Scaffold Building; Relief  
            Joint & Approach Slabs; Assembling & Placing Gabions; Pneumatic Tool Laborers; Concrete      
            Forms & Stripping Laborers; Concrete Lumber Material Laborers; Steel & Steel  
       Mesh (carrying & handling); Form Pinners; Mortar Mixers; Pouring & Placing Concrete; 

Grade Men.                   
            Group Three:  Vibrator Laborers; Finish Surface Asphalt Rackers; Jackhammer Operators;  
             Paving Breaker Operator; Pipelayer & Caulker (all joints up to within 5 feet of the Building          
             Foundation Line); Conduit & Duct Layers 

Group Four:  Flagperson 
Group Five:  Miners 
Group Six:  Welders and Burners. 

     Group Seven:  Miner Bore Driver; Blasters; Drillers Pneumatic Shield Operator 
Group Eight:  Form Setters 

         Group Nine:  Trackmen; Brackmen; Groutmen; Bottom Shaft Men; All other Laborers in  
              Free Air Tunnels; Underpinning (When an underpinning excavation for a pier hole of five  
              feet square or less and eight feet or more deep is dug, the rate shall apply only after a depth 
              of eight feet is reached, to the men working in the bottom)  

Group Ten:  Circular Caissons (Where an excavation for circular caissons are dug eight feet 
or   more below the natural grade level adjacent to the starting point of the caisson hole, at 
ground level, for the men working in the bottom); Welders, Burners & Air Tuggers 
Group Eleven:  Powdermen; Multiple Wagon Drill Operator Laborer 

            Group Twelve:  Caisson Laborer Foreman 
Group Thirteen:  Toxic/Hazardous waste Handler 
Group Fourteen:  Wagon Drill/Hydraulic Track Drill Operator Laborer 
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Prevailing Wage Schedule (Effective 12042020) 
Heavy Highway Construction (cont’d) 
Landscape Laborers: 
 Class I: Landscape laborer 
            Class II:  Farm tractor driver, hydroseeder, mulcher nozzle worker, backhoe operator,  
              bulldozer crawler type loader, tree crane operator.  
2.        Power Equipment Operator Classifications - Heavy, & Highway 
             Group One: 
 Handling steel and stone in connection with erection Cranes doing hook work 
 Any machines handling machinery 
 Cable spinning machine 
 Helicopters 
 Concrete Pumps (building) 
             Machines similar to above including remote control equipment 
             Group One A: 
 Handling steel and stone in connection with erection.  

Cranes doing hook work 
            Any machines handling machinery 
            Concrete Pumps (Building) 
            High Rail/Burro Crane 
            Rail Loader (Winch Boom Type) 

All equipment in this group which previously received the hour in lieu of an oiler will                          
receive Wage Group I (A). Equipment in this Wage Group that does not require an oiler. 
Machines similar to above, including remote control equipment 
Group Two: 

 All types of cranes 
 All types of backhoes 
             Draglines 
 Keystones 
 All types of shovels 

Derricks 
 Pavers 21E and over 
 Trenching machines 
 Trench shovels 
 Gradalls 
 Front- end Loaders 
            Boat Captain 
 Hoist with Two Towers 

Building Hoists-double drum (unless used as a single drum) 
 Pippin type backhoes 

Tandem scrapers 
Tower type crane operation erecting dismantling jumping or jacking 

 Drills self-contained (Drillmaster type) 
Fork lift (20ft. and over) 

 Motor Patrols (fine grade) 
 Batch Plant with Mixer 
 Carryalls, Scrapers, Tournapulls 
            Roller (High Grade Finishing) 
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Prevailing Wage Schedule (Effective12042020) 
Heavy Highway Construction (cont’d) 

Bulldozers and Tractors 
               Mechanic-Welder 
 Conveyor Loaders (Euclid-Type Wheel) 
 Concrete Pumps (Heavy Highway) 
 Milling Machine 
 Bobcat 
 Side Boom 

Directional Boring Machines 
             Vermeer Saw Type Machine (other than hand held) 
 Tractor Mounted Hydro Axe 
 Chipper with boom 
 All Autograde and concrete finishing machines 

Bundle Pullers/Extractors (Tubular) 
 Machines similar to the above including remote control equipment 
            Group Two A: 
 Crawler backhoes and Crawler gradalls over one (1) cubic yard factory rating 
 Hydraulic backhoes over one (1) cubic yard factory rating 
 Single person operation truck cranes 15 ton and over factory rating 
             Cherry picker type machinery and equipment 15 ton and over factory rating, etc. 
 Cranes doing hook work will be paid Wage Group I (A). 
            All equipment in this Group which previously received the hour in lieu of an oiler will  
            receive Wage Group II (A) including concrete pumps (Heavy/Highway). 
 Machines similar to the above including remote control equipment 
             Group Three: 
 Asphalt Plant Engineers 
             Conveyors (except building conveyors) 
 Well Drillers 
 Forklift Trucks of all types 
 Ditch Witch (small trenchers) 
 Motor Patrols 
 Fine Grade machines 

Rollers 
 Concrete Breaking Machines (Guillotine Only) 
 Stump Grinder 
            High or Low Pressure Boilers 

Building Hoist (single drum) 
             Elevator Operator (New Construction) 
 Machines similar to above including remote control equipment 

Group Four: 
 Seamen Pulverizing Mixer 
 Form Line Graders 
            Farm Tractors 
 Road Finishing Machines 
 Concrete Spreaders (Heavy Highway) 

Power Broom (self-contained) 
 Seed Spreader 
 Grease Truck  

Machines similar to the above including remote control equipment 
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Prevailing Wage Schedule (Effective 12042020) 
Heavy Highway Construction (cont’d) 
 Group Five: 
 CompressorsPumps 
             Well pint pumps 
 Conveyors (Building) 
 Welding Machines 
 Heaters 
 Tireman, Power Equipment 
 Maintenance Engineers (Power Boats) 

Miscellaneous Equipment Operator 
             Elevator Operator (Renovations) 
 House Car 
 Machines similar to above including remote control equipment 
            Group Six: 
 Fireman 
 Oilers and Deck Hands (Personnel Boats) 
 Grease Truck Helpers 
            Group Seven A: 
 Handling steel and stone in connection with erection 
 Cranes doing hook work 
 Any machines handling machinery 

Cable spinning machinery 
             Helicopters 

Concrete pumps (Building) 
 High Rail/Burro Crane 
 Rail Loader (Winch Boom Type) 
 Machines similar to above, including remote control equipment 
            Group Seven B: 
 All types of cranes 
 All types of backhoes 
 Cableways 
 Conveyor Loader (Euclid-Type Wheel) 
       Drag Lines 
         Keystones 
 All types of shovels 
            Derricks 
 Pavers 21E and over 

Trench shovels 
 Trenching machines 

Gradalls 
 Front-end Loaders 
 Boat Captain 
 Hoist with two towers 

Concrete Pumps (Heavy, Highway) 
Building Hoists-double drum (unless used as a single drum) 

 Milling Machine 
             Mucking Machines in Tunnel 
 Pippin type backhoes 
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Bobcat 
            Tandem scrapers 
             Side Boom 
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Prevailing Wage Schedule (Effective 12042020) 
Heavy Highway Construction (cont’d) 
 

Tower type crane operation, erecting, dismantling, 
 Jumping or jacking 
 Directional Boring Machines 
            Vermeer Saw Type Machine (other that hand held) 
            Drills self-contained (Drillmaster type) 
 Fork Lift (20 ft & over) 

Tractor Mounted Hydro Axe 
Motor Patrols (Fine Grade) 
Chipper with boom 
Batch Plant with Mixer 
All autograde and concrete finishing machines 

 Carryalls, Scapers & Tournapulls 
 Rollers (High Grade Finishing) 
 Bundle Pullers/Extractors (Tubular) 
 Spreaders (Asphalt) 
             Bulldozers and Tractors 
 Mechanic – Welders 
 Production Switch Tamper 
 Ballast Regulators 
 Tie Replacer 
 Rail/Road Loader 

Power Jack liner 
 Machines similar to above, including remote control equipment 
 *Surcharge 
 

Power Equipment Operator Dredger Classifications  
            Class A:  Lead Dredgeman, Operator, Leverman, Licensed Tug Operator over 1000HP. 
            Class A1: Dozer Operator, Front-end Loader. 
            Class B1: Derrick Operator, Spider/Spill Barge Operator, Engineer, Electrician, Chief  
               welder Chief Mate, Fill Placer, Operator 2, Maintenance Engineer, Licensed Boat Operator.  
            Class B2: Certified Welder.  
            Class C1: Mate, Drag Barge Operator, Steward, Assistant Fill Placer, Welder. 
 Class C2: Boat Operator. 
 Class D:   Shoreman, Deckhand, Rodman, Scowman, Cook, Messman, Porter/Janitor, Oiler. 
        3.  Truck Driver Classifications: 
             Class I:  Helper, stake body truck operator (single axle, dumpster) 
               Class II:  Dump truck operator, tandem truck operator, batch truck operator, semi-trailer   
             truck operator, agitator-mixer truck operator, dumpcrete type vehicle operator, asphalt         
             distributor, farm tractor operator (when used to transport materials), stake body truck   
             (tandem) operator. 
             Class III: Euclid type, off highway equipment back truck operator, belly dump truck 
 operator, double-hitched equipment trailer operator, straddle carrier (Ross) operator; lowbed                                                        
             trailer truck operator. 
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Prevailing Wage Schedule (Effective 12042020) 
Heavy Highway Construction (cont’d) 
 
 
 
 
 
NOTE: 
 
1.  Contractors are advised to contact the Philadelphia Labor Standards Unit with any questions 
regarding job classification, prevailing wage rates, and fringe benefits. 
 
2.  Prior to employing apprentices on a public works project, the contractor is required to provide 
written evidence of employee’s registration with a statewide training program recognized by the U.S. 
Bureau of Apprenticeship and Training (BAT). Contractors shall forward proper documentation for 
each bona fide apprentice to: 
 
 
 
 
 
 

Philadelphia Labor Standards Unit 
Municipal Services Building 

1401 John F. Kennedy Boulevard – 1st Floor, Room 170C 
Philadelphia, PA  19102-1670 

Telephone Number: (215) 686-2132 
Fax Number: (215) 686-2116 
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