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SECTION 002113 

INSTRUCTIONS TO BIDDERS 

PART 1:   GENERAL 

1.1 BASIC INFORMATION 

A. The following is a list of basic bidding information for the convenience of 
Bidders.  If discrepancies between information contained in this section and other 
Bidding Documents are uncovered, the requirements of the other Bidding 
Documents shall govern. 

1. Project Title: MCPHERSON SQUARE – LIBRARY RENOVATION 
AND PARK IMPROVEMENTS 

2. Project Location: 
MCPHERSON SQUARE  
601 E. INDIANA AVENUE 
PHILADELPHIA, PA 19134 

4. Allowances are included. 

5. Alternates are included. 

6. Unit Prices are not included. 

7. Proposals shall be valid for 60 calendar days after the closing of the quote 
unless otherwise mutually extended by the PRA and apparent selected 
Bidder. 

8. Access to the site for inspection by the Bidders will be part of the pre-bid 
conference scheduled on the cover. 

9. Bidder will substantially complete the Work, ready for final payment, in 
accordance with the Contract Documents within 547 consecutive calendar 
days counting from the date stated in the Notice to Proceed. 

 

1.2 INVOLVED PARTIES: 

A. City:     City of Philadelphia, PA. 

B. Department:    Capital Program Office - Rebuild  

City of Philadelphia, 1617 JFK Blvd, 
Suite 1400 Philadelphia, PA 19102 
Philadelphia, PA  

 
C. Director, Capital Program Office: Aparna Palantino 
D. Project Director, Central Facilities Vince Krakauskas 
E. Project Manager:   Cassie O’Connell   
      Phone: 215-600-6805 
      Email:cassie.oconnell@phila.gov 
F. Contracting Agency:   Philadelphia Redevelopment Authority  
      Robert LaBrum, Phone: 215-209-8763 
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G. Using Agency #1: Philadelphia Parks & Recreation 
1.Agency Liaison: Commissioner: Susan Slawson  

Using Agency #2: Free Library of Philadelphia 
2.Agency Liaison: President and Exec. Director: Kelly Richards 

H. Consulting Firm: SMPArchitects 
1600 Walnut St 
Philadelphia, PA 191031 

Consultant Contact: Todd Woodward 
Phone: (215) 985-4410 
Email: tkw@smparchitects.com 

1.3 DEFINITIONS 

A. Refer to Section 007200, “Standard Contract Requirements”.

1.4. BIDDER’S REPRESENTATIONS 

A. Each Bidder by submitting a Quote represents that:

1. The Bidder has read and understands the Bidding Documents and the
Quote is made in accordance therewith.

2. The Bidder has visited the site, and is familiar with the local conditions
under which the Work is to be performed and has correlated site
observations with the requirements of the proposed Contract Documents.

3. The Bidder’s Quote is based upon the labor, materials, systems and
equipment required by the Bidding Documents without exception.

B. The City assumes no responsibility for any representation made by any of its
officers, agents, or employees concerning the nature of the Work or the general
and local conditions unless such representation is included in the Contract
Documents or Amendment.

1.5 BIDDING DOCUMENTS 

A. Bidding Documents are available for view/download on the PHDC website 
www.phdcphila.org

B. Errors or misinterpretations in the Bidder’s Quote resulting from the use of 
incomplete sets of Bidding Documents will not give cause to adjust the 
Contract.

C. The Bidding Documents on the PHDC website are available on the above terms, 
and does so only for the purpose of obtaining Quotes for the Work and do not 
confer a license or agreement for any other use.

D. Title to all Bidding Documents shall remain with the City. 
1.6. INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 

A. Bidders shall promptly notify the Project Coordinator of any ambiguity,
inconsistency or error which they may discover upon examination of the Bidding
Documents or of the site and local conditions.

B. Bidders requiring clarification or interpretation of the Bidding Documents shall
make a written request which shall reach the Project Coordinator at least six (6)
calendar days prior to the deadline for submission of Quotes.

http://www.philadelphiaredevelopmentauthority.org/
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C. Clarifications or interpretations received prior to deadline for submission of
Quotes shall either be addressed in an Amendment which may also include an
extension of the deadline for submission of Quotes, or at the sole discretion of
the City, no additional information will be issued and the Bidders shall comply
with the Bidding Documents as they exist.

D. Any interpretation, correction or change of the Bidding Documents will be made
by Amendment.  Interpretations, corrections or changes of the Bidding
Documents made in any other manner will not be binding, and Bidders shall not
rely upon such interpretations, corrections and changes.

1.7 SUBSTITUTIONS 

A. All substitution requests shall be submitted seven (7) calendar days prior to bid
due date. Requests for substitutions shall comply with Section 012500,
“Substitution Procedures.”  No substitutions will be considered after the bid
phase.

1.8 AMENDMENTS 

1.9 

A. Amendments will be posted on www.phdcphila.org to all known to have been 
added to the Bid list.
B. Each Bidder shall ascertain prior to submitting Quote that Bidder has received all 
Amendments issued and shall acknowledge their receipt in their Quote.

C. Bidder must Acknowledge Amendments.

BIDDING PROCEDURES 

A. Form and Style of Proposals, See Section 007200 Standard Contract 
Requirements, Section 7.

1. Submit Proposals on forms provided in the quote package.

2. Bidders may withdraw and resubmit Proposals for errors or corrections up 
until the closing of the bid.

3. All requested Alternates shall be bid.  If no change in the Base Bid is 
required, enter "No Change."

4. Proposals shall not contain any conditions or qualifications whatsoever.

5. Proposals shall include an allowance for permits and licenses in connection 
with all or any portion of the work.

6. All coordination needed to procure and obtain the required permits and 
licenses necessary to perform the work in its entirety shall be the 
responsibility of the Bidder/Contractor. Payment under this allowance shall 
be for the actual permit or license fee(s). Additional costs to procure such 
permits or licenses will not be reimbursed to the Bidder/Contractor. Refer to 
section 007200 Standard Contract Requirements, Clause 34.

B. Bid Security – not used.

C. Submission of Proposals
Proposals will only be accepted in the following manner:

1. Online Submission – via the electronic portal on PHDC's website
(http://www.phdcphila.org).   

http://www.philadelphiaredevelopmentauthority.org/
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D. Modification or Withdrawal of Quote

1. A Quote may not be modified, withdrawn or canceled by the Bidder after
the time and date designated for the receipt of Proposals except as
provided in the Standard Contract Requirements for Public Works
Contracts.

2. Prior to the time and date designated for receipt of Proposals, any Quote
submitted may be withdrawn.

3. Withdrawn Proposals can be reopened and resubmitted.

1.10 PERFORMANCE BONDS 

A. Bond Requirements: Bidder shall furnish bonds covering the faithful
performance of the Contract and the payment of all obligations arising thereunder
per the requirements of the Standard Contract Requirements and other
requirements of the Bidding Documents.

B. Bidder shall provide and furnish bonds to the contract limit which includes
contingency.

1.11 INSURANCE CERTIFICATES 

A. The successful Bidder will not be permitted to start any Work under the Contract
until certificates covering all insurance requirements are submitted per the
Standard Contract Requirements and other requirements of the Bidding
Documents.

1.14 PRE-BID INFORMATION 

A. Pre-bid information regarding the Project is correct and current at the time it is
posted, and is offered to obtain Proposals.

B. The pre-bid information cannot be guaranteed to remain correct in every detail
throughout the time preceding the signing of the Contract due to such variables
as changes in budget, labor and material markets and anticipated date of issuing
the notice to proceed.

1.15 INFORMATION AVAILABLE TO BIDDERS 

A. Geotechnical Information

1. The following geotechnical reports, test boring data, core boring
samples, etc. are available upon request.  Uncovered conditions
substantially different from those indicated will be considered for
modification to the Contract.
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a. GEOTECHINCAL SOIL BORINGS – INFILTRATION TESTS
(at designed stormwater infiltration basin) dated 09/08/25,
prepared for KS Engineers, P.C.

B. Site Visit

1. Bidders shall make themselves familiar with all readily observable
features of the Project Site. Readily observable features include spaces
above lay-in ceilings, behind access panels and other similar areas not
normally exposed to view but easily accessible.

2. Bidder shall not rely solely on Contract Drawings or Record Drawings.

3. Uncovered conditions differing substantially from those indicated on
Record Drawings and not observable during the pre-bid visit will be
considered for modification to the Contract.

PART 2   PRODUCTS  Not Used 

PART 3   EXECUTION  Not Used 

- END   –
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Contractor, by submission of its bid, agrees to meet the requirements of this Section. 

A. Covered Vehicles: Vehicles covered under this Section include any nonroad diesel engine that
has a horsepower greater than 50.

B. Requirements
1. all contractors, and all of the contractor’s subcontractors, if any, in the performance of

this contract use ultra-low sulfur diesel fuel, and a listed clean diesel technology for
reducing the emission of pollutants for diesel-powered non-road engines. Clean diesel
technologies are further defined in part D of this Section. Retrofit emission control
devices shall consist of diesel oxidation catalysts (“DOC”) or such other technologies that
provide a minimum emissions reduction of twenty percent (20%) of particulate matter
with a mean aerodynamic width of less than ten (10) microns (PM10) in the application
for which it is verified. Any retrofit emission control device installed to comply with this
Section must either be listed by EPA or the California Air Resources Board (CARB) as a
verified diesel retrofit technology that reduces particulate matter emissions by 20% or
more, or must be certified by the diesel retrofit device manufacturer as a product that
reduces particulate matter emissions by 20% or more for the covered vehicle.

2. No later than two business days before any covered vehicle is brought onto
the contract site, the successful bidder (hereinafter, “contractor”) shall submit to the
City’s project manager information about the vehicle including confirmation that the
appropriate emissions control technology has been installed on the vehicle or that the
vehicle is Tier 4 or Tier 4 Interim.  Except as otherwise provided, any vehicle covered
under this Section shall be in compliance with this Section prior to being brought onto the
contract site.

a. Contractor shall submit the following information for each covered vehicle (using
Fleet Roster for Public Works Construction Projects form):

i. vehicle identification number (VIN), if applicable, or vehicle serial
number, and the vehicle type, make, year and owner;

ii. the horsepower rating of each engine;
iii. the emission control device manufacturer name, model, and

verifying/certifying organization; and
iv. the type of fuel to be used and approximate expected quantity.

b. In the event contractor has purchased appropriate emissions control technology,
but the technology is not delivered before use of the covered vehicle is required
on the contract site, the contractor shall, in addition to submission of a.i., through
iv. above, submit proof of purchase of the emissions control technology.
Installation of the appropriate emissions control technology must be completed
within five (5) days of delivery of the technology.   In no event may Contractor
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use the covered vehicle without the use of the emission control technology, for 
which the technology has already been purchased and identified, on the contract 
site for longer than sixty (60) days. 

c. If a covered vehicle owned by a contractor breaks down on the contract site,
contractor may use, if a compliant replacement is unavailable, a temporary
vehicle that is not compliant while the covered vehicle is being repaired; the
temporary vehicle cannot remain on site for more than 30 cumulative days after
the date of the initial breakdown of the covered vehicle.  Contractor shall notify
the project manager in writing prior to bringing a non-compliant vehicle on the
contract site.

3. The contractor shall establish truck-staging zones for vehicles that are waiting to load or
unload material at the contract site. Such zones shall be located where the emissions from
the trucks will have minimum impact to the public.

4. The contractor shall not permit idling of delivery and/or dump trucks, or equipment on
the contract site during periods of non-active use, and it should be limited to three (3)
minutes in accordance with the Philadelphia Traffic Code Anti-Idling Ordinance Section
12-1127(1) of The Philadelphia Code
(http://www.phila.gov/philacode/html/_data/title12/chapter_12_1100_miscellaneous_/12
_1127_excessive_idling_of_an.html) and the Pennsylvania Diesel-Powered Motor
Vehicle Idling Act, Title 35 Purdons Pennsylvania Statutes, Section 4601 et seq.

C. Exemptions

1. Subject to written approval by the City of Philadelphia Air Management Services (AMS),
covered vehicles will be exempted from low diesel emission controls if one or more of
the following conditions exist:

a. it is physically impossible to install appropriate emissions control technology on
the vehicle;

b. installation of the appropriate emissions control technology would render vehicle
operation unsafe due to obstructed sightline;

c. installation of the appropriate emissions control technology would void any
applicable expressed manufacturer's warranty on the vehicle; or

d. the covered vehicle will not be at the work site for more than a total of three (3)
business days.
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2. In support of a request for exemption, contractors shall provide to AMS one of the 
following:  

 
a. a signed letter from one or more diesel technology vendors, written on the 

vendor’s formal stationary, certifying that no emissions controls that would 
reduce Particulate Matter (PM) emissions by at least 20% and allow for safe 
operation could be physically installed, or the cost of installing such control 
technology would cost 150% more than the purchase price of the clean diesel 
technology device;  
 

b. a signed letter from the vehicle manufacturer certifying that the installation of any 
device to reduce PM emissions by 20% or more would void the applicable 
expressed manufacturer’s  warranty, along with a copy of the warranty for each 
vehicle for which an exemption is sought; or 

 
c. a signed letter on the contractor’s company letterhead stating that the covered 

vehicle will remain on site for no longer than three (3) days total during the 
duration of the project.  

 
3. In no event will the City grant an exemption from the required use of ultra-low sulfur 

diesel fuel or the idling laws. 
 
 
D. Definitions  

1. Contract site – all areas covered under the contract, and areas accessed for purposes of 
performing activity under the contract;  
 

2. Non-active use – a period of time greater than five (5) minutes when a piece of diesel 
equipment is not being operated in performance of its work;  
 

3. Non-road – diesel vehicles listed by EPA for use in non-road applications. These include 
construction, agricultural, and other industrial vehicles that are not legally operable on 
highways;  
 

4. On-road – vehicles listed by EPA for on-highway applications;  
 

5. Truck-staging zone – a designated area on the contract site where delivery or pickup 
activities will be located;  
 

6. Ultra low sulfur diesel fuel – Diesel fuel with a sulfur content of 15 parts per million or 
less;  
 

7. Vehicle – a piece of diesel-powered equipment being used for contract activities; and  
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8. Listed clean diesel technology – includes:  

a. Diesel oxidation catalyst – a device similar to a catalytic converter that reduces 
diesel emissions and does not require regeneration; 

b. Tier 4 or Tier 4 Interim – any vehicle certified by EPA as meeting Tier 4 
emissions standards or Tier 4 Interim emissions standards; 

c. Particulate filter – a device that traps soot produced by the engine and vaporizes 
this soot through the application of heat, requiring only periodic maintenance; 

d. Closed crankcase ventilation – a device that reduces fugitive emissions from the 
vehicle’s crankcase by routing them through the tailpipe; 

e. Selective catalytic reduction – A device that reduces emissions of oxides of 
nitrogen by treating exhaust with urea; 

f. Emissions upgrade groups – groups of replacement components that, when 
installed during vehicle overhaul, reduce engine emissions; 

g. Engine repower – the replacement of a vehicle’s engine with a newer model to 
reduce tailpipe emissions; and 

h. Any other technology verified by EPA or CARB to reduce diesel particulate 
emissions by 20% or more. 
 

E. Monitoring and Penalties for Non-Compliance 
 

1. City reserves the right to request purchase and/or installation documents to verify 
contractor’s, and any subcontractor’s installation of the retrofit in the vehicle. These 
purchase documents shall be provided to the City’s project manager by the contractor 
within five (5) days of the City’s request. 

 

2. Any false certification or representation in connection with these requirements for Diesel 
Engine Emissions Controls and/or any failure to comply with these requirements shall 
constitute a material breach of contract entitling the City to all rights and remedies 
provided in the contract and otherwise available at law and/or in equity, including but not 
limited to the monetary assessment set forth herein. For contracts of $500,000.00 or less, 
an assessment of $500.00 per offense per day shall be imposed upon the contractor for 
every covered vehicle operating in violation of this section. For all other contracts, an 
assessment of $1000.00 per offense per day shall be imposed upon the contractor for 
every covered vehicle operating in violation of this section. In addition, it is understood 
that false certification or representation is subject to penalties under Title 18 Pa. C.S.A. § 
4904 (relating to unsworn falsification to authorities).  
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NOTICE TO SELLERS 

 
 Pursuant to the Order, available on-line at 

http://www.phila.gov/ExecutiveOrders/Executive%20Orders/EO%207-14.pdf, Contractor agrees that Contractor 
and all of its Subcontractors, at any tier, shall report to the OIG knowledge of violations subject to investigation 
by the OIG pursuant to the Order; shall cooperate fully with representatives of the OIG by providing complete 
and accurate information as well as necessary assistance in matters under investigation; shall keep 
conversations and contact with the OIG confidential, except and to the extent the OIG may authorize disclosure; 
and shall instruct their employees that under no circumstances shall any person take or threaten any action in 
an attempt to prevent anyone from providing information to a City official regarding conduct that may be 
investigated by the OIG, or from cooperating with the OIG, or retaliate against anyone for doing so or against 
anyone who is about to do so. 

 
  
 All entities and individuals affected by Mayor’s Executive Order 7-14 are advised to thoroughly read the Order, 

especially Section 3, Type of Matters Investigated by the OIG, Section 4, Entities Subject to Investigation by the 
OIG, Section 8, Duties of Executive Agencies and Other Entities, Section 9, Responsibilities of Officers and 
Employees of Executive Agencies and Other Entities, and Section 10, Responsibilities of City Contractors, 
Recipients of City Assistance and Recipients of City Funding. 

 

 

 

 

 

  

http://www.phila.gov/ExecutiveOrders/Executive%20Orders/EO%207-14.pdf
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SECTION 004114 
CONSTRUCTION BID PROPOSAL 

 

PHILADELPHIA REDEVLOPMENT AUTHORITY 
 

MCPHERSON SQUARE LIBRARY RENOVATIONS AND PARK 
IMPROVEMENTS 

601 E. INDIANA AVENUE  
PHILADELPHIA, PA 19134 

 
 

 

THIS BID FORM IS COMPLETE AND MUST NOT BE SEPARATED.  IF ANY SHEET OR 
SHEETS ARE DETACHED WHEN SUBMITTED AS A BID, THE PHILADELPHIA 
REDEVELOPMENT AUTHORITY RESERVES THE RIGHT TO REJECT YOUR BID. 

 

 

 

________________________________ 

FIRM NAME 

________________________________ 

FIRM ADDRESS 

________________________________   ___________________________ 

FEDERAL EIN      TOTAL BASE BID  

________________________________ 

PHILADELPHIA BUSINESS TAX ID 
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To the Philadelphia Redevelopment Authority: 

I, the undersigned Bidder, hereby propose to furnish all the labor, materials and equipment, perform the 
whole of the work, and submit to all conditions, as represented, intended and implied, both particularly and 
generally, by the Plans, Special Specifications, Standard Specifications, Standard Details, Standard 
Contract Requirements, Form of Agreement, the Ordinance authorizing the work and this bid at the prices 
herein stated, and agrees that each item bid shall be complete in itself, and the Philadelphia Redevelopment 
Authority may increase or diminish the amount of work thereunder, or omit the item without invalidating 
the unit price bid for it or any other item, on the following terms to wit: 

A. BID AMOUNT 

I will complete the Work in accordance with the Contract Documents for the following Bid 
Amount as defined in Section 00700, Standard Contract Requirements. (Insert Bid Amount in 
words as well as figures.) 

(1) DIV 01 - General Requirements       $ ________________ 

(2) DIV 02 - Existing Conditions       $ ________________ 

(3) DIV 03 – Concrete        $ ________________ 

(4) DIV 04 – Masonry        $ ________________ 

(5) DIV 05 – Metals        $ ________________ 

(6) DIV 06 - Wood, Plastics and Composites     $ ________________ 

(7) DIV 07 - Thermal and Moisture Protection     $ ________________ 

(8) DIV 08 – Openings        $ ________________ 

(9) DIV 09 – Finishes        $ ________________ 

(10) DIV 10 - Specialties      $ ________________ 

(11) DIV 11 - Equipment      $ ________________ 

(12) DIV 12 - Furnishings       $ ________________ 

(13) DIV 14 - Conveying Equipment     $ ________________ 

(14) DIV 22 - Plumbing       $ ________________ 

(15) DIV 23 - HVAC        $ ________________ 

(16) DIV 26 - Electrical        $ ________________ 

(17) DIV 27 - Communications     $ ________________ 

(18) DIV 28 – Electronic Safety and Surveillance     $ ________________ 

(19) DIV 31 – Earthwork       $ ________________ 

(20) DIV 32 – Exterior Improvements     $ ________________ 

(21) DIV 33 – Utilities       $ ________________ 

 

TOTAL BASE BID AMOUNT  

$ _________________________________________________________________________DOLLARS 
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ALLOWANCES 

 
(22) ALLOWANCE No. 1:   Bidders are to include the amount equal to Two Percent (2%) of 

their base bid amount for payment of Permit and License fees to all regulatory agencies. 
Refer to Allowances, Section 012100 for more details.  ALLOWANCE AMOUNT 
______________________________ DOLLARS, $____________________________ 

 
(23) ALLOWANCE No. 2:   Bidders are to include $350,000 for the procurement and 

installation of Furniture, Fixtures, and Equipment. Refer to Allowances, Section 012100 for 
more details.  ALLOWANCE AMOUNT Three-hundred fifty-thousand DOLLARS, 
$350,000. 

 
(24) ALLOWANCE No. 3:   Bidders are to include $70,000 for moving and storage of Owner 

equipment and materials present at start of construction, storage for construction duration, 
and moving / re-installation upon Construction Substantial Completion. Refer to Allowances, 
Section 012100 for more details.  ALLOWANCE AMOUNT Seventy-thousand DOLLARS, 
$70,000. 

 
(25) ALLOWANCE No. 4:   Bidders are to include $50,000 for replacement-in-kind or 

procurement and installation of new lintel in addition to documented scope of work. Refer to 
Allowances, Section 012100 for more details.  ALLOWANCE AMOUNT Fifty-thousand 
DOLLARS, $50,000. 

 
(26) ALLOWANCE No. 5:   Bidders are to include $75,000 for exterior stucco and/or 

terracotta restoration in addition to documented scope of work. Refer to Allowances, Section 
012100 for more details.  ALLOWANCE AMOUNT Seventy-five thousand DOLLARS, 
$75,000. 
 

TOTAL BASE BID (Base Bid plus Allowances). 

 

$_________________________________________________________   DOLLARS      

 

B. ALTERNATES 
 

ADD ALTERNATE No. 1 Replacement of existing site benches outside of project limit lines.  

ADD ALTERNATE No. 1 AMOUNT  

$_________________________________________________________   DOLLARS      

ADD ALTERNATE No. 2 Replacement of existing site trash receptacles outside of project limit 
lines. 

ADD ALTERNATE No. 2 AMOUNT 

$_________________________________________________________   DOLLARS      
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ADD ALTERNATE No. 3 Removal and pruning of existing site trees outside of project limit 
lines. 

ADD ALTERNATE No. 3 AMOUNT 

$_________________________________________________________   DOLLARS      

 

ADD ALTERNATE No. 4 [NOT USED]  

 

ADD ALTERNATE No. 5 Playground shade structure 

ADD ALTERNATE No. 5 AMOUNT 

$_________________________________________________________   DOLLARS      

 

ADD ALTERNATE No. 6  Replacement of hardscape at midway path to Kensington, full 
length of path to the corner of Clearfield and F Street, portions of circular path, and tree 
disconnects (see L100). 

ADD ALTERNATE No. 6 AMOUNT 

$_________________________________________________________   DOLLARS      

                                            

TOTAL BASE BID (Base Bid plus Allowances and Alternates. 

 

$_________________________________________________________   DOLLARS      

 

B. COMPLETION 

I will substantially complete the Work, ready for final payment, in accordance with the 
Contract Documents within 547 consecutive calendar days counting from the date stated in 
the Notice to Proceed. 

 

C. ADDENDA 

Bidder must attach Addendum Acknowledgement sheets for all Addenda, if applicable. 
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EXECUTION OF CONTRACT 

 

This contract consists of the Standard Contract Requirements; the Department’s Standard Details and 
Specifications, as they apply; the Department’s General Bidding and Contract Requirements; the 
Technical Specifications; the Bid; the Plans with all of the notes thereon (excluding any records or reports 
of test borings, underground structures, and test piles); any additional exhibits or attachments to any of 
the foregoing; and any addenda thereto issued by the PRA/City (collectively, the “Contract”). 

 

NOTE:  ANY CONTRACT THAT IS NOT EXECUTED IN ACCORDANCE WITH THE 
INSTRUCTIONS PROVIDED BELOW, MAY, IN THE SOLE DISCRETION OF THE 
PHILADELPHIA REDEVELOPMENT AUTHORITY, BE REJECTED. 

 

SIGNING OF CONTRACT 

If Contractor is an INDIVIDUAL or a PARTNERSHIP, date and sign the Contract here, with original 
signatures, in ink. 

This ____________________day of __________________________________________________ 2026 

 

___________________________________  _______________________________________                                                                  
(Signature of Owner, Partner)                            (Type or Print Name and Title) 

___________________________________                                                                                      
(Business Name of Bidder)    

If Contractor is a CORPORATION, date and sign the Contract here with original signatures, in ink, by (a) 
President or Vice-President of the corporation AND (b) Secretary, Assistant Secretary, Treasurer or 
Assistant Treasurer of the corporation; and (c) affix the seal of the corporation.  If the Contract is not 
signed by the President or Vice-President; and Secretary, Assistant Secretary; Treasurer or Assistant 
Treasurer, attach a duly certified corporate resolution authorizing the person signing in place of such 
officers to execute this Contract for the corporation. 

     This___________________day of 
_____________________2019    

              
___________________________________________ CORPORATE SEAL            
(Corporate or Business Name of Bidder) 

              
___________________________________________                          
(Address, Including Zip Code) 

              
___________________________________________              
(Telephone Number) 

____________________________________        __________________________________________ 
(Signature of President or Vice President)          (Signature of Secretary, Asst. Secretary, Treasurer 
or               Assistant Treasurer 
____________________________________        __________________________________________ 
(Type or Print Name and Title)            (Type or Print Name and Title) 
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STANDARD CONTRACT REQUIREMENTS 

1. DEFINITIONS 

 
1.1 Definitions.  

The terms used in the Contract Documents shall have the following meanings: 
 

.1 "ADA" has the meaning set forth in Paragraph 9.8 below. 
 

.2 "Amendment" means a written modification or change to any Contract Document signed by both Parties and, 
as to the City, approved by the Law Department. 

 
.3 "Applicable Law" means all applicable present and future federal, state or local laws, ordinances, executive 

orders, rules, regulations and all court orders, injunctions, decrees and other official interpretations thereof 
of any federal, state or local court, administrative agency or governmental body, including the City of 
Philadelphia (“City”), the Commonwealth of Pennsylvania (“Commonwealth”) and the United States of 
America (“USA”). Applicable Law includes, without limitation, laws, etc. relating to the environment, the 
Philadelphia Home Rule Charter (“HRC”), as amended from time to time, The Philadelphia Code (“Code”), 
as amended from time to time, and the specific laws set forth in Paragraphs 9.1 - 9.11 below, each as amended 
from time to time. Sellers submit quotes, and the parties execute, deliver and perform their respective 
obligations under the Contract, under and pursuant to the applicable provisions of all Acts of the General 
Assembly of the Commonwealth and applicable ordinances of the City, as such enactments may hereafter be 
supplemented or amended. 

 
.4 "Application for Final Estimate" has the meaning set forth in Paragraph 4.17 below. 

 
.5 "Application for Payment" has the meaning set forth in Paragraph 4.13 below. 

 
.6 "Application for Semi-Final Estimate" has the meaning set forth in Paragraph 4.16 below. 

 
.7 "Bid Solicitation" means a public invitation to submit competitive Quotes for a specific City contract or City 

contracts that is or are issued by the Procurement Department in accordance with Sections 8- 200(1), 2(a) 
and 2(b) of the Philadelphia Home Rule Charter. A Bid Solicitation includes all addenda thereto issued by 
the Procurement Department. 

 
.8 "Change Order" means an instrument altering the scope of the work under the Contract issued under 

Paragraph 4.9 below. 
 

.9 The "City" means The City of Philadelphia, a corporation and body politic existing under the laws of the 
Commonwealth, and includes its various executive and administrative departments, agencies, boards and 
commissions, including the Department, and its legislature, City Council. The City is a City of the First Class 
under the laws of the Commonwealth. 

 
.10 "City Work" has the meaning specified in Paragraph 9.1.4 below. 

 
.11 "Contingent Price" means a price for a unit or component of work specified on the "Contingent Price List" 

published from time to time by the City. 
 

.12 "Commonwealth" means the Commonwealth of Pennsylvania. 
 

.13 "Contract" means the agreement of the Parties evidenced by the Contract Documents. 
 

.14 "Contract Documents" means the Standard Contract Requirements; the Department's Standard Details and 
Specifications, as they apply; the Department's General Bidding and Contract Requirements; the Technical 
Specifications; the Quote; the Plans with all of the notes thereon (excluding any records or reports of test 
borings, underground Structures, and test piles); the Notice to Proceed (“NTP”), the Notice of Contract 
Award (“NCA” or “Award Letter”), the performance bond and the payment bond, as prepared by the 
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Department and issued with the Bid Solicitation, and includes all exhibits, schedules and addenda, if any, to 
any of the foregoing documents, and any and all Amendments and Change Orders. 

 
.15 "Contractor" means the Person providing services to the City and has entered into the Contract with the City, 

has had its authorized individual(s) sign the Contract Documents on behalf of the Person but does not include, 
without the City’s written consent, any subsidiary, affiliate, agent, etc., or parent company, if any, of the 
Contractor. 

 
.16 "Current Estimate" has the meaning set forth in Paragraph 4.14 below. 

 
.17 “Demographic Data” means statistical information on a group of individuals, aggregated by specific 

characteristics, including but not limited to race, ethnicity, gender identity, job title, salary range, length of 
employment, Philadelphia residence, and such other categories as may be established by regulation. 

 
.18 "Department" means the department, board, commission, or agency of the City for which the Contractor 

carries out the work under the Contract. 
 

.19 "Disputed Change Order" has the meaning set forth in Paragraph 4.10 below. 
 

.20 "Event of Insolvency" means (a) the filing of a voluntary petition by the Contractor under the Federal 
Bankruptcy Code or any similar state or federal law; or (b) the filing of an involuntary petition against the 
Contractor under the Federal Bankruptcy Code or any similar state or federal law which remains undismissed 
for a period of forty-five (45) days; or (c) the Contractor's making of an assignment for the benefit of 
creditors; or (d) the appointment of a receiver for the Contractor or for the property or assets of the Contractor, 
if such appointment is not vacated within forty-five (45) days thereafter; or (e) any other proceeding under 
any bankruptcy or insolvency law or liquidation law, voluntary or otherwise; or (f) the Contractor proves 
unable to pay its obligations as they mature; or (g) the Contractor is insolvent as otherwise defined under any 
Applicable Law. 

 
.21 "General Bidding and Contract Requirements" means the additional bidding and contract conditions and 

requirements specifically prepared by the Department for a specific Bid Solicitation (which may accompany 
the Technical Specifications) and may from time to time include, but not be limited to, Quote forms, special 
or additional or supplementary instructions to Sellers, minimum wage rate schedules, prevailing wage rate 
schedules, contingent price lists, requirements of the City's Office of Economic Opportunity (“OEO”), and 
general tax requirements. 

 
.22 "Inspector" means the representative of the City’s Project Manager assigned to inspect work and the delivery 

of services under the Contract. 
 

.23 “Labor Source” means a defined pool of trained and qualified individuals from which workers can be secured 
by agreement or through other means from an entity other than the contractor itself, including but not limited 
to a business, union hiring hall, job training organization, or registered apprenticeship program. 

 
.24 "Lump Sum Bid Breakdown" has the meaning set forth in Paragraph 4.13 below. 

 
.25 "Notice of Contract Award" (“NCA” or “Award Letter”) means a notice from the City to the Seller informing 

the Seller of the City's determination to award the Contract to the Seller. 
 

.26 "Notice to Proceed" (“NTP”) means a notice from the City to the Contractor authorizing the Contractor to 
commence work under the Contract. 

 
.27 "Operating Commissioner" means the director, commissioner, or other head of the Department issuing the 

work to the Contractor pursuant to the Contract. 
 

.28 "Party" means either the City or Contractor, and "Parties" mean the City and the Contractor. 
 

.29 "Person" means any individual, sole proprietorship, association, company, firm, partnership, limited 
partnership, joint venture, corporation, limited liability company or other form of entity or association 
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recognized at law. 
 

.30 "PGW" means the Philadelphia Gas Works. 
 

.31 "Plans" means the general plans and design drawings which accompany the Technical Specifications, the 
Standard Details and Specifications, and such detail and supplementary drawings as may be furnished from 
time to time. 

 
.32 "Procurement Commissioner" means the head of the City's Procurement Department, or their designee. 

 
.33 "Procurement Department" means the Procurement Department of the City. 

 
.34 “Project” means all of the work which the City seeks to complete at the Project site, including, but not limited 

to, the work which the Contractor has agreed to perform under the Contract. The Project includes other work 
at the Project site by the City and by other contractors pursuant to other City contracts. 

 
.35 "Project Manager" means the designated representative of the City officer in charge of the construction 

branch, division or unit of the Department, or the individual specifically designated as "Project Manager" in 
the Technical Specifications, and any other individual who may be designated in writing by the Project 
Manager as their representative. The City may delegate or provide for the performance of certain duties and 
functions of the Project Manager by architectural or engineering firms under contract with the City. 

 
.36 "Proposal" means a Seller’s price and other specific terms and conditions included in a Quote.  

 
.37 “Public Works Contract(s)” means any contract awarded by the Procurement Department for the 

construction, reconstruction, alteration, or repair of any public building or other public work or public 
improvement within the City and County of Philadelphia. 

 
.38 “Quote” means a Seller’s signed response, including a Proposal, submitted to the Procurement Department 

pursuant to a Bid Solicitation. 
 

.39 “Report Date” means December 31st of the calendar year, immediately preceding the date the bid is filed. 
 

.40 "Responsibility" or "Responsible" means the capacity to perform a City contract in accordance with its terms 
and conditions. Elements of Responsibility include the following, among others: judgment, skill, promptness, 
faithfulness, skillful workers, honesty of the Contractor, financial standing, reputation, experience, resources, 
facilities, past history of adherence to plans and specifications, capacity and ability to do the work according 
to the plans and specifications, availability and efficiency, and such other factors as may be determined by 
law and the City. 

 
.41 “Seller” means a Person submitting a Quote, signed by the Person, to the Procurement Department pursuant 

to a Bid Solicitation. Seller includes only the Person who signs the Contract. Seller does not include, without 
the written consent of the City, any subsidiary, affiliate, agent, etc., or parent company, if any, of the Person. 

 
.42 "Semi-Final Estimate" has the meaning set forth in Paragraph 4.16. 

 
.43 "Shop Drawings" means all drawings, diagrams, illustrations, brochures, schedules, performance charts, 

instructions, and other data which are prepared by the Contractor, its Subcontractors, suppliers, distributors, 
or equipment fabricators or manufacturers, and which illustrate the manufacture or fabrication of the product 
or equipment or any part thereof, and which are submitted to the Department to establish that the materials, 
articles, and components of equipment Contractor proposes to supply will, when installed, meet all 
requirements of the Contract Documents. 

 
.44 "Standard Contract Requirements" or "SCR" means these Standard Contract Requirements of the City in 

connection with the Bid Solicitations for, and the award, execution, and performance of Public Works 
Contracts, except as modified by the Department's General Bidding and Contract Requirements, the 
Technical Specifications and Plans, and any other special requirements for the Contract. These Standard 
Contract Requirements are attached to and form an integral part of the Contract Documents. 
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.45 "Standard Details and Specifications" means the standard details and specifications for specific, recurring 

types of work or components thereof, as may be issued by the Department from time to time, e.g., the 
Standard Details and Standard Specifications for Sewers, as issued by the Philadelphia Water Department, 
or the Standard Construction Items, as issued by the Department of Streets. 

 
.46 "Structures" has the meaning set forth in Paragraph 7.1 below. 

 
.47 "Subcontract" means a contract made between the Contractor and a Subcontractor, or between a 

Subcontractor and a sub-subcontractor at any tier, providing for the completion of one or more portions of 
the work which the Contractor has agreed to perform under the Contract, including agreements for the 
manufacture or supply of equipment, systems, or components forming part of such work. 

 
.48 "Subcontractor" means a Person performing at any tier under a contract with the Contractor or another 

Subcontractor one or more portions of the work which the Contractor has agreed to perform under the 
Contract. Subcontractors shall include, without limitation, vendors, manufacturers, suppliers, or other 
Persons contracting with a Subcontractor or the Contractor for the manufacture or supply of equipment, 
systems, or components forming part of the work under the Contract. There is no contractual relationship 
(privity of contract) between the Contractor’s Subcontractor or a Subcontractor’s subcontractor and the City. 

 
.49 "Substantial Completion" or "Substantially Complete" or "Substantially Completed" means that construction 

is sufficiently complete in accordance with Contract Documents and certified by the Project Manager, as 
modified by Change Orders or amendments, so that (a) the work under this Contract can be used, occupied, 
or operated for its intended use, and (b) all applicable permits and licenses, including, if applicable, a 
statement or certificate of occupancy, shall have been duly issued by all government offices, including those 
of the City. In no event shall the Contract be certified as substantially complete until the Contractor has 
completed at least ninety percent (90%) of the work under the Contract. 

 
.50 "Technical Specifications" means the written and detailed requirements, prepared by the Department, or its 

consultants or representatives, for materials, equipment, systems, standards, and workmanship for the work 
under this Contract and related services to be performed under the Contract. 

 
.51 "Unbalanced Quote" means an offer by the Contractor which (1) contains extremely low prices on items or 

types of work which are, as determined by the City in its sole discretion, unimportant or infrequently ordered 
or performed, and extremely high prices on items or types of work which are frequently ordered or performed, 
resulting in an effort to qualify as the low Seller while charging disproportionately high prices for certain 
items or types of work; or (2) contains prices for phases of the work to be performed early in the course of 
the work under this Contract that are, as determined by the City in its sole discretion, disproportionately high 
relative to prices for later phases of the work, resulting in payment of a disproportionately high percentage 
of the total Contract price early in the Contract period. 

 
.52 "Working Days" means calendar days, less allowances for days or parts of days, in increments of one-quarter 

(1/4) day, for conditions entirely beyond the control of the Contractor as defined in Paragraph 3.7.3; and also 
excludes New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day and Christmas Day, or 
the Monday thereafter when these days occur on Sunday, and Saturdays and Sundays shall not be considered 
Working Days. 

 
.53 "Working Drawings" means those drawings prepared by the Contractor to supplement the Plans and Shop 

Drawings to accurately and clearly depict all working and installation dimensions, arrangement and sectional 
views, units of equipment in the proposed positions for installation, details of required attachments and 
connections, and dimensioned locations between units and in relation to the existing and proposed Structures. 
Working Drawings shall show all necessary details and information for making connections between the 
various trades, including but not limited to, power supplies and interconnecting wiring between units, 
accessories, and appurtenances. 

 
1.2 Interpretation; number, gender. The words "herein," "hereof," and "hereunder" and other words of similar 

import refer to the Contract as a whole, including all of the Contract Documents, and not to any particular article, 
paragraph, subparagraph, or clause contained in the Contract Documents. Whenever the context requires, words 
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used in the singular shall be construed to include the plural and vice versa, and pronouns of any gender shall be 
deemed to include the masculine, feminine, and neutral genders. 

 

2. QUOTE SUBMISSION REQUIREMENTS 

 
2.1 Qualifications of Seller. 

.1 Each Seller must demonstrate to the satisfaction of the City that it is Responsible, capable of performing 
the work under the Contract, and has successfully completed contracts equivalent in scope and nature, 
and comparable in magnitude. Seller must further demonstrate that: 1) it has the necessary financial 
resources, equipment, and workforce to perform the work under the Contract in a proper and satisfactory 
manner, in accordance with the Contract Documents, and within the time specified, and 2) that the 
possible award of this Contract to the Seller will not, in the City’s sole discretion, overextend the Seller 
because it is already performing another City contract or other contract(s) or project(s). 

 
.2 As required by Section 17-101, as amended, of The Philadelphia Code, entitled "Prequalification of 

Prospective Bidders for Contracts for Construction of Public Works", all Sellers shall submit to the 
Procurement Department through PHLContracts, by the date specified in the Quote advertisement(s), a 
"City of Philadelphia Prequalification Questionnaire," for the purpose of determining the Seller’s 
Responsibility. Should the Seller omit any required information, or refuse to give any required 
information, or should the information submitted by Seller, in the judgment of the Procurement 
Commissioner, taking into consideration the recommendations of the Operating Commissioner, reveal 
that the Seller is not sufficiently equipped or qualified to enter into or perform the Contract, the City 
shall not accept any Quote from such Seller(s), and the Procurement Commissioner shall notify the 
Seller to that effect. In such case, Section 17-101 of The Philadelphia Code shall govern any appeal to 
which the Seller may be entitled. 

 
2.2 Examination of Contract Documents and Site. 

.1 Sellers shall thoroughly acquaint themselves with the Contract Documents, including, without limitation, 
a careful study and review of the Plans and Technical Specifications. Sellers shall examine in detail the 
Project site and shall acquaint themselves with conditions affecting the work under the Contract and the 
overall Project, and, when applicable, the condition of walls and foundations of overlying and adjacent 
structures, the character of the paving, and the soil and subsurface soil. The Quote shall be prepared with 
due regard to the provisions of the Contract Documents and to the conditions existing or to be anticipated 
at the Project site. 
 

.2 Where test borings, test piles, and existing underground and above-ground structure locations are 
reported on, or included with, the Contract Plans or Technical Specifications, or where they are provided 
as separate Plans or Technical Specifications, they are for the information of the City only and are not 
provided to Sellers to show the conditions to be encountered by the Seller; the correctness, accuracy, or 
interpretation of the information is not guaranteed or warranted in any fashion by the City; and in no 
event is any boring or underground or above- ground structure information to be considered as a part of 
the Contract, notwithstanding any provision to the contrary that may appear in the Technical 
Specifications. If a Seller uses any of this information in preparing its Quote, Seller shall assume any and 
all risks resulting from conditions that differ from the conditions or approximations shown on the Plans 
or Shop Drawings. 

 
(a) If Seller desires to obtain similar data or information, or to conduct an independent subsurface 

investigation of the Project site, the Seller must notify the Department in writing at least ten (10) 
days prior to the date for opening of Quotes, or not later than five (5) days after the date on which 
Quotes are first advertised by the City, whichever date is earlier. Upon written notice from Seller, 
the City shall afford Seller the opportunity, at Seller’s sole expense, to make test borings or 
soundings, to drive test piles, or to dig test pits on that portion of the Project site in which the 
work under this Contract will take place. Seller shall be responsible for complying with all 
Applicable Law relating to such activity. The foregoing to the contrary notwithstanding, the City 
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reserves the right to reject such investigations by any Seller when the City deems such rejection 
to be in the City's best interest. If the City permits such investigations by any Seller, then (a) each 
such Seller, prior to its entry onto the Project site, shall deliver to the City a certificate of 
insurance conforming to the requirements of Paragraph 3.12 below, and a License Agreement in 
the form provided by the City; (b) each such Seller shall indemnify, defend and hold the City 
harmless from and against any and all claims, causes of action, suits, damages, losses, costs and 
expenses, whether for personal injury or property damage or for any other reason, arising out of 
such Seller’s entry on the Project site; (c) such Seller covenants and agrees that it shall restore 
the Project site to the same condition as existed prior to such Seller’s entry onto the Project site; 
(d) the City reserves the right to require the delivery of payment and performance bonds prior to 
any entry onto the Project site by such Seller; and (e) in the event more than one Seller seeks to 
conduct such investigations, the City reserves the right to coordinate and schedule such 
investigations so as to minimize interference with the use of the Project site and other adjacent 
sites and any interference with other work at the Project site or adjacent to the Project site. 

 
(b) Failure of a Seller to notify the Department in writing of a Seller’s desire to obtain such 

information shall operate as an absolute bar to any claim by a Seller that it had no reasonable 
means of making an independent subsurface investigation of the site. 

 
.3 If a Seller discovers or encounters any ambiguity or discrepancy in the Contract Documents in the course 

of preparing its Quote, the Seller shall promptly notify the Department of the ambiguity or discrepancy 
prior to the date and time for receipt and opening of Quotes. The City, so advised, may, at its sole 
discretion determine whether such ambiguity or discrepancy exists and whether any corrective action is 
necessary. 

 
2.3 Antibid-Rigging Act. All Sellers, by submitting a Quote, certify that they have not committed or engaged in, or 

attempted to commit or engage in, a prohibited activity under the Antibid-Rigging Act, 62 Pa. C.S.A. § 4501, et 
seq., as amended, in connection with their Quote. In addition, all Sellers by submitting a Quote certify that the 
Seller has not been convicted or found liable for any act prohibited by any federal or state law in any jurisdiction 
involving conspiracy or collusion with respect to bidding on any public contract within the five (5) years prior 
to the date of the Quote; that the Seller acknowledges that a conviction or finding of liability for any act 
prohibited by federal or state law in any jurisdiction involving conspiracy or collusion with respect to submitting 
a Quote on any public contract within the three (3) years prior to the date of the Quote shall not prohibit the City 
from accepting a Quote from the Seller or awarding a Contract to the Seller, but may nonetheless serve as 
grounds for Seller’s suspension or debarment at the sole discretion of the Procurement Commissioner, or may 
serve as grounds for a non-award of a Contract to the Seller on the basis of the Seller’s lack of Responsibility. 

 
2.4 Multiple Quote Restriction. No Seller shall be a party to more than one (1) Quote for the same Bid Solicitation. 

A violation of this condition may in the sole discretion of the Procurement Commissioner, result in rejection of 
any or all such Quotes in which the Seller is interested. 

 

2.5 Quote Submission. 
 

.1 By submitting a Quote, the Seller certifies that it is familiar with the Project site and the conditions 
affecting the Project site, that it has thoroughly reviewed the Contract Documents, and that all work can 
be completed for the amount stated in the Quote and within the Contract time specified. No Quote may 
be considered if received after the date and time for opening of Quotes established by the Bid Solicitation, 
nor may any Quote be modified after that date and time, except as provided herein or by Applicable Law. 
The time of the Quote opening shall be the time displayed in PHLContracts. In the event of any 
discrepancy between actual time and the time displayed in PHLContracts, the latter shall determine the 
time of Quote opening. 

 
.2 It is the sole responsibility of the Seller to ensure that it has received any and all addenda and the 

Procurement Commissioner may, in their discretion, reject any Quote for which all addenda have not 
been executed and returned in accordance with the instructions provided therein. 

 
.3 For purposes of determining the basis of a contract award, in the event of a discrepancy between a unit 
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price and an extended price for a work or line item, the unit price shall govern, and the extended price 
shall be re-computed by the City. If the amount set forth as a unit price is ambiguous, unintelligible, or 
uncertain for any cause, or is omitted entirely, or is the same amount as the extended price for a work 
or line item, then the amount set forth as the extended price shall govern for purposes of determining 
the basis of a contract award. In such event, the extended price shall be divided by the estimated quantity 
for the work or line item to arrive at a re-computed unit price which shall thereafter govern for purposes 
of payment under Paragraph 4.6. 

 
.4 Where a unit or other price (including a unit price extension or the aggregate or total price) contained in 

the Quote contains a mistake or error in computation, or is otherwise ambiguous as to computation, or 
there is a discrepancy between a unit price and an extended price for a work or line item, and where the 
mistake, ambiguity, or discrepancy is not discovered prior to contract award and results in the award of 
a contract to the Seller, which award is later determined to be mistaken or erroneous, or the Contract 
Amount is determined to be erroneous, based upon a re-computation of the unit prices and the total price, 
the Contractor shall bear the sole financial risk of such mistake or ambiguity, and such mistake or 
ambiguity shall be construed solely against the Contractor and in favor of the City. In all such cases of 
price mistake, ambiguity, or discrepancy, if work under the Contract has not yet commenced, the City 
shall have the discretion, at its sole option, to formally rescind the Contract, if the Contractor is deemed 
not to be the low Seller in accordance with the rule set forth in Paragraph 2.5.3 above, or to unilaterally 
reform the Contract and the prices therein in accordance with the rule set forth in Paragraph 2.5.3, if the 
Contractor would still be deemed to be the low Seller notwithstanding any mistake, ambiguity, or 
discrepancy. If work under the Contract has already commenced, the City shall have the discretion, at its 
sole option, to make payment at the unit price as recomputed in accordance with Paragraph 2.5.3 above 
or at the mistaken or ambiguous unit price, or to dispute payment at the mistaken or ambiguous price. In 
the event of a rescission or reformation of the contract under this Paragraph, the Contractor agrees and 
acknowledges that it shall have no claim against the City, including any claim for breach of contract or 
breach of any other legal duty, or for lost profits, costs, damages, or expenses of any kind, arising out of 
the rescission or reformation. In the event that the City disputes payment to the Contractor at a mistaken 
or ambiguous unit price, and the parties cannot mutually agree upon a price to be paid to the Contractor 
for the item of work in question, the payment to the Contractor for the item of work shall not exceed the 
payment which would be made pursuant to Paragraph 4.12, and the City's liability to the Contractor for 
such item of work shall not in any event exceed the Contract Amount as specified in Paragraph 4.5. 
 

2.6 Quote Withdrawal. P.L. 9, No. 4, Act of January 23, 1974, 73 P.S. § 1601, et seq., as amended, shall govern 
the withdrawal of Quotes for clerical mistakes. A Seller must provide the Procurement Department with 
written notice of a right to withdraw a Quote under 73 P.S. § 1601, et seq., within two (2) business days after 
the opening of Quotes. 

 
2.7 Quote Responsiveness. Subject to the right of the Procurement Commissioner to waive irregularities and 

non-responsiveness as set forth below in this Paragraph, the Contract Documents are mandatory and must be 
strictly followed by all Sellers in the preparation and submission of their Quotes. After Quotes are opened, 
the Procurement Department, and other City departments or agencies where appropriate or specified, shall 
review all Quotes for responsiveness. Any Quote which is incomplete, obscure, conditional, unbalanced, 
which contains additions not called for, or irregularities of any kind, including alterations or erasures, or 
which fails to conform in any respect to the Contract Documents shall be deemed to be non- responsive and 
shall be rejected, except where the Procurement Commissioner, in their sole discretion, determines that the 
irregularity or non- responsiveness is not material or that a waiver of the irregularity or non- responsiveness 
is otherwise permitted by the Contract Documents or by Applicable Law. The Procurement Commissioner 
reserves the right to waive such irregularities or non-responsive matters in a Quote. The Procurement 
Department's determination of non-responsiveness shall be final, and any Quote rejected as non- responsive 
shall not be eligible for Contract award. The Procurement Commissioner’s determination of non-
responsiveness is not appealable to the Court of Common Pleas. 

 
2.8 Security for Execution of Contract. The Seller shall include with its Quote a bid bond in the amount of ten 

percent (10%) of the gross amount of the Quote. The gross amount of the Quote shall mean the sum of all 
items enumerated in the Quote, without reduction for "deduct" alternates. All Sellers must use the City's 
standard bid bond form, which is included in the Bid Solicitation or otherwise available at the City's 
Procurement Information Center (Rm. 170 Municipal Services Bldg.), in fulfilling the requirement of this 
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Paragraph. The City shall not accept any other bid bond form. The Seller may not submit cash. Upon return 
of the duly executed Contract Documents by the lowest responsible Seller to the City's Law Department, the 
bid bonds of all Sellers shall be deemed released. 

 
2.9 Bid Processing Fee. 

 

.1 In addition to bid security and any other fee or monies required, the Quote shall be accompanied by a non-
refundable processing fee in the form of a separate check payable to the City or electronic payment as 
specified in the bid solicitation. The processing fee is based on the advertised cost estimate for the bid in 
accordance with the formula below. Cash is not acceptable. 

 
$0 when the advertised cost estimate does not exceed $10,000 
$10 when the advertised cost estimate is or exceeds $10,000 but does not exceed 

$100,000 
$30 when the advertised cost estimate is or exceeds $100,000 but does not 

exceed $300,000 
$50 when the advertised cost estimate is or exceeds $300,000 but does not 

exceed $500,000 
$100 when the advertised cost estimate is or exceeds $500,000 but does not 

exceed $1,000,000 
$200 when the advertised cost estimate is or exceeds $1,000,000 but does not 

exceed $2,000,000 
$300 when the advertised cost estimate is or exceeds $2,000,000 but does not 

exceed $3,000,000 
$400 when the advertised cost estimate is or exceeds $3,000,000 but does not 

exceed $4,000,000 
$500 when the advertised cost estimate is or exceeds $4,000,000 but does not 

exceed $5,000,000 
$600 when the advertised cost estimate is or exceeds $5,000,000. 

 
.2 For the purpose of estimating the amount of the bid processing fee the amount of work and labor or the 

quantities of materials or supplies to be furnished will be in accordance with the estimated quantities, 
however, the City will not be bound by such estimates in regard to the actual quantities of work and labor or 
materials or supplies required to be furnished under the Contract. 

 
.3 Failure to submit the bid processing fee may result in the Seller’s disqualification from submitting a Quote. 

In addition, if an award is made pursuant to the Bid Solicitation and Quote, any unpaid processing fees owed 
by the Seller to the City must be paid prior to the City's release of any payments to the Contractor under the 
Contract. 

 

2.10 Business Tax Requirements. Any Contractor; or vendor of goods, wares, merchandise, or 
purveyor of services; who submits a Quote and is awarded a contract by the City or the 
School District of Philadelphia (“School District” or “SDP”), is subject to Philadelphia's 
business tax and applicable ordinances and regulations. Anyone who is awarded a contract 
by the City or the School District of Philadelphia pursuant to a formal bid solicitation, 
including a Bid Solicitation, shall be deemed to have entered into a contract within the 
City, and the subsequent delivery of goods into the City, or performance of services within 
the City constitutes "doing business" in the City and subjects the successful Seller to one 
or more of the following taxes: (a) Business Privilege Tax; (b) Net Profits Tax; and (c) City 
Wage Tax. The successful Seller, if not already paying the aforesaid taxes, is required to 
apply to the Department of Revenue for a tax identification number and to file appropriate 
business tax returns as provided by law. 

 
2.11 Tax Indebtedness. The successful Seller shall represent, warrant and covenant that the Contractor and any 

entities controlling the Contractor, under common control with the Contractor, or controlled by the Contractor 
are not currently indebted to the City, and will not at any time during the term of the Contract be indebted to the 
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City, and will not at any time during the term of this Contract (including any extensions or renewals thereof) be 
indebted to the City, for or on account of any delinquent taxes (including, but not limited to, taxes collected by 
the City on behalf of the School District of Philadelphia), liens, judgments, fees or other debts for which no 
written agreement or payment plan satisfactory to the City has been established. In addition to any other rights 
or remedies available to the City at law or in equity, the Contractor acknowledges that any breach or failure to 
conform to this representation, warranty and covenant may, at the option of the City, result in the withholding 
of payments otherwise due to the Contractor and, if such breach or failure is not resolved to the City's satisfaction 
within a reasonable time period specified by the City in writing, may result in the offset of any such indebtedness 
against said payments or the termination of this Contract for default (in which case the Contractor shall be liable 
for all excess costs and other damages resulting from the termination), or both. 

 
2.12 Commercial Activity License. A Commercial Activity License ("CAL") is required for every Person desiring 

to engage in any business within the City, whether or not such Person maintains a place of business in the City. 
The successful Seller will be required to furnish a CAL number at the time of Contract award, but no later than 
before the "Notice to Proceed" is issued. In the event the successful Seller has applied for, but not been issued, 
a CAL, a photocopy of the application will be acceptable. The CAL is a one-time license with no expiration 
date. Only one (1) license is needed for multiple locations or for multiple businesses for the same Person. If the 
Seller has never had a CAL assigned, the Seller may request one by filing a "Miscellaneous License Application." 
To be assigned a CAL, it is necessary to have a "Philadelphia Business Tax Account Number." This is a number 
assigned by the City's Department of Revenue to identify City tax accounts. If the Seller has never had a number 
assigned, the Seller may request one by filing an "Application for Philadelphia Business Tax Account Number." 
Any tax account previously opened for the Seller which is unsettled, or delinquent will cause delay and may 
preclude the issuance of a new license. Applications may be obtained from the Department of Licenses and 
Inspection, License Issuance Unit. 

 
2.13 Comparison of Quotes. Quotes will be compared based on the aggregate of all the items of the Quote, unless 

otherwise specified in the General Bidding and Contract Requirements. 
 

2.14 Award of Contract. The City shall make the Contract award to the lowest responsive, Responsible Seller. In 
the event of an absolute tie, the Procurement Commissioner shall make the Contract award in accordance with 
the best interests of the City. The Procurement Commissioner, in their sole discretion, may reject all Quotes, if 
deemed in the best interests of the City. The award of the Contract shall be governed in all respects by 62 Pa.C.S. 
§3911, as amended. However, the failure of the City to comply with the statutory requirement set forth in 62 
Pa.C.S. §3911shall not operate as a release of the Seller, unless the Seller shall first notify the City in writing, 
prior to the end of the deadline set forth in 62 Pa.C.S. §3911, of the Seller’s intent to demand compliance of the 
City with such requirement. 

 
2.15 Binding Contract and Execution of the Contract. 
 

.1 The award shall not become a contract binding upon the City until after written Notice of Contract Award 
is made by the Procurement Department to the lowest responsive, Responsible Seller and until after 
following conditions have been satisfied: 

 
(a) Successful Seller posts a proper performance bond and a proper payment bond, as provided for in 

Paragraph 2.16 below, on the City's current bond forms, within the time set forth in the Notice of 
Contract Award; 

(b) Successful Seller provides proof of the requisite insurance; 
(c) The Contract is approved as to form by the City's Law Department; 
(d) The Director of Finance and the City Controller's Office certify the availability of funds for the 

Contract; and 
(e) The Procurement Commissioner executes the Contract. 

 
.2 The Procurement Commissioner may, in their sole discretion, cancel any contract award if any of the above 

conditions are not satisfied, or if the Procurement Commissioner, in their sole discretion, determines 
cancellation of the contract award to be in the best interests of the City. In the event of such cancellation, the 
successful Seller agrees and acknowledges that it shall have no claim against the City, including any claim 
for breach of contract or breach of any other legal duty, or for lost profits, costs, damages, or expenses of any 
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kind. 

 
.3 The execution of the Contract shall be made within sixty (60) days of the date of the award of the Contract 

and shall in any event be governed in all respects by 62 Pa.C.S. §3912, as amended. Any Seller who is 
not lawfully released from its Quote and who fails, refuses, or is unable to furnish the required 
performance and payment bonds or insurance, shall be liable to the City for the actual loss or damage 
sustained by the City as a result of the failure of the Seller to enter into the Contract. This remedy against 
the Seller shall be in addition to, and not in lieu of, any remedy or claim which the City may have under 
the bid bond posted by the Seller. 

 
.4 In no event shall the Contract awarded to the Contractor be construed or deemed to include, as a term, 

covenant or condition, any exception, addition or other term which the Seller may have included or as part 
of its Quote, except as may be expressly approved by the Procurement Commissioner pursuant to 
Paragraph 2.7 above. 

 
2.16 Contract Surety. As provided by the Act of 1967, December 20, P.L. 869 (8 P.S. § 193.1, et seq., as amended), 

the successful Seller will be required at the time of execution of the Contract to give security for the faithful 
performance of the work and for compliance with the Contract in the form of a performance bond, with a surety 
company approved by the City, in a sum equal to 100% of the amount of the Contract (equal to the Quote amount 
plus any contingency amount). In addition, as provided by the Act of 1967, December 20, P.L. 869 (8 P.S. § 
193.1, as amended), the Contractor will be required at the time of execution of the Contract to give a payment 
bond, with a surety company approved by the City, in a sum one hundred percent (100%) of the amount of the 
Contract (equal to the Quote amount plus any contingency amount), conditioned for the full payment of 
Subcontractors and others furnishing labor and materials in the performance of the Contract. Both the 
performance and payment bonds must be submitted by the Seller to the City on bond forms provided by the City. 

 

3. GENERAL REQUIREMENTS OF THE CONTRACT 

 
3.1 Unauthorized Acts. Any act of any City representative, official, agent, or employee, which is not within the 

scope of their authority as set forth in the Contract Documents or pursuant to the Philadelphia Home Rule 
Charter, shall not be binding on the City and shall not be deemed as a defense to the Contractor for the breach 
of any of the terms and conditions of the Contract. 

 

3.2 Cancellation of the Contract.  
 

.1 The Contractor will not be required to proceed with the work of the Contract, if: 
 

(a) for any reason for which the Contractor it is not responsible, the Contractor cannot commence work 
within three (3) months from the date of execution of the Contract, except in the case of Contracts 
for street improvements, when six (6) months shall be the limiting period; or 
 

(b) at any time prior to the issuance of the Notice to Proceed, the City, in its sole discretion, determines 
that it must reduce the scope of the work in an amount equal to or greater than twenty-five percent 
(25%) of the amount of the Quote. In such event, the City shall give notice thereof the Contractor. 

 
.2 In the event the Contractor cannot commence work, the Contractor shall give notice of cancellation within 

five (5) days after the date which is three (3) months from the date of execution of the Contract by the 
Contractor, except in the case of Contracts for street improvements, when the Contractor shall give such 
notice six (6) months from the date of execution of the Contract by the Contractor. In the event the City 
gives notice to the Contractor that the City has determined to reduce the scope of the work as provided in 
Paragraph 3.2 above, then the Contractor shall give notice of cancellation within five (5) days after the date 
the Contractor receives such notice from the City, otherwise the Contract shall remain valid. 

 
.3 This Paragraph shall not apply to Contracts entered for work the commencement of which is dependent 

upon progress of other contracts where this condition is plainly indicated by the character and location of 
such work at the time the City issues the Bid Solicitation and where Departmental constraints limit 
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construction activities as described in the Technical Specifications. The City shall have no liability, by 
way of any penalty or otherwise, arising out of the cancellation of the Contract pursuant to this Paragraph. 

 
3.3 Termination for the Convenience of the City. The City may terminate this Contract at any time during the 

term of the Contract, for any reason, including, without limitation, the City's own convenience. Written notice 
of termination shall be sent to the Contractor by the Procurement Commissioner and said notice shall set forth 
the effective date of the termination. Upon receipt of such notice of termination, the Contractor shall stop all 
work under the Contract. Upon termination under this Paragraph, the City shall be liable to the Contractor only 
for the cost and profit on the physical work then completed on the job site by the Contractor and in place. The 
City shall have no additional liability or cost for termination of the Contract, including, but not limited to, any 
penalty, the Contractor's anticipated profits, the Contractor's estimating costs, or any loss on the work terminated. 
If termination of the Contract occurs prior to the issuance of the Notice to Proceed, the City shall not be liable 
to the Contractor for any cost or lost profits of the Contractor, regardless of whether the Contractor may have 
performed some physical work, except where the Project Manager has otherwise authorized in writing the 
commencement of work by the Contractor, in which case the City’s liability to the Contractor shall be governed 
by the prior terms of this Paragraph. Termination of the Contract shall not affect any obligation or liabilities of 
either Party accruing prior to termination. 

 
3.4 Contractor's Obligations. The work to be done under the Contract is set forth in detail in the Contract 

Documents. The Contractor shall furnish all labor, materials, plant, tools and appliances, and shall complete the 
work to the satisfaction of the Project Manager in the manner and within the time required in the Contract 
Documents at the prices set forth in the Contract. If at any time the Contractor's methods, workforce, or 
equipment appear to the Project Manager to be unsafe, insufficient, or inadequate for the proper performance of 
the provisions of the Contract, the Project Manager may order the Contractor to make such changes as the Project 
Manager may deem necessary, and the Contractor shall comply with such orders, however, the failure of the 
Project Manager to make such demands shall not relieve the Contractor of its obligations under the Contract. 
The Contractor shall maintain an office on the Project site where orders and instructions may be delivered, and 
shall give personal attention to the faithful performance of the work of the Contract. The Contractor shall employ 
a competent representative or superintendent on the Project site who shall have full authority to receive and 
execute orders, and to supply such labor, tools, and materials as may be required for the proper performance of 
the work. 

 
3.5 Performance of Work by the Contractor. The Contractor is required to perform, on the site and with its own 

work force, work with a value of at least twenty percent (20%) of the original total contract price, exclusive of 
profit, overhead and the costs of procuring insurance and bonds. The Contractor shall submit with its Quote a 
complete description of the work it will perform (e.g., earthwork, paving, brickwork, roofing, etc.), the 
percentage of the total work this represents, and the estimated dollar value thereof. 

 
3.6 Materials and Equipment Loaned or Rented by the City. Any materials, or equipment loaned or rented by 

the City to the Contractor for use on the particular job must be returned by the Contractor in kind or in cash, or 
as a credit to the Contract as determined by the Department or the Contractor will be considered in default of the 
Contract. The use or operation of such material or equipment shall be at the Contractor's own risk. The material 
or equipment shall be taken in its "AS IS" condition and the Contractor shall maintain the material or equipment 
in the same condition as when received, less normal wear and tear. Should damage occur, repair or replacement 
shall be made by the Contractor at its own expense, at the election and to the satisfaction of the City, in 
accordance with specifications approved in writing by the City. 

 
3.7 Contract Time. 
 

.1 Times set forth in the Contract Documents for the performance of the work or any portions thereof are 
essential elements of the Contract. The Contractor shall begin work within ten (10) days from the date of 
issuance of the Notice to Proceed from the Department directing the Contractor to proceed with the work, 
and shall complete all work covered by the Contract Documents within the time specified in the General 
Bidding and Contract Requirements. The Contract completion date shall be determined by reference to the 
date of the issuance to the Contractor of the Notice to Proceed. In submitting a Quote, the Contractor 
acknowledges and agrees that the Contract time, as specified in the General Bidding and Contract 
Requirements, is a reasonable period for performing the work. 
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.2 Except as may otherwise be required by the General Bidding and Contract Requirements or the Technical 
Specifications, the Contractor shall prepare and submit to the Project Manager, before starting work, a written 
and detailed construction schedule which shall, at a minimum, indicate the milestone dates on which the 
Contractor intends to start and end each of the principal items of work under the Contract and which shall 
indicate generally how the Contractor intends to complete the work under the Contract within the Contract 
time specified. The Contractor's construction schedule shall include a schedule or timeline for submission of 
Shop Drawings or other submittals to the Department, which shall be coordinated with the overall 
construction schedule and which allows for a reasonable time for the Department or the Project Manager to 
review the submittals or such time as the Department or the Project Manager may otherwise require pursuant 
to any of the Contract Documents. The Contractor's construction schedule shall in no event exceed the time 
allotted for completion of the Contract. From time to time, the Contractor shall revise and update its 
construction schedule to show changes to the schedule and any agreed revisions to the Contract time. The 
Contractor acknowledges that its failure to submit a written schedule to the Project Manager, as herein 
provided, shall preclude the assertion of any claims for delay or interference to Contractor's schedule or 
prosecution of the work and shall further preclude the assertion of any claim or request for an extension of 
the Contract time. 

 
.3 The Contractor shall be entitled to a reasonable extension of time for unavoidable delays or interference in 

completion of the Contract caused by: 
 

.4 Any acts or omissions of the City (but not PGW, or its contractors, or any other non- City utilities or 
authorities) which occur subsequent to the issuance of the Notice to Proceed and which cause delay in the 
completion of the Contract, by failure to give possession of the Project site, by changes in the Plans and 
Technical Specifications, or by requiring for any cause the suspension of the work under the Contract, except 
where such suspension is the result of a default or other act or omission by the Contractor. Any delay or 
postponement in the issuance of the Notice to Proceed shall not entitle the Contractor to an extension of the 
Contract time and shall not give rise to any claim for delay, disruption, or interference by the Contractor. The 
Contractor's remedies in the event of a delay or postponement in the issuance of the Notice to Proceed shall 
be governed solely by 62 Pa.C.S. §3913, as amended. 

 
.5 Causes not reasonably foreseeable by the Parties at the time of the complete execution of the Contract and 

which are entirely beyond the control and without the fault or negligence of the Contractor, including, but 
not limited to, acts of God, acts of the public enemy, acts of governmental authorities, quarantine restrictions, 
general strikes throughout the trade or freight embargoes not caused or participated in by the Contractor, fire, 
floods, pandemics and weather of unusual severity, such as hurricanes or tornadoes. 

 
.6 Delays caused by the Contractor's Subcontractors or materialmen shall not, in themselves, be cause for an 

extension of time by the City. To warrant an extension of time, such delays must be occasioned by the same 
causes specified in Paragraphs 3.7.1 and 3.7.2 above. 

 
.7 Time extensions shall be handled as follows: 

 
(a) The Contractor, within five (5) days after the beginning of any delay or interference to its 

construction schedule, shall notify the Project Manager in writing of the occurrence of the delay or 
interference, stating with reasonable particularity the cause or causes of the delay or interference 
and the Contractor's intention to seek an extension of time. 

 
(b) Any claim by the Contractor for a time extension must be made in writing to the Project Manager 

within ten (10) days after the conclusion of the delay or interference for which a time extension is 
requested or the City will not consider such claim. The City shall not in any event grant a time 
extension for any delay or interference which was incurred more than five (5) days before the 
Contractor gave written notice as required in Paragraph 3.7.1 above. 

 
(c) Before the Project Manager reviews a claim for a time extension, the Contractor shall demonstrate 

in writing the effect of the delay or interference on the Contractor's construction schedule, including 
plotting such effect on the Contractor's critical path documents, showing graphically therein the 
effect on the Contract completion date, both in calendar days and Working Days. This depiction of 
the delay or interference must accompany the written claim for a time extension submitted in 
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accordance with Paragraph 3.7.2 above. If the Contractor believes that it has been impacted beyond 
a mere time delay, the Contractor shall also provide the Project Manager with an estimate of the 
costs incurred by the Contractor as a result of the delay or interference. The failure of the Contractor 
to provide the Project Manager with this contemporaneous cost estimate shall bar any later claim by 
the Contractor for any costs incurred as a result of the delay or interference. 

 
(d) If the Project Manager determines that an extension of time is in order, the time allowed for any 

delay will be added to and will correspondingly extend the Contract time for completion and adjust 
any Contract completion milestones set forth in the General Bidding and Contract Requirements or 
the Technical Specifications. The Contractor agrees that a time extension granted by the Project 
Manager shall be its sole remedy for a delay or interference and shall operate as a full and complete 
release of any claim by Contractor for all costs and expenses related to or arising out of the event 
giving rise to the delay or interference. 

 
.8 NOTWITHSTANDING ANYTHING TO THE CONTRARY CONTAINED HEREIN, THE 

CONTRACTOR AGREES AND ACKNOWLEDGES THAT THERE SHALL BE NO PAYMENT OR 
COMPENSATION OF ANY KIND TO THE CONTRACTOR FOR DAMAGES OR COSTS ARISING 
FROM ANY DELAY OR INTERFERENCE WHETHER SUCH DELAY IS AVOIDABLE OR 
UNAVOIDABLE. CONTRACTOR FURTHER AGREES AND ACKNOWLEDGES THAT ITS SOLE 
REMEDY IN THE CASE OF DELAYS OR INTERFERENCES TO ITS CONSTRUCTION SCHEDULE 
WHICH ARE ATTRIBUTABLE TO THE CITY, SHALL BE A REASONABLE EXTENSION OF THE 
CONTRACT TIME. 

 
.9 On contracts on a calendar day basis (a specified number of days), no allowance will be made for Saturdays, 

Sundays or holidays. On contracts on a Working Day basis, allowances will be made for days or parts of 
days, in increments of one-quarter (1/4) day, for conditions entirely beyond the control of the Contractor; 
New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day and Christmas Day, or the Monday 
thereafter when these days occur on Sunday, and Saturdays and Sundays shall not be considered as Working 
Days. The Department shall keep a record of the Working Days and the Department shall make this record 
available to the Contractor on request. The Contract time shall start with the first Working Day after the date 
of the Notice to Proceed and the scheduled date of completion shall be that established by the specified 
number of Working Days plus the allowance. 

 
.10 If, for reasons other than those stated above, any portion of the work remains uncompleted after the Contract 

date specified for its completion, notwithstanding Substantial Completion of the work, the Project Manager 
shall deduct from payments due to the Contractor, as liquidated damages, an amount based on the calculations 
outlined in the Contract Documents. 

 
(a) The delay damages are assessed as agreed liquidated damages because the Parties have 

considered the difficulty of determining the City's actual damages and agreed that computation 
of the City's actual damages is impossible. If a delay is due to causes which the Contractor 
considers extraordinary or beyond its control, the Contractor must give timely notice thereof in 
writing as specified in Paragraph 3.7.7 above. In the event that the General Bidding and Contract 
Requirements or the Technical Specifications contain a provision allowing for the imposition of 
liquidated damages for delays to the completion of the work, such provision shall take precedence 
over this Paragraph. 

 
(b) This Paragraph shall not be construed to apply to claims, offsets, credit change orders, and/or 

chargebacks which the City may assert or assess against any Contractor for the reimbursement 
or recovery of any costs incurred by a different Contractor on the Project due to the fault or delay 
of the Contractor. In all such cases, the City shall not be limited to the liquidated damages 
contemplated above and shall be permitted to seek recovery or reimbursement of the full amounts 
incurred by any non-delaying Contractor. 

 
3.8 Independent Contractor. The Contractor is an independent contractor and shall not in any way or for any 

purpose be deemed or intended to be an employee or agent of the City. Neither the Contractor nor its employees 
or Subcontractors shall in any way represent that they are acting as employees, officials or agents of the City. 
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3.9 Risk of Loss. The Contractor shall assume all risk and responsibility for casualties of every description in 
connection with its work. The Contractor shall have charge of the entire work until completion and acceptance, 
and shall alone be liable and responsible for any injuries to persons and any loss or damage to property, buildings, 
or adjacent work that may occur as a consequence of or during the progress of the work under this Contract, 
whether such damage or accident be due to the Contractor's own negligence or that of its servants, agents, 
employees, or whether such damage or accident be due to the inherent nature of the work, or whether such 
damage or accident be due to other causes. 

 
3.10 Indemnification.  
 

.1 The Contractor shall indemnify, defend and hold harmless the City, its officers, employees, and agents, from 
and against any and all losses, costs and expenses, including but not limited to litigation costs, settlement 
fees and expenses, and counsel fees and expenses, claims, suits, actions, damages, liability and expenses, 
arising out of or resulting in whole or in part from the performance of the work under the Contract, including, 
but not limited to, those in connection with loss of life, bodily injury, personal injury, damage to property, 
contamination or adverse effects on the environment, intentional acts, failure to maintain a drug-free work 
site and workforce and any other breach of the Contract, regardless of the inherent nature of the work and 
regardless of whether or not such loss, cost, claim, suit, action, damage, liability, or expense is caused in 
whole or in part by the negligent act or omission of a party indemnified hereunder. Such obligation shall not 
be construed to negate, abridge or reduce other rights or obligations of indemnity which would otherwise 
exist as to a Party or Person described in this Paragraph. The Contractor shall further indemnify, defend and 
hold harmless the City from and against all claims, demands, liens, causes of action, liabilities and judgments 
of any kind asserted against the City by any Subcontractor or suppliers on account of or relating to the 
furnishing of services, work, labor, materials or equipment under the Contract for the Contractor. 

 
.2 In claims against any Person indemnified under this Paragraph by an employee of the Contractor, a 

Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, 
the indemnification obligation under this Paragraph shall not be limited by a limitation on the amount or type 
of damages, compensation or benefits payable by or for the Contractor or a Subcontractor under workers 
compensation acts, disability benefit acts or other employee benefit acts. 

 
3.11 Assignment. Except through a Subcontract, the Contractor shall not assign the Contract, or any part of the 

Contract, or delegate performance of the Contract (other than to its own work forces), without obtaining the prior 
written consent of the Procurement Commissioner and Operating Commissioner. The decision whether to 
consent to an assignment, the timing of consent (if any), and conditions for such consent, if any, shall each be at 
the City's sole discretion. Any consent to the assignment of any monies to be paid under the Contract shall not 
relieve the Contractor from the faithful performance of any of its obligations under the Contract or change any 
of the terms and conditions of the Contract. Any purported assignment in violation of this provision shall be void 
and of no effect. The City's consent to an assignment shall not release the assignor from any liability accrued or 
thereafter accruing under the Contract. Any assignment or purported assignment shall be in writing and shall 
contain an express assumption by the assignee of all liability accrued or thereafter accruing under the Contract. 
Consent by the City to any assignment shall not be deemed a course of conduct, dealing or performance with 
respect to any other assignment or proposed assignment. For purposes of this Paragraph, an assignment includes 
the transfer or acquisition of the Seller or the Contractor, or a controlling interest therein, through a corporate or 
other merger, the appointment of a receiver or bankruptcy trustee, and the transfer of the Contract or the 
Contractor in any bankruptcy or other insolvency proceeding. 

 
3.12 Insurance.  
 

.1 Unless otherwise approved by the City's Risk Manager in writing, the Contractor shall, at its sole cost and 
expense, procure and maintain, or cause to be procured and maintained, in full force and effect until the 
Contractor completes the work under the Contract, the types and minimum limits of insurance specified 
below, covering the Contractor's performance of the work required under the Contract. The Contractor shall 
procure, or cause to be procured, all insurance from reputable insurers admitted to do business on a direct 
basis in the Commonwealth or otherwise acceptable to the City. All insurance herein, except Professional 
Liability insurance, shall be written on an "occurrence" basis and not a "claims-made" basis. In no event shall 
the Contractor perform any work under the Contract until the Contractor has delivered or caused to be 
delivered to the City's Office of Risk Management the required evidence of insurance coverages. If the 
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Contractor fails to obtain or maintain the required insurance, the City shall have the right to treat such failure 
as a default under the Contract and to exercise all appropriate rights and remedies. All insurance coverages 
shall provide for at least thirty (30) days prior written notice to be given to the City in the event coverage is 
materially changed, cancelled, or non-renewed. The City, its officers, employees, and agents, shall be named 
as additional insureds on the General Liability Insurance policy and, where applicable, the Builders Risk 
Insurance Policy. The Contractor shall also deliver or cause to be delivered to the City an endorsement stating 
that the coverage afforded the City and its officers, employees and agents, as additional insureds, will be 
primary to any other coverage available to them and that no act or omission of the City, its officers, employees 
or agents shall invalidate the coverage. 

 
(a) Workers' Compensation and Employers' Liability. 

 

i. Workers' Compensation: Statutory limits 

 

ii. Employers' Liability: $100,000 Each Accident – Bodily Injury by Accident; $100,000 Each 
Employee – Bodily Injury by Disease; and $500,000 Policy Limit – Bodily Injury by 
Disease. 

 

iii. Other states insurance including Pennsylvania. 

 
(b) Commercial General Liability Insurance. 

 

i. Limit of liability: $1,000,000 per occurrence combined single limit for bodily injury 

(including death) and property damage liability; $1,000,000 advertising injury; 

$2,000,000 general aggregate, and $1,000,000 aggregate for products and completed 

operations. The City may require higher limits of liability if, in the City's sole discretion, 

the potential risk warrants. 

 
ii. Coverage: Premises operations; Blanket Contractual liability; Personal injury liability; 

Products and completed operations; Independent Contractors; Employees and volunteers 
as additional insureds; Cross liability; Broad form property damage (including completed 
operations); Explosion, collapse and underground hazards; and asbestos abatement liability 
Coverage. (Note: Required for asbestos abatement projects only). 

 
(c) Automobile Liability. 

 

i. Limit of Liability: $1,000,000 per occurrence combined single limit for bodily injury 
(including death) and property damage liability. 

 

ii. Coverage: Owned, non-owned and hired vehicles. 
 

(d) Builders' Risk/Installation Floater Insurance. 

 

i. When required: This insurance is required only when the total Contract price is $500,000 or 
greater (Note: not for road and street work, unless required in the Supplementary Conditions, 
Technical Specifications, Standard Details and Specifications, and/or General Bidding and 
Contract Requirements). 

 
ii. Coverage: "All risks" in an amount equal to not less than the full replacement cost of the 

work under the Contract (meaning work in replacement which is of like kind and quality). 

 
iii. Period of Coverage: Anything herein to the contrary notwithstanding, the Builders' Risk 

Insurance shall be procured and maintained during the entire period of performance of the 
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Contract until final acceptance of the work by the City. 
 

.2 Certificates of insurance evidencing the required coverages and additional insured endorsements must 
specifically reference the City Contract Number for which they are being submitted. The original 
certificates of insurance shall be submitted to the Department and the Office of Risk Management at least 
ten (10) days before work is to commence and at least ten (10) days before each renewal date. The ten 
(10) day requirement for advance documentation of insurance coverage may be waived in situations where 
such waiver will benefit the City, but under no circumstances shall the Contractor actually begin work (or 
continue work, in the case of renewal) without providing the required proof of insurance and required 
endorsements. The City reserves the right to require the Contractor to furnish certified copies of the 
original policies of all insurance required under this Contract, including certified copies of all required 
endorsements, at any time upon ten (10) days prior written notice to the Contractor. 

 
3.13 Proprietary Rights Indemnity. The Contractor shall indemnify, defend and hold harmless the City, and its 

officers, employees, and agents, from and against any and all losses, costs and expenses, including, but not 
limited to, litigation costs, settlement fees and expenses, and counsel fees and expenses, claims, suits, actions, 
damages, liability and expenses for or on account of the use of patented appliances, products, processes, 
constructions, designs, or methods, or the infringement of any patent, trademark, service mark, copyright, or 
trade secret rights of any third party, and the Contractor shall pay all royalties, charges and penalties which may 
become due or payable by reason of such use or infringement. Before the issuance of the Final Estimate, upon 
request by the Project Manager, the Operating Commissioner, or the Procurement Commissioner, the Contractor 
shall submit evidence of the full payment of such royalties, charges and penalties, or in lieu thereof, Contractor 
shall give such security, approved by the City Solicitor, as may in the opinion of the Project Manager, the 
Operating Commissioner, or the Procurement Commissioner, be necessary to indemnify, defend and hold 
harmless the City, its officers, employees, and agents, as aforesaid. 

 
3.14 Default and Remedies. 

 
.1 It shall be a violation of the Contract for the Contractor to abandon the work under the Contract; to fail or 

refuse to prosecute the work with promptness and diligence; to unreasonably delay the work so that it may 
not be completed within the contract time; to fail or refuse to proceed with work under a Disputed Change 
Order; to fail or refuse to furnish suitable materials in place of any which may be rejected by the Project 
Manager as unsuitable as not being in accordance with the Contract Documents, or to refuse or neglect to 
furnish and supply a sufficient number of properly skilled workers and necessary equipment or either of 
them; to execute any of the work improperly, carelessly, or in bad faith; to fail or refuse to remove any of the 
work which, in the opinion of the Project Manager, is defective and unsuitable and not in accordance with 
the Contract Documents, and to replace it with work that is in accordance with the Contract Documents; to 
cause or permit to occur an Event of Insolvency with respect to the Contractor; or to otherwise violate any of 
the terms, conditions, and provisions of the Contract. In the event of a violation of Contract, the Operating 
Commissioner may notify the Contractor and its surety in writing to require that each remedy the Contractor's 
violation of the Contract and to require the Contractor to comply with the terms, conditions, and provisions 
of the Contract that it has violated or is violating. The failure of the City to promptly notify the Contractor of 
a violation of Contract shall not constitute an acceptance by the City of work that is performed or installed 
in violation of the Contract. 

 
.2 If the Contractor shall fail to cure or remedy, or diligently commence to cure or remedy, the violation of the 

Contract, as described in the notice specified above, within five (5) days after the receipt of said notice, or 
within twenty four (24) hours after receipt of said notice when, in the opinion of the Operating Commissioner, 
immediate action is necessary to safeguard life or property, or within some other period of time specified in 
the notice, the Operating Commissioner shall thereupon notify the Procurement Commissioner, who shall 
have the right to declare the Contractor in default of the Contract, to notify the Contractor to discontinue the 
work or any part thereof under the Contract, and to call upon the surety to carry out its obligations under the 
performance bond posted for the Contract. 

 
.3 If the surety fails to abide by the terms of the performance bond or if the surety shall deny liability to the City 

under the performance bond, the Procurement Commissioner shall have the right to declare the surety in 
default under the performance bond and, at their sole option, shall also have the right: 
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(a) To terminate the work under the Contract, to maintain conditions, to obtain Quotes (if circumstances 
will allow) for all or any portion of the work, and to enter a new contract to complete the work of 
the original Contract; or 

 
(b) In case of an emergency, including, but not limited to, danger to life or property, or serious 

interference with traffic, to terminate any and all of the work under the Contract, and to then secure 
in the open market, from any Person, at the then current market prices the materials of the quality 
and quantity required, the necessary workers and mechanics, and the required equipment to 
complete the Contract. 

 
.4 Upon default by the Contractor as herein set forth, all moneys due and owing to the Contractor upon 

estimates, retainage, or otherwise, materials delivered, materials built into the work, and the Contractor's 
plant (including tools, appliances, and equipment on the premises intended for use in the performance of the 
Contract), shall become the property of the City for use in the completion of the work under the Contract, 
and the City shall have resort thereto to the extent necessary to maintain and complete the work and reimburse 
the City for its outlays and expenditures. 

 
.5 In case of such default by the Contractor the remedies herein provided shall be in addition to and not in 

substitution of the rights and remedies that would otherwise be vested in the City by statute, at law or in 
equity, all of which rights and remedies are specifically reserved to the City. In addition, upon default by the 
Contractor, the Procurement Commissioner shall have the right to secure from any Person the materials, 
equipment, and labor necessary and required for the proper completion of the Contract. In such event, the 
Contractor shall pay the City, upon demand, the difference between the cost paid by the City for such 
materials, equipment and labor, and the price or prices set forth in the Contract, together with all costs and 
expenses incident to the same and incurred by the City. Upon default by the Contractor, the Procurement 
Commissioner, in their sole discretion, shall also have the right, to terminate the Contract and to secure from 
any Person the materials, equipment, and labor necessary and required for the proper completion of the work. 
In such event, the Contractor shall pay the City, upon demand, the difference between the price or prices set 
forth in the Contract and the price or prices which may be paid upon such termination and completion of the 
work, together with all costs and expenses incident to such re-advertisement. In the exercise of either of these 
remedies, the City shall further have the right to a set-off against any monies which may be due or may 
thereafter become due to the Contractor under the Contract or any other contract between the City and the 
Contractor. If the Procurement Commissioner shall secure materials, equipment, and labor to complete the 
work under the Contract, or if the Procurement Commissioner shall terminate this Contract, the Procurement 
Commissioner shall have the right to take possession, for the purpose of completing the work under the 
Contract, of all materials, tools, appliances, and equipment on the Project site, intended for use in the 
performance of the Contract. The Contractor hereby assigns to the City (and each Subcontract shall require 
each Subcontractor to assign) all right, title, and interest of the Contractor in and to such materials, tools, 
appliances, and equipment. The failure of the City to exercise any of the remedies herein provided shall not 
preclude the resort by the City to any other remedy available to the City arising out of the Contractor's default. 

 
.6 The use of any specific remedy herein provided shall not bar subsequent or concurrent resort to any other 

remedy available to the City at law or in equity, for the recovery of damages or otherwise, on account of such 
default, or in the event of any other default by the Contractor. 

 
.7 The Contractor and its surety shall pay to the City on demand, all loss, expense, cost or damage suffered or 

incurred by the City by reason of any default. 

 
3.15 Subcontracts. Within fifteen (15) days after execution of the Contract, the Contractor shall submit in writing to 

the Project Manager the names of all Subcontractors who will perform any work on the Contract or who will 
supply any materials or equipment for the Contract. All proposed Subcontractors who have not been pre-
approved by the Department may be approved by the Project Manager if in their opinion such proposed 
Subcontractor is reliable, Responsible and competent to perform the work in compliance with the Contract 
Documents. The City, acting in its sole discretion, reserves the right to reject any Subcontractor. The City shall 
have no liability to the Contractor for additional compensation under the Contract, or otherwise, in connection 
with the substitution of a Subcontractor for any proposed subcontractor rejected by the City pursuant to this 
Paragraph. The Contractor shall be as fully responsible to the City for the acts and omissions of its Subcontractors 
and Persons either directly or indirectly employed by them, as it is for the acts and omissions of the Contractor 
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and Persons directly or indirectly employed by the Contractor. The City and the Contractor specifically 
understand, intend, acknowledge, and agree that no Subcontractor utilized by the Contractor shall have any right 
or claim against the City or the Department to any monies due and owing to the Contractor for the performance 
of work under the Contract. Each Subcontract for any portion of the work is hereby assigned to the City provided 
that (a) such assignment is effective only after termination of the Contract by the City and only for a Subcontract 
which the City, acting in its sole discretion, accepts by issuing notice to such Subcontractor and to the Contractor; 
and (b) such assignment, if exercised, is subject to the prior rights of the surety, if any, obligated under a bond 
relating to this Contract. The exercise of the foregoing option for an assignment shall be in the City's sole 
discretion, the City having no duty or obligation to the Contractor, such Subcontractor or any surety, to exercise 
or decline to exercise the foregoing option for an assignment. The Contractor shall incorporate the foregoing 
option for an assignment into each Subcontract for any portion of the work. 

 
3.16 Permits and Licenses. Unless otherwise noted elsewhere, the Contractor shall obtain all permits and licenses 

required by the City or pursuant to Applicable Law in connection with the performance of all or any part of the 
work under the Contract, unless otherwise specifically directed. The Contractor will be required to pay the 
current fee for such permits and licenses required in connection with all or any portion of the work under the 
Contract, including any permits and licenses required in connection with any equipment, system or component 
forming part of the work. 

 
3.17 Co-operation and Coordination with other Contractors. 
 

.1 The Contractor shall have the duty to co-operate and coordinate with any other contractors on other work 
which is being performed concurrently on or adjacent to the Project site, including specifically PGW, or its 
contractors or any other non-City utilities or authorities, and shall afford reasonable facilities and access to 
them. The Project Manager will decide any matters in dispute as to the performance of the work, including 
access to the Project site and priority of performance on either side of any division line between contiguous 
sections of the Project site where the Contractor and another contractor each work. 

 
.2 Where the work or any portion thereof is performed by the Contractor as part of a "multiple-prime" project, 

or in conjunction or combination with other "prime" contractors, the Contractor shall have the duty to 
cooperate and coordinate its work with the work of each of the other prime contractors. The Contractor shall 
further have a duty not to delay, disrupt, interfere with, or otherwise retard the progress of the work of any 
of the other prime contractors. 

 
.3 It is expressly understood by the Contractor that, on "multiple-prime" projects, the City relies primarily, but 

not exclusively, upon the organization, management, skill, cooperation and efficiency of the "Contractor for 
general construction" (unless a different Contractor is otherwise designated in the General Bidding and 
Contract Requirements or the Technical Specifications) to oversee, coordinate, and plan the work of all the 
other prime contractors, including, but not limited to, the prime contractors for electrical, mechanical, HVAC, 
and plumbing work, so as to complete the work under all of the prime contracts in a timely and efficient 
manner. The Contractor therefore expressly recognizes that the "Contractor for general construction" shall 
be the coordinating Contractor for all aspects of the multiple-prime contract work, including the scheduling 
of all such work. The Contractor shall have an explicit duty on "multiple-prime" projects to rely primarily 
upon the organization, management, skill, cooperation and efficiency of the "Contractor for general 
construction" to oversee, coordinate, and plan its work with the work of all of the other prime contractors, so 
as to ensure completion of the work under all of the contracts, including the Contract, in a timely and efficient 
manner and without disruption and interference. It is expressly understood by the Contractor, however, that 
the City is also relying upon the organization, management, skill, cooperation and efficiency of the Contractor 
to ensure completion of the work under the Contract in a timely and efficient manner and without disruption 
and interference. 

 
.4 It is expressly understood by the Contractor that time is of the essence of this Contract. The Contractor agrees 

to diligently prosecute its work in coordination and cooperation with the work of the other prime contractors 
and under the coordination of the "Contractor for general construction," without delay, interference, or 
disruption, so as to ensure the completion of the Contract work in a timely and efficient manner and in 
conformity with the schedule approved by the City under the Contract. In the event that the Contractor shall 
unnecessarily delay, disrupt, or interfere with the work of any of the other prime contractors, the Contractor 
shall be liable for the payment of all costs and expenses incurred by such prime contractor or prime 
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contractors on account of such delay, disruption, or interference. The Contractor accordingly authorizes the 
City to deduct the amount of such costs and expenses from any monies due and owing to the Contractor 
under the Contract. The Contractor shall further assume all liability, financial or otherwise, in connection 
with its Contract and shall protect, defend, and hold harmless the City from and against any and all damages 
or claims that may arise because of inconvenience, delay, interference, disruption, or loss experienced by the 
Contractor because of the presence and operations of other prime contractors working within the limits of the 
same multiple-prime project. 

 
.5 The provisions of this Paragraph shall be read in conjunction with any provisions in the Technical 

Specifications, the Proposal, and the Plans, and, notwithstanding Paragraph 8.4 of these Standard Contract 
Requirements, the provisions of this Paragraph shall take precedence over any other provisions in the 
Technical Specifications respecting the "coordination and cooperation" among prime contractors on a 
"multiple-prime" project, except where such other provisions shall impose greater duties upon the Contractor 
for coordination and cooperation. 

 
3.18 Clean-up of Project Site. The Contractor and its Subcontractors shall remove all rubbish or refuse and all 

unused materials and tools from the Project site daily, if required by the Project Manager, and as the work 
progresses the Contractor shall carefully clean and keep the Project site clean from such rubbish and refuse. The 
Contractor shall furnish to the Project Manager upon request all documentation regarding the proper disposal of 
all rubbish, soil, refuse, and other debris. Before the City will approve the completion of the work under the 
Contract, the Project site and any other place or places affected by the work shall be thoroughly cleared of all 
construction and other debris and dust, and left clean, free from debris, construction plant, buildings, and 
materials; fit for travel or other proper use; and in as good condition as existed before the work was begun. The 
Contractor shall resod or plant anew any grass plot or plots disturbed, and replace any shrubbery destroyed. 
Structures shall be broom clean, free from stains, spots or other blemishes, and ready for use, and all glass shall 
be washed. The clean-up work shall be governed by the record of existing conditions made and filed with the 
Department prior to the commencement of work. 

 
3.19 Maintenance after Completion and Contractor's Guarantee. 
 

.1 The Contractor shall guarantee the work of the Contract against defects in materials and workmanship for a 
period of one (1) year from the date of completion and acceptance of the work by the City, unless a longer 
period is specified, and shall guarantee and warrant that all equipment shall perform in accordance with the 
specifications of the manufacturer and in accordance with the Technical Specifications. When individual 
items of the Contract, including equipment, are formally accepted in writing by the Project Manager and used 
or operated by the City prior to the completion of the total work under the Contract, the period of guarantee 
for such items shall be calculated from the date of final written acceptance of such items, provided, however, 
that the item of work and equipment is used or operated by the City for a period of ninety (90) consecutive 
days following the date of acceptance without the occurrence of any defects, breakdowns, or faulty operation. 
Paving, including curbs and footways, shall be similarly guaranteed for a period of five (5) years from the 
date of completion and acceptance of the work by the City. 

 
.2 If, within such one (1) year or five (5) year period of guarantee, any of the work shall prove to be defective 

either in materials or workmanship, or if damage occurs by settlement of the backfill placed under this 
Contract, or if any part or parts of any equipment furnished shall prove to be inadequate, insufficient, or 
defective, either in design, materials, or workmanship, the Contractor shall immediately, upon demand of the 
Project Manager (whose decision as to such inadequacy, insufficiency, or defectiveness shall be binding and 
conclusive upon the Parties hereto), repair and replace the same in accordance with the Plans and Technical 
Specifications, and shall repair and replace any damage to other parts or structures at the Contractor's sole 
cost and expense, without cost or expense to the City, to the approval and satisfaction of the Project Manager. 

 
.3 Should the Contractor or its sureties fail to comply with the orders of the Project Manager to replace or repair 

defective materials, workmanship, or equipment as aforesaid within the time specified in Paragraph 3.19.1 
above, the Operating Commissioner shall notify the Procurement Commissioner, who shall have the right to 
declare the Contractor or its surety, or both, in default and to proceed with the correction of the defect in 
accordance with the methods provided herein. 

 
3.20 Access to Accounting Records. The Contractor shall certify that all materials, equipment, and labor charged to 
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the City are accounted for and shall keep such full and detailed accounts as may be necessary for proper financial 
management under this Contract. The Contractor shall retain, and shall provide the City and its representatives 
access to, all records, books of account, correspondence, instructions, Shop Drawings, receipts, vouchers, 
memoranda, and similar data and documentation pertaining to the Contract for a period of five (5) years 
following final payment, or earlier termination of the Contract, or for such longer period as may be required by 
law; however, if any litigation, claim or audit is commenced prior to expiration of said five (5) year period, then 
the records shall be retained until all litigation, claims or audit findings have been completely terminated or 
resolved, without right of further appeal, or if Applicable Law requires a longer period, then the records shall be 
retained for such longer period. From time to time during the performance of the work under the Contract, and 
for a period of five (5) years after the completion of the work under the Contract, the City may audit any and all 
aspects of the Contractor's performance under the Contract, including but not limited to its billings and invoices. 
Representatives, agents or contractors of the City, including the Department, or other authorized City 
representatives including, without limitation, the City Controller may conduct audits. If requested by the City, 
the Contractor shall submit to the City all vouchers or invoices presented for payment pursuant to the Contract, 
all cancelled checks, work papers, books, records and accounts upon which the vouchers or invoices are based, 
and any and all documentation and justification in support of expenditures or fees incurred pursuant to the 
Contract. All books, invoices, vouchers, records, reports, cancelled checks and other materials shall be subject 
to periodic review or audit by the City. All work, equipment, materials, systems, subassemblies, tools appliances 
and plants shall be subject to inspection and review by City, federal and state representatives, as may be 
applicable, or their designees, at the offices of the Contractor in the City, or in another location with the City's 
consent. The Contractor shall cooperate with all City, state and federal inspections and reviews conducted in 
accordance with the provisions of the Contract. Such inspection and review of the Contractor's work hereunder 
shall be in the sole discretion of the inspecting or reviewing entity. Such inspection or review may include, 
without limitation, review of staffing ratios and job descriptions, and meetings with any of the Contractor's staff 
who are either directly or indirectly involved in providing all or any portion of the work hereunder. The 
Contractor shall make available, within the City at reasonable times during the performance of the work 
hereunder and for the period set forth above in this Paragraph, all records pertaining to the Contract for the 
purpose of inspection, audit or reproduction by any authorized representative (including any agent or contractor 
and the City Controller) of the City, the Commonwealth Auditor General, and any other federal or state auditors, 
as may be applicable, at no additional cost to the City. 

 
3.21 Sales and Use Tax; Federal Excise Tax. 
 

.1 The City is not subject to federal, state or local sales or use tax or federal excise tax. Contractor hereby assigns 
to City all of its right, title and interest in any sales or use tax which may be refunded as a result or the 
purchase of any materials in connection with the Contract, and the Contractor, unless directed by the City, 
shall not file a claim for any sales or use tax refund subject to this assignment. The Contractor authorizes the 
City, or its agent, in its own name or in the name of the Contractor, to file a claim for a refund of any sales 
or use tax subject to this assignment. To the extent it may be applicable to the work under this Contract, the 
Contractor covenants and agrees that it shall not bill the City for or otherwise pass-through to the City for 
payment any Federal Excise Tax paid in connection with the work under this Contract; in consideration of 
the Contractor's foregoing covenant, the City hereby consents to any filing by the Contractor for a refund of 
any Federal Excise Tax paid in connection with the work under this Contract. 

 
.2 The Contractor agrees to include the above referenced Paragraph in any Subcontracts with Subcontractors. 

 

4. ADMINISTRATION, MEASUREMENT, AND PAYMENT 

 
4.1 Status and Authority of the Project Manager. The Project Manager shall be responsible for the general 

direction of the work to be performed under the Contract, the interpretation of the Plans and General Bidding 
and Contract Requirements, and the Technical Specifications, the ordering of additions to or deductions from 
the work, and the determination of procedure. The Project Manager shall give all orders and directions 
contemplated under the Contract. The Project Manager shall in all cases determine the amount, quality, 
acceptability, and fitness of the several kinds of work and materials which are to be paid for under the Contract, 
and shall have authority and sole discretion to reject all work and materials which in their opinion do not conform 
to the requirements of the Contract. The Project Manager shall determine all other questions that may arise in 
relation to the execution of the work and shall have the authority to halt the work whenever such action may be 
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necessary to secure the safe and proper execution of the Contract. The Project Manager shall adjust and decide 
on any differences or conflicts that may arise between the Contractor and other prime contractors for the 
performance of concurrent work. The provisions of this Paragraph are not intended to supersede or limit the 
provisions of Paragraph 3.17. 

 
4.2 Plans and Technical Specifications. The Plans, with all notes thereon, and the Technical Specifications are 

intended to be consistent with one another and of equal force and effect, and in the event the Contractor should 
believe that an apparent discrepancy may exist between the Plans and the Technical Specifications, the 
Contractor shall bring such apparent discrepancy to the attention of the Project Manager, who will interpret their 
meaning. The Plans give general dimensions and sizes, and such details as are required to cover special features. 
Figures shall have preference over scale in reading dimensions. The Contractor shall maintain at the site of the 
work for use of the Project Manager or Inspector one record copy of the Plans and Technical Specifications, and 
Change Orders and other Contract modifications, and one record copy of all approved Shop Drawings and other 
submittals, including the construction schedule. 

 
4.3 Shop Drawings and Working Drawings. The Contractor shall prepare and submit to the Department or the 

Project Manager, as specified in the Technical Specifications or as required by the Project Manager, all Shop 
Drawings and Working Drawings, which shall include all details required to carry out the City's Plans and 
Technical Specifications. By approving and preparing Shop Drawings and other similar submittals, the 
Contractor represents that it has determined and verified materials, field measurements, and field construction 
criteria related thereto and has checked and coordinated the information contained within such Shop Drawings 
and submittals with the requirements of the Contract Documents. The Contractor shall not proceed with any 
portion of the work until the Shop Drawings or other submittal which governs the work has been approved. The 
Shop or Working Drawings shall conform to standards specified by the Department. Upon correction, if found 
necessary, and after approval, the Contractor shall furnish three (3) or more prints of the Shop Drawings or 
Working Drawings for construction purposes. After the completion of the work, the documents shall be delivered 
to and become the sole property of the City for its unrestricted use. The approval of Shop Drawings shall not 
relieve the Contractor of responsibility for the proper fit of the work, nor for its completion pursuant the Contract. 

 
4.4 Lines and Grades – City Datum. Vertical dimensions are given in United States standard feet and fractions 

thereof. Unless otherwise stated, elevations preceded by a plus (+) or a minus (-) sign refer respectively to 
distances above or below the established City Datum, which is two and one quarter (2.25) feet above mean high 
water in the Delaware River at Chestnut Street, Philadelphia. Dimensions locating buildings and structures shall 
be verified and checked in the field by the Contractor before proceeding with construction details affected 
thereby. Curb line and paving stakes giving the requisite basic data will be set by the City. The price for the 
setting of these lines shall be at the predetermined rate as set by the Board of Surveyors and made part of the 
public record as stated in the Contract Documents. The Contractor will be held responsible for the proper and 
correct extensions of measurements from such data, and the correctness of work based thereon. The Contractor 
will be held responsible for the preservation of stakes, benchmarks, and survey monuments, until authorized to 
remove them. Should any stakes be disturbed, the cost of replacing them will be charged against the Contractor 
at the then current fee as determined by the City's district surveyor and regulator, to be deducted from the Final 
Estimate. All survey monuments or benchmarks moved, covered or uprooted in the course of performance of 
the work of this Contract will be reset by the City at the expense of the Contractor, at the then current fee per 
monument or benchmark, as determined by the City's district surveyor and regulator. Said cost shall be deducted 
from the Final Estimate. The Contractor shall provide reasonable and necessary opportunities and facilities for 
setting points and taking measurements. The Contractor shall not proceed until it has made timely demand upon 
the District surveyor and regulator for, and has received from them, such points and from the resident engineer 
such instructions as may be necessary for the progress of the work. Any work improperly done without lines or 
levels or instructions shall be removed and replaced by the Contractor at its own expense. Failure to do so may 
be considered a default under the Contract. 

 
4.5 Contract Amount. The total amount which is to be paid by the City to the Contractor for the work performed 

and materials supplied under the Contract shall in no event exceed the sum of the Contractor's Quote price, plus 
a contingency fund of approximately ten percent (10%) of the Contractor's Quote price (to be specified by the 
Procurement Department upon the award of the Contract), which fund is intended to cover additional 
compensation which may be due to the Contractor as a result of Change Orders issued pursuant to Paragraphs 
4.8 and 4.9 below, as such sum may be increased or reduced pursuant to a Change Order or Change Orders, or 
pursuant to an Amendment. The City shall specify the contract amount in the Notice of Contract Award. The 
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Contractor acknowledges that the City's liability under the Contract shall be limited by the amounts which shall 
have been or may be from time to time appropriated by City Council. The City reserves the right to authorize 
the Contractor to commence work prior to appropriation of the total amount of the Contract, in which case the 
City shall give the Contractor notice thereof, and the City shall not be liable hereunder in any amount greater 
than that appropriated therefor by City Council. Payments will only be made payable to the Contractor as shown 
on the purchase order; the invoice must reflect this same Contractor name as the entity to “pay to”. For any bids 
awarded for work to begin on or after July 1, 2019, the City has instituted a policy of making all of its payments 
through electronic deposits into the awarded Contractor’s designated bank account. Before any City payments 
are made, the Contractor will be required to supply the City with the information necessary for the City to initiate 
electronic payments by completing one of the electronic payment processing enrollment forms available on the 
City’s vendor portal at https://secure.phila.gov/finance/vendorpayments. Applicants awarded a contract before 
July 1, 2019, are encouraged to complete one of the electronic payment processing enrollment forms before the 
conversion to electronic payments becomes mandatory. The City intends to stop issuing paper checks. Nothing 
herein shall be construed to limit the City’s ability to make payments by assessment bills as provided in 
Paragraph 4.17, below. 

 
4.6 Scope of Payments. Payment for the cost of all work, labor, materials, and services required to complete the 

work of the Contract as shown in the Plans, Technical Specifications, Standard Details and Specifications, or as 
otherwise specified (except where payment is otherwise specifically provided), will be made at the unit prices 
or lump sum prices contained in the Quote. The prices contained in the Quote shall each cover the supply and 
installation, in a good, sound, substantial and workmanlike manner, of everything required for and incidental to 
the full completion of the work of that item as called for by the Plans, Technical Specifications, Standard Details 
and Specifications, or as otherwise specified, including its proportionate share of the expense of all plants, tools, 
and equipment required; the cost of all bonds, fees, and permits; of all administration, superintendence, and 
insurance; and of any loss or damages arising out of the nature of the work, from the action of the elements, from 
any unforeseen difficulties encountered in the prosecution of the work, and from risks of all kinds connected 
with the work, except as otherwise specifically provided in the Contract Documents. 

 
4.7 Quantities are Approximate. When quantities of the various classes or components of work and materials 

required under the Contract are stated in the Bid Solicitation or elsewhere, such quantities are estimated and 
approximate, except where otherwise stated to the contrary. When stated in the Bid Solicitation or a Seller’s 
Proposal, they are given only for the purpose of comparing the Quotes on a uniform basis. The City does not 
guarantee that such estimated quantities will correspond to the actual quantities ultimately required to complete 
the work, and the City will not allow any claim for damages, for anticipated profit, or for loss of profit of the 
Contractor in the event that actual quantities used to complete the work under the Contract vary from the 
estimates in the Bid Solicitation. The Department reserves the right to increase or decrease the quantities or to 
entirely omit any of the items as contained in the Bid Solicitation to the extent found necessary by the Project 
Manager, provided that the aggregate cost of the work performed is within the limit of funds fixed in the Contract. 

 
4.8 Changes. 
 

.1 If changes to any portion of the work or the requirements of the Plans, Technical Specifications or Standard 
Details and Specifications are deemed necessary by the Project Manager, in order to carry out and complete 
the work covered by the Contract Documents, the Project Manager may by notice to the Contractor order 
alterations to or changes in the work covered by the Contract Documents, and the Contractor shall promptly 
comply with such orders. No changes or alterations to the work shall be made or performed by the Contractor 
except upon prior written orders from the Project Manager authorizing the change and a Change Order fixing 
the additional compensation or deduction therefor, except where the order authorizing the change states that 
the method of compensation or deduction shall be determined at a later date. 

 
.2 Where the Project Manager pursuant to Paragraph 4.8.1 orders additions to or deductions from the amount 

of work called for by the Plans or Technical Specifications, or where changes are ordered in writing in the 
design of the work or the requirements of the Plans or Technical Specifications which increase or reduce the 
cost of the work to the Contractor, adjustment in compensation therefor shall be made to cover the additional 
work required or the work reduced, in accordance with a written order of the Project Manager, as follows: 

 
(a) For work for which applicable unit prices are bid in the Bid Solicitation, payment or deduction shall 

be made in accordance with the prices bid. When the final quantity of work performed on a unit 
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price bid item differs substantially (twenty-five percent (25%) or more) from the Bid Solicitation 
quantity, the Project Manager will review the price contained in the Quote and the actual work 
performed by the Contractor and may, in their sole discretion, determine if an adjustment is 
appropriate. Where the Project Manager deems an adjustment appropriate, the Contractor shall: 

 
i.  substantiate that the Quote unit price remains fair and reasonable despite the substantial change 

in quantity; or 
 

ii.  in the case of substantial underrun compared to the previously estimated quantity, negotiate a 
revised unit price for all the work actually completed; or 
 

iii.  in the case of substantial overage compared to the previously estimated quantity, negotiate a 
revised unit price for that portion of the actual work completed in excess of one hundred twenty-
five (125%) of the Quote quantity. 

 
This provision shall not be deemed, however, to vest in the Contractor any rights to any 
adjustment. 

 
(b) For work not covered by the unit prices contained in the Quote, payment or deduction shall be made 

at the applicable contingent prices named for work. 
 

(c) For work for which neither the unit prices bid nor the prices for contingent work are applicable, 
payment or deduction shall be made in accordance with Paragraphs 4.8 and 4.9 below. 

 
4.9 Change Orders by Agreement. 

 

.1 If alterations or changes increase the cost of the work to the Contractor, additional compensation will be 
allowed by the City, based upon unit prices, contingent prices, or by a detailed cost proposal submitted by 
the Contractor to the Project Manager, negotiated by the Department and agreed to by the Contractor, or by 
Force Account, in accordance with Paragraph 4.11 below. The cost proposal shall detail the costs of materials, 
labor, overhead and profit, as well as any proposed changes to the Contract time. If such alterations or changes 
reduce the cost of the work to the Contractor, the amount of such reduction may be deducted by the City, and 
any such reduction may be based upon unit prices contained in the Quote for the performance of the deleted 
items of work, upon any Subcontract already entered into by the Contractor for the performance of the deleted 
item of work, or upon a detailed cost proposal submitted by the Contractor to the Project Manager and 
negotiated by the Department. Credit Change Orders will include the same mark-ups as chargeable Change 
Orders. The Contractor shall submit its cost proposal for the change or alteration within twenty (20) days 
after the Project Manager gives notification to the Contractor of the intended change or alteration. Thereafter, 
a formal Change Order will be executed and signed by the Department reflecting the change or alteration and 
the additional cost or reduction negotiated by both Parties. 

 
.2 A Change Order negotiated and agreed to by the Contractor and the City and then executed as a Change 

Order by the City and the Contractor shall be deemed to cover all of the Contractor's costs associated with 
the change or alteration to the work, as reflected in the Change Order, including all costs and expenses 
incurred by the Contractor for time, material, labor, and extended or field office or home office overhead. 
Any Contract time extension granted by the City for the Change Order shall be the sole time extension granted 
for the change or alteration and for which Contractor is entitled, and no other time extension shall be granted 
by the City in connection with the work reflected in such Change Order. No loss of profit on account of any 
changes or alterations to the work or on account of work not executed or performed by the Contractor will 
be allowed, except that the Contractor may be entitled to an extension of time on account of changes or 
alterations to the work, provided that the Contractor satisfies the requirements of Paragraph 3.7 above. 

 
.3 The Contractor agrees and acknowledges that after a Change Order is negotiated and agreed to by the Parties 

and then executed by the City, the Change Order shall operate as a full and complete waiver and release of 
any and all claims of the Contractor related to or arising out of such change or alteration, whether such change 
or alteration is considered individually or cumulatively, including, but not limited to, any claim by the 
Contractor for extended home office overhead, extended field office overhead, time-impact costs, schedule 
delay costs, acceleration costs, compression costs, loss of productivity costs, extra work, additional work, 
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and interference costs, or any combination of such costs. 
 
4.10 Disputed Change Orders. If, after submission of a cost proposal, the Department and the Contractor cannot 

agree upon a price within a reasonable amount of time, or if the Contractor disputes the applicability of unit 
prices or contingent prices, the Project Manager may direct the Contractor to perform or complete the extra or 
additional work notwithstanding that there is no agreement between the Parties as to price, and the Contractor 
shall proceed to perform the work so as to avoid any delay or interference to the progress of its work. In all such 
cases, the Contractor shall promptly comply and maintain proper force account time sheets and records, in 
accordance with Paragraph 4.12 below. The Project Manager shall also process a Change Order in an amount 
that they determine to be reasonable, necessary and appropriate. If the Contractor does not agree with the amount 
processed by this Disputed Change Order, the Contractor must notify the Project Manager within ten (10) days 
of issuance of the Disputed Change Order that it is proceeding under protest and that it reserves the right to a 
claim for the cost of the disputed work. In all cases of Disputed Change Orders which are protested by the 
Contractor, the Contractor shall submit to the Project Manager, within five (5) days after completion of the work, 
a detailed cost proposal which shall detail the costs of materials, labor, overhead and profit, actually expended 
by the Contractor for the work, as well as any changes to the Contract time. 

 
4.11 Disputed Work. If the Contractor is of the opinion that any work required or ordered by the Project Manager 

violates the terms and provisions of the Contract or is not called for under the Contract Documents, the 
Contractor shall promptly notify the Project Manager, in writing, of its contentions with respect thereto and shall 
request a final determination thereof. If the Project Manager determines that the work in question is work 
required under the Contract Documents and is not "extra" work, or that the order complained of is proper, the 
Project Manager will direct the Contractor to proceed with the work in question. In all such cases, the Contractor 
shall promptly comply and maintain proper force account time sheets and records, in accordance with Paragraph 
4.11 below. In order to preserve its right to claim compensation for such disputed work or damages resulting 
from compliance with such an order, the Contractor must notify the Project Manager in writing, within five (5) 
days of receiving notice from the Project Manager of this final determination, that the work is being performed 
or that the determination and direction is being complied with under protest. Furthermore, in order to claim an 
adjustment in the Contract price for work performed under protest, the Contractor must submit in writing to the 
Project Manager, within five (5) days after completion of the work in question, the nature and precise amount 
of compensation sought for the work, as well as copies of all force account time sheets and records compiled by 
the Contractor for the work. Failure of the Contractor to so notify the Project Manager of both its protest and its 
claim for compensation shall be deemed as a full and final release and waiver of any claim for extra compensation 
or damages therefor. 

 
4.12 Force Account. 
 

.1 Payment under Force Account will be for the reasonable, actual and necessary direct cost of the work in 
accordance with the orders of the Project Manager, and in addition thereto the percentage of such cost 
hereafter stated. "Reasonable, actual and necessary direct cost" shall be deemed to include the following: 

 
(a) Wages of forepersons, equipment operators and skilled and semi-skilled and common laborers 

directly assigned to the specific operation at actual payroll rate of wages per hour and actual fringe 
benefits paid, labor taxes as established by law, and workers compensation and employers liability 
insurance, for each hour that such employees are actually engaged in the performance of the 
authorized work and, if directed, overtime, as provided by existing laws and regulations, as well as 
other insurance premium expenses, including but not limited to premiums for general liability 
insurance, where the such insurance premium expenses are a direct function of the foregoing wages, 
but only to the extent such insurance premium expenses derive solely from the foregoing wages. 

 
(b) The reasonable actual expenditure for materials (including sales tax paid, if applicable, and except 

as provided to the contrary in Paragraph 3.9 above), used up or incorporated in the work. 
 

(c) For any equipment, including machinery and trucks, mutually deemed as necessary for the 
performance of the work, the Project Manager shall allow the Contractor reasonable rental rates, 
computed as follows: (i) for all equipment rented, the Contractor will be reimbursed the reasonable 
actual costs based upon the receipts provided, plus an allowance for operating cost as provided in 
subparagraph (ii) of this subparagraph; (ii) for all equipment owned, including pumps and 
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compressors, a reasonable hourly rate will be determined by using the reasonable monthly rental 
rates taken from the current edition (with updated supplements) of the Rental Rate Blue Book for 
Construction Equipment and dividing it by one hundred seventy-six (176); an allowance may be 
made for operating costs for each and every hour the machinery or equipment is actually operated 
in accordance with the rates listed in the aforesaid rental book; if the machinery or equipment is 
required to be at the work site, but is not operated, the Contractor may be compensated at the 
reasonable hourly rental rate, exclusive of operating costs. The Contractor will be allowed to add to 
the above rates the reasonable predominate areas adjustment percentage for the state as shown on 
the area adjustment map contained in the Rental Rate Blue Book for Construction equipment. In the 
case of any machinery or equipment not referred to in the Rental Rate Blue Book for Construction 
Equipment, a monthly rental rate shall be computed on the basis of an amount that is the equivalent 
of six percent (6%) of the manufacturer's list price for the sale (new) of such equipment; the hourly 
rate in such cases will be determined by dividing the monthly rate by one hundred sixty (160) when 
actually operating, and by one hundred seventy-six (176) when at the Project site, but not operating, 
to which no percentage shall be added. The above rates shall be for the time such equipment is 
required on the Project site for the performance of force account work exclusively. 
 

.2 To the reasonable, actual and necessary direct cost of the work done under Force Account as noted above, 
twenty percent (20%) will be added to the expenditure for labor and fifteen percent (15%) will be added to 
the expenditure for materials, excluding sales tax. No additions will be allowed for equipment costs, whether 
such equipment is rental or Contractor-owned. These percentages shall be deemed to cover the cost of heat, 
light, bond or bonds, use and up keep of small hand tools, administration, engineering, field and office 
superintendence, home office and site overhead, extended general conditions, non-payroll taxes, insurance 
(including general liability and non-payroll insurance), all loss, damage, risk and expenses incidental to the 
work and profit. The Contractor shall have no claim in excess of the above, such payments being in full 
compensation for the performance of such work and the furnishing of such materials and for all expense in 
connection therewith and incidental thereto. 

 
.3 Should the Contractor subcontract any portion of the work, with the prior written approval of the Project 

Manager, payment for that portion will be computed as the reasonable, actual and necessary costs defined 
above (exclusive of any profit to the Subcontractors), plus the percentages allowed, plus eight percent (8%) 
mark- up of the total paid to the Subcontractor. No additional percentage mark-up by or for any additional 
tiers of Subcontractors will be allowed. 

 
.4 The Contractor shall submit daily a statement in duplicate of work done on a Force Account basis within 

twenty-four (24) hours of the time the work is done, and representatives of the Project Manager and the 
Contractor shall make daily comparison of the time and rates of labor, material used, etc., as shown therein. 
After correction, if necessary, this comparison shall be signed by each and filed with the Project Manager 
and the Contractor. The Contractor shall submit to the Project Manager monthly, prior to each Current 
Estimate, four (4) copies of an itemized statement of the amount and value of labor and materials furnished, 
accompanied by the original invoices for work performed under a Subcontract, and by an affidavit certifying 
the correctness of such statement. The Project Manager shall have access to any books, vouchers, time sheets, 
records, and memoranda showing the labor employed and the materials actually used on the specific 
operation and the actual net cost thereof, for the Contractor and any Subcontractor(s). Daily force account 
time sheets must include the name and job titles of employees, actual starting and quitting times, and the total 
number of hours worked each day by each employee. 

 
.5 Work done under Force Account shall be subject to all of the requirements of the Contract. It shall be 

prosecuted in an orderly, reasonable and economical way, and the prices paid for labor and material and the 
method of prosecuting the work shall be subject to the approval of the Project Manager. Neither work nor 
material will be paid for under Force Account unless it is ordered as such in writing. 

 
4.13 Lump Sum Bid Breakdown; Applications for Payment. In order to assist the Project Manager in estimating 

approximate quantities and the value of the work performed, the Contractor shall furnish in writing to the Project 
Manager within thirty (30) days after the issuance of the Notice to Proceed, an apportionment of any lump sum 
Quote (the "Lump Sum Bid Breakdown") showing in detail its component parts. The Lump Sum Bid Breakdown 
shall be subject to the approval of the Project Manager. In addition, the Contractor shall furnish within sixty (60) 
days of the commencement of the work, and thereafter every thirty (30) days until Substantial Completion of the 
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work, an application for payment (the "Application for Payment") which shall set forth in detail the approximate 
quantities and value of the work performed as of the date of the Application for Payment in conformity with the 
approved Lump Sum Bid Breakdown. The Contractor shall certify that the information set forth in the 
Application for Payment is true, correct and complete, and accurately and fairly represents the work performed 
to date by the Contractor in accordance with the Contract Documents. 

 
4.14 Current Estimates. 
 

.1 The Project Manager, after receipt of an Application for Payment, shall prepare a current estimate (the 
"Current Estimate") of the approximate quantities and value of the work performed at intervals of about one 
(1) month during the progress of the work, except that the first Current Estimate may be prepared within 
sixty (60) days of the commencement of work under the Contract, provided at all times, however, that the 
Contractor is in compliance with all of the requirements of the Contract and the value of the work done during 
the time covered by the Current Estimate exceeds the amount of fifteen hundred dollars ($1,500). The City 
shall make payments to the Contractor on the basis of the Current Estimates, when approved by the Project 
Manager. The City shall have no obligation to pay interest on the amount due under any Current Estimate, 
any provision of Applicable Law to the contrary notwithstanding. Payments on uncompleted items will be 
for the value of work done and materials furnished, as apportioned by the Project Manager. The Current 
Estimates are approximate only, and subject to correction in the Final Estimate. The payment of a Current 
Estimate shall not bind the City to the acceptance of any materials furnished or work performed by the 
Contractor. The City shall not be precluded from later contesting a Current Estimate and shall enjoy every 
legal defense, or other claim or counter- claim, in recoupment or otherwise, by reason of the character, 
quality, and quantity of the work and materials covered by a Current Estimate, notwithstanding payment of 
a Current Estimate. 

 
.2 The City may withhold payment for deficient items according to the terms of the Contract. The City shall 

pay the Contractor according to the provisions of 62 Pa. C.S.A. §§ 3931 et seq., as amended, Subchapter D, 
Prompt Payment Schedules, for all other items which appear on the Application for Payment and have been 
satisfactorily completed. If the City withholds payment from the Contractor for a deficient item, it shall notify 
the Contractor of the deficient item within sixty (60) calendar days of the date that the City received the 
Application for Payment. 

 
.3 Subject to the provisions of Paragraph 4.14.5 below, Current Estimates on Contracts which include the 

furnishing or installing of electrical, mechanical, plumbing, heating, and other equipment, systems or 
components especially fabricated as part of the work under the Contract, which are subject to mechanical or 
electrical test, will include payment of invoice or invoices previously paid by the Contractor, not to exceed 
ninety percent (90%) of the amount shown on the Lump Sum Bid Breakdown approved by the Project 
Manager for such equipment, systems or components, when such equipment is delivered to the site, City 
property, or a bonded warehouse approved by the Project Manager. The City shall pay the balance of ten 
percent (10%) upon completion of successful testing of such equipment, systems or components, and 
acceptance thereof by the City. If no invoice is available, the City will pay the Contractor fifty percent (50%) 
of the cost of such specially fabricated equipment, systems or components, in conformity with the Lump Sum 
Bid Breakdown when delivered to the site, City property, or a bonded warehouse approved by the Project 
Manager, and an additional forty percent (40%) when such equipment, systems or components are installed 
and ready for test. The City shall pay the balance of ten percent (10%) upon completion of successful testing 
of such equipment, systems or components, and acceptance thereof by the City. The Current Estimates 
described in this Paragraph shall be reduced by the retainage required under Paragraph 4.15 below. 

 
.4 Subject to the provisions of Paragraph 4.14.5 below, Current Estimates may also include, when authorized 

by the Project Manager, an amount equal to the actual cost of specially fabricated materials and equipment 
not subject to electrical or mechanical test, furnished but not incorporated into the work, provided that the 
quantity allowed does not exceed the corresponding quantity estimated in the Contract Documents. The 
Current Estimates described in this Paragraph shall be reduced by the retainage called for in Paragraph 4.15 
below. 

 
.5 Before including payments for equipment and materials described in Paragraphs 4.14.3 and 4.14.4 above in 

a Current Estimate, the Project Manager must be satisfied that: 
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(a) the equipment and materials are properly stored, insured and protected through appropriate security 
measures; 

 
(b) paid invoices of suppliers support the Contractor’s actual net cost for the equipment and materials; 

 
(c) the equipment and materials will be incorporated in the work under this Contract within a reasonable 

period; and 
 

(d) the Contractor assumes full responsibility for the safe storage and protection of the equipment and 
materials. If the equipment and materials paid for hereunder are damaged, stolen or prove to be 
unacceptable, the payment made therefor shall be deducted from subsequent estimates and payments 
unless the equipment and materials are promptly replaced to the satisfaction of the Project Manager 
and in conformity with the requirements of the Contract Documents. Equipment and materials shall 
be available for inspection and inventory at the storage site by the Project Manager or their 
authorized representative at all times. Upon payment, title to all such equipment and materials shall 
be vested in the City, free and clear of any and all debts, claims, liens, mortgages, taxes and 
encumbrances. The Contractor, at its own expense, shall execute such documents and take such 
other steps as reasonably required by the City to vest the aforesaid title in the City. 

 
.6 The Contractor for itself and any and all Subcontractors acknowledges and agrees that neither the Contractor 

nor any Subcontractor has any right to file a mechanics', materialman's or other lien against the Project site 
under the Pennsylvania Mechanics' Lien Law of 1963, Act of August 24, 1963, P.L. 1175, 49 P.S. § 1101 et 
seq., as amended, or under any other law. 

 
4.15 Retainage. Act 57 of 1998, 62 Pa.C.S. §3921, as amended, shall govern the withholding of retainage on the 

Contract. Provided that the Contractor is making satisfactory progress and is in compliance with all of the 
requirements of the Contract and there is no specific legal or other basis for the withholding of greater amounts, 
retainage under the Contract shall be ten percent (10%) of the amounts due the Contractor until fifty percent 
(50%) of the work under the Contract is completed, at which time one-half (½) of the amount then retained shall 
be returned to the Contractor, and thereafter five percent (5%) of the amounts due the Contractor until substantial 
completion of the Contract. 

 
4.16 Semi-Final Estimate and Punchlist. 
 

.1 Upon substantial completion of the Contract, the Contractor shall submit an Application for Semi-Final 
Estimate (the "Application for Semi-Final Estimate"), which shall include a request for a semi-final 
inspection of the work under the Contract. The Project Manager shall make a semi-final inspection within 
thirty (30) days of the City's receipt of the Application for Semi-Final Estimate and request for inspection. 
If, based on said inspection, the City determines that the Contractor has Substantially Completed the work 
under the Contract, the Project Manager shall issue a certificate of Substantial Completion, which shall 
include the punchlist items required under Paragraph 4.16.2 below, and the Project Manager shall process 
the Semi-Final Estimate. The City shall, upon receipt of said Application for Semi-Final Estimate and upon 
receipt by the City of any guarantee bonds and other written warranties which may be required in accordance 
with the contract to ensure proper workmanship for a designated period of time, make payment on the Semi-
Final Estimate within forty-five (45) days after issuance of the Certificate of Substantial Completion, except 
as provided in Paragraph 4.15 above, and less such additional sums as the City may withhold pursuant to this 
Paragraph. The City shall have the same right to withhold payment from the Semi-Final Estimate as is set 
forth in Paragraph 4.14.2 above with respect to Current Estimates. The City shall pay interest on the amount 
due under the Semi-Final Estimate to the extent provided by Applicable Law. Except as provided in 
Paragraph 4.15 above, the Semi-Final Estimate shall reduce the retainage withheld by the City to one and 
one-half (1½) times the amount required to complete any remaining uncompleted items of work, provided 
that the Contractor has made satisfactory progress towards completion of the Contract and is in compliance 
with all of the requirements of the Contract and provided there is no legal or other basis for the withholding 
of a greater amount. The City reserves the right to withhold additional retainage to the extent the same as is 
permitted under 62 Pa.C.S. § 3921, as amended. 

 
.2 Upon preparation of the Semi-Final Estimate, the Project Manager, with the assistance of the Contractor, 

shall list in detail and in comprehensive fashion the remaining uncompleted items of work, and a reasonable 
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cost of completion for each item on said list, or such other basis for payment thereof as may be provided in 
the Contract (which ever method may apply pursuant to the Contract), in an official punchlist which shall 
thereafter be issued in writing to the Contractor. If the Contractor disputes any of the items on the official 
punchlist, the Contractor must notify the Project Manager in writing, detailing the items in dispute and the 
nature of its dispute, with all supporting documentation, within five (5) days after receipt of the official 
punchlist. The Contractor must commence work on the official punchlist within ten (10) Working Days after 
receipt of the official written punchlist. The Contractor shall thereafter proceed promptly and expeditiously 
to complete the official punchlist items and shall give notice to the Project Manager in writing of the date on 
which the Contractor completes the official punchlist items. The Contractor shall perform and complete all 
work on the official punchlist at its sole cost and expense and at no additional cost or expense to the City, 
subject to payment of the Final Estimate under Paragraph 4.17 below. The Contractor's work in completion 
of the official punchlist items shall in all respects be governed by the requirements of the Contract 
Documents. 

 
4.17 Final Estimate and Inspection. The Project Manager shall conduct final inspection of the work, including the 

completion of all punchlist items, after completion of all punchlist items to the Project Manager's satisfaction 
and within thirty days (30) of receipt of the Contractor's formal written request for such final inspection and 
application for Final Estimate (the "Application for Final Estimate") (which request the Contractor shall not 
make until completion of the punchlist items). After the punchlist inspection, and provided that all the 
requirements of the Contract Documents have been complied with to the satisfaction of the Project Manager, 
including completion of all official punchlist items, the Project Manager will prepare a final payment (the "Final 
Estimate") and, based upon the Final Estimate, the City will pay the balance due to the Contractor, after all 
allowable additions and deductions have been made, by checks drawn by the City Treasurer or assessment bills 
as provided in Paragraph 4.18 below, or a combination of these two methods of payment. The City shall have 
the same right to withhold payment from the Final Estimate as is set forth in Paragraph 4.14.2 above with respect 
to Current Estimates. 

 
4.18 Assessment Bills. Where required by ordinance of the City Council of the City, the Contractor shall receive, 

and accept as payment, assessment bills against abutting property, as compensation for furnishing materials, 
labor, tools, and equipment, and for doing the work set forth in the Contract Documents. The Contractor shall 
collect such assessment bills at its own cost, and employ all legal remedies or proceedings, whether by lien, civil 
action, or otherwise, including recourse to the appellate courts, to which the City may be entitled. The Contractor 
acknowledges and understands that the City does not in any way guarantee either the value, or the collection, of 
any assessment bill or bills, and that in the event of neglect to properly file and collect the assessment bill or 
bills, no recourse shall be had to the City by reason thereof. The Contractor hereby accepts and assumes all risk 
of failure to collect any such assessment bill or bills. 

 
4.19 Contractor Claims. 
 

.1 Except as otherwise provided in these Standard Contract Requirements, the Contractor must notify the Project 
Manager in writing of any and all claims whatsoever relating to or arising out of Contractor's performance 
of the work under the Contract within ten (10) days of the event or occurrence giving rise to the claim, except 
where a shorter time is specified by the Contract Documents. The written notice of claim to the Project 
Manager shall provide a detailed statement of and basis for the claim, with supporting documentation 
attached. For purposes of this Paragraph, a "claim" shall mean a demand or assertion by the Contractor 
seeking, as a matter of right, an adjustment or interpretation of the Contract, payment of money, extension of 
time or other specific relief with respect to the terms and conditions of the Contract. The Project Manager 
will review all claims submitted by the Contractor and shall approve or reject each claim, in whole or part; 
or shall request additional documentation in support of the claim from the Contractor. 

 
.2 The City and the Contractor hereby release and waive any and all claims against each other for consequential 

damages arising out of or related to the Contract and the work performed thereunder. This mutual release and 
waiver includes damages incurred by the Contractor for principal home office expenses, including home 
office overhead and the compensation of personnel stationed there, for losses of financing, business, and 
reputation, and for loss of profit associated with any other work, except anticipated profit arising directly 
from the Contract and the work thereunder. Nothing hereunder shall preclude, however, the assessment by 
the City of liquidated direct damages, when applicable in accordance with the Technical Specifications, 
General Bidding and Contract Requirements, and other applicable locations in the Contract Documents, or 
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damages pursuant to Paragraph 3.7.8 above. 
 

.3 After Substantial Completion of the work under the Contract, but prior to the Contractor's acceptance of the 
Final Estimate, the Contractor shall notify the Project Manager in writing of any and all unresolved and 
previously asserted claims relating to or arising out of the work. The Contractor's written notice of claims to 
the Project Manager shall list the claims by number, assign a dollar value to each claim, and provide a detailed 
statement of each claim, with supporting documentation attached, including a copy of the notice by which 
the Contractor first brought the claim to the attention of the Project Manager. 

 
.4 Failure of the Contractor to notify the Project Manager of any claims in accordance with Paragraphs 4.19.1 

and 4.19.3 above, and the Contractor's acceptance of and negotiation of payment under the Final Estimate 
under Paragraph 4.16 above, shall constitute and operate as a full and final release and a waiver of all such 
claims by the Contractor. 

 
4.20 Review by Project Manager of Contractor Claims and Compulsory Non-Binding Mediation of Contractor 

Claims. 

 
.1 Within thirty (30) days after receipt of the Contractor's notice to the Project Manager under Paragraph 4.19.3 

above, the Project Manager shall review all identified claims of the Contractor and shall notify the Contractor 
whether the claims are approved or rejected, in whole or in part. 

 
.2 Any claim of the Contractor which shall have been rejected by the Project Manager, in whole or in part, shall 

be subject to non-binding mediation. Mediation of the claim shall be an irrevocable condition precedent to 
institution of legal proceedings by the Contractor against the City with respect to such claim. 

 
.3 The Contractor must submit its demand for mediation to the Project Manager and the City of Philadelphia 

Law Department, c/o Chief Deputy City Solicitor, Affirmative and General Litigation Unit not later than 30 
(thirty) days after the Project Manager's notice of rejection. Failure of the Contractor to submit such claim to 
mediation within this time period shall be an absolute bar to institution of legal proceedings by the Contractor. 

 
.4 The Contractor shall submit a written timely request for mediation to the Project Manager and the City of 

Philadelphia Law Department, c/o Chief Deputy City Solicitor, Affirmative and General Litigation Unit. 
Upon submission of the claim to mediation, the City and the Contractor shall endeavor to resolve the claim 
by mediation in accordance with such rules as may be mutually agreed upon by the City and the Contractor. 

 
.5 The fee of the mediator, who shall be selected jointly by the parties, and the common expenses and costs 

incurred in connection with conduct of the mediation, shall be borne equally by the City and the Contractor. 
The mediation shall be conducted in the City of Philadelphia. Agreements reached in mediation shall be 
enforceable as settlement agreements in any court having jurisdiction thereof. 

 
4.21 Contractor's Liability for Services and Materials. 
 

.1 Notwithstanding the acceptance and approval by the City of any work the Contractor shall continue to be 
responsible for the professional quality, technical accuracy and the coordination of all work under the 
Contract. The Contractor shall, without additional compensation, correct any defects, deficiencies or 
omissions in the work. 

 
.2 The City's review, approval, or acceptance of, or payment for, any of the work performed under the Contact 

shall not constitute any representation, warranty, or guaranty by the City as to the substance or quality of the 
work reviewed, approved, or accepted, and shall not be construed to operate as a waiver or estoppel of any 
of the City's rights or privileges under the Contract, nor or of any cause of action arising out of the 
performance of the Contract. No Person shall rely in any way on such review, approval or acceptance by the 
City. The Contractor shall be and remain liable in accordance with the Contract and Applicable Law for all 
damages to the City caused by the Contractor or the work under the Contract. Review, approval or acceptance 
by the City or the Project Manager under the Contract shall not constitute approval otherwise required by 
any City department, board, commission, or other regulatory agency in the exercise of such department's, 
board's, commission's or agency's independent regulatory authority of police powers under applicable law. 
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4.22 False Claims. The Contractor covenants and agrees that it shall promptly reimburse the City for (a) all sums 
paid to the Contractor by the City as a result of any false, fictitious or fraudulent billings, invoices, contract 
overcharges, and the like, and (b) all other costs which are incurred by the City as a result of the false fictitious 
or fraudulent billings, invoices, contract overcharges and the like. The Contractor further covenants and agrees 
that it shall promptly reimburse the City for all expenses and costs, including but not limited to attorneys' fees 
and expenses, incurred by the City in recovering any such sums from the Contractor. This Paragraph shall survive 
termination of the Contract and completion of the work under the Contract. 

 

5. MATERIALS, WORKMANSHIP, AND INSPECTION 

 
5.1 Materials and Workmanship. The materials used in the work under the Contract shall conform to the 

requirements of the Plans, Technical Specifications and Standard Details and Specifications, as the same may 
be applicable. The workmanship shall be equal to the best standard practices. Work of reconstruction and 
restoration of privately-owned structures adjacent to the Project site shall be as set forth in the Plans and 
Technical Specifications or otherwise by written agreement with the owner or owners of such structures. Where 
no requirements are specified for materials or for the methods of testing materials or equipment, such materials 
or methods shall at least equal the latest standard or tentative specifications of nationally recognized 
standardizing agencies, such as the American Society of Mechanical Engineers, the latest codes of the National 
Board of Fire Underwriters or, as they apply, any regulations of the City. 

 
5.2 Inspection. All of the work of the Contract shall be subject to general direction and inspection of the Project 

Manager or the Project Manager's designated representatives, and the Contractor shall afford every opportunity 
for the inspection of materials and workmanship. Authorized representatives of the City shall be permitted access 
at all reasonable times to all portions of the work, and to such portions of the place of manufacture of fabricated 
materials as may be necessary for complete inspection. Before beginning work the Contractor shall notify the 
Project Manager of the type and source of supply of the principal materials which the Contractor proposes to 
furnish, and as soon as possible thereafter, shall furnish samples of materials, fixtures, and appliances for 
approval by the Project Manager. Before removal of any excess excavated material, waste, refuse, or rubble, 
etc., from the site, the Contractor shall furnish to the Project Manager a list of certified dump site or landfill 
locations that are to be utilized for disposal of such waste materials and written verification that permission for 
the disposal of the waste materials has been obtained. Before beginning the fabrication of materials, equipment 
or systems, and before shipping materials, equipment or systems of a specified type, the Contractor shall notify 
the Project Manager in ample time to permit inspection at the place of manufacture or shipping, should the 
Project Manager so desire. Such materials, equipment or systems shall be delivered to the Project site properly 
marked for identification and shall be subject to re-inspection and final acceptance or rejection at the Project site 
by the City. The Contractor shall deliver materials, equipment and systems to be inspected at the Project site in 
ample time for such inspection and testing. No materials, equipment or systems shall be incorporated into or 
used in connection with the work until accepted by the Project Manager, and all materials, equipment or systems 
rejected by the Project Manager as unsuitable or not in conformity with the Plans or Technical Specifications 
shall be immediately removed from the work. Unless otherwise specifically provided for, the City shall bear the 
cost of inspection and testing. All work shall be prosecuted in the presence of the City’s Inspector (“Inspector”), 
and conformity with the requirements of the Contract Documents. The Contractor shall provide for inspection 
and testing to be carried out during regular working hours unless specifically authorized or directed otherwise 
by the Project Manager. The presence of the Inspector shall not affect in any way the duty of the Contractor to 
complete the work in accordance with the Contract Documents, nor shall it be deemed a defense on the part of 
the Contractor for default or violation of the Contract. The Inspector is not authorized to waive, amend, revoke, 
alter, enlarge, relax, or release any of the requirements of the Contract Documents. 

 
5.3 Investigation of Work. If the Project Manager at any time has reason to suspect that the Contractor may have 

delivered any unsuitable, unfit or otherwise defective work, the Project Manager may order an investigation 
thereof, and the Contractor shall furnish the necessary labor and equipment for such investigation. If the City 
finds that any part of the work is defective, the Contractor shall repair, replace or reconstruct such work to the 
satisfaction of the Project Manager, and the cost thereof and of such investigation shall be the sole responsibility 
of the Contractor. If the work is found to be in accordance with the Contract Documents, the City will reimburse 
the Contractor, in accordance with Paragraph 4.12 above, for the expense of the examination. 

 
5.4 Defective Work or Material. The Contractor shall remove, at its own expense, any work or material rejected 
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by the Project Manager as unsuitable, unfit, or otherwise defective and not in accordance with the Contract 
Documents, and shall repair, replace or reconstruct the same without additional compensation. Failure to do so 
shall be deemed a violation of Contract and shall be subject to the provisions of the Contract concerning 
violations and defaults. Any omission or failure on the part of the Project Manager to disapprove or reject any 
work or material shall not be construed to be an approval or acceptance of any such defective work or material. 
For any work or material that is determined to be defective and not in accordance with the Contract Documents, 
but which in the sole determination of the Project Manager cannot be remedied or does not require total 
replacement, the Project Manager shall determine an appropriate credit due the City from the Contractor. 

6. CONSTRUCTION REQUIREMENTS 

 
6.1 Prosecution and Performance of Work. The Contractor's methods for the performance of the work must be 

those best adapted for the safe, efficient, and expeditious prosecution of the work, with a minimum of 
interference to adjoining work sites, to adjoining properties, and to public traffic and convenience. The 
Contractor shall prosecute the work vigorously, without delay, and with such workforces and equipment as shall 
be satisfactory to the Project Manager. The Contractor shall furnish and supply all labor and materials, in the 
quantity and of the quality required for the proper and timely performance of the work under the Contract; all 
such materials shall be of the best kind and quality and subject to the inspection and approval of the Project 
Manager. The Contractor shall strictly conform to the orders, instructions and directions given by the Project 
Manager, it being expressly understood and agreed that the decision of the Project Manager on any questions 
arising in connection with the performance of the work under Contract shall be binding and conclusive upon the 
Contractor. The Contractor shall supervise and direct the work, and Contractor shall be solely responsible for 
and have control over construction means, methods, techniques, sequences and procedures and for coordinating 
all portions of its work under the Contract. Before commencing the work, the Contractor, when required by the 
Project Manager, shall submit for approval its proposed methods of prosecution of the work, including the 
maintenance of both vehicular and pedestrian traffic; underpinning, bulk heading, shoring; sinking foundations; 
handling spoil; lighting; fencing; street surfaces; drainage; and all other branches of its work operation. Such 
approval is intended to safeguard the City's interest, but such approval will not be deemed to relieve the 
Contractor of its obligation or responsibility for the safe and proper conduct of the work. The Contractor shall 
at all times ensure that its work site, and its Subcontractors' personnel, while performing any part of the work 
under this Contract, are and remain free of the influence of alcohol or illegal drugs. The Contractor shall at all 
times enforce good discipline and order among its employees and shall not employ any unfit Person or anyone 
not skilled in the task assigned. Any contact by the Contractor or its employees with adjacent property owners, 
passing motorists or pedestrians, and the general public shall at all times be professional, courteous, and 
respectful. 

 
6.2 Right of Way. Where work is constructed on private property in the lines of an unopened street, the City 

guarantees the Contractor, for access and construction purposes, the area only within the lines of said street. 
Where work is constructed over private property, not within the lines of any street upon the City plan, the City 
guarantees the Contractor right-of-way between lines not more than twenty-five (25) feet, each side, beyond the 
outside lines of the structure to be built, unless otherwise provided for, with right of access only within the lines 
of this strip and subject to the limitations of existing structures. Where work is constructed within the lines of an 
open street, the City guarantees the Contractor use of the area only within the lines of the street, and subject to 
the requirements of the Standard Contract Requirements and Technical Specifications for maintenance of travel, 
existing structures, and access to abutting properties. 

 
6.3 Maintenance of Traffic and Access to Property. Traffic of all kinds shall be maintained continuously and 

access to buildings shall be provided for at all times, except where otherwise specifically permitted by the 
Contract Documents, or where temporary interference is authorized by the Project Manager, in which case it 
shall be interrupted only for such time as is necessary to provide temporary substitutes for surfaces disturbed by 
the construction and to restore street and sidewalk surfaces after the completion of the work. Suitable bridges or 
other means of access shall be built and maintained to permit owners and occupants to reach their premises. 
Where necessary, the Contractor shall maintain proper and easy means for passengers to enter or exit public 
transportation. Where partial occupation of the street is allowed, materials and equipment shall be so placed as 
to ensure a minimum of interference with traffic; no materials shall be placed on the sidewalk within one foot of 
the curb line, and a clear sidewalk passage not less than four (4) feet in width shall be maintained at all times. 
The work shall be so conducted that annoyance to residents and interference with the normal use of the properties 
will be reduced to a minimum. The flow in gutters and inlets shall be maintained. When access to any adjacent 
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property is temporarily cut off, owing to occupancy of the street by the Contractor, the Contractor shall render 
every assistance to the owner or occupant in handling materials of every description that must be delivered to or 
removed from such property, including recyclables, rubbish, and garbage, and such materials shall be taken to 
or from the nearest accessible point that, in the opinion of the Project Manager, is convenient for handling. No 
additional compensation will be allowed for the various items of expense noted above in this Paragraph. 

 
6.4 Maintenance of Waterways. In navigable streams all work shall be carried on in full compliance with the 

requirements of the United States Department of the Army, the Commonwealth, the City and any other 
governmental or quasi-governmental agency, authority or commission having jurisdiction under Applicable 
Law. Movement of boats and vessels of all kinds shall be maintained unless the United States Department of the 
Army or any other governmental or quasi-governmental agency, authority or commission having jurisdiction 
under Applicable Law shall permit interference, and then only within the limits and times specified. Should the 
Contractor, during the progress of the work, sink, lose, or throw overboard any material, plant, equipment, 
machinery, etc., which may be dangerous to or obstruct navigation, the Contractor shall forthwith recover and 
remove the same. The Contractor shall give immediate notice to the proper authorities of such obstruction, and, 
if required, the Contractor shall, under the direction of such authorities mark or buoy such obstructions until the 
same are removed. Upon the completion of any work affecting waterways of any character, all equipment and 
materials deposited in such waterways shall be removed unless otherwise ordered or permitted, so as to leave an 
unobstructed channel of the same width and depth and with the banks, retaining structures, or wharves in a 
condition equal to that existing before the beginning of work. 

 
6.5 Access to Fire Hydrants and Fire Alarm Boxes. Fire hydrants shall be left at all times clear of obstructions 

and readily accessible to fire apparatus. No material or other obstructions shall be placed within ten (10) feet of 
a fire hydrant. Fire alarm boxes shall be supported and protected and maintained so as to be readily accessible 
and open to view. Excavation shall be decked or bridged, where necessary, to permit the safe passage of fire 
apparatus and to give access to fire hydrants and to adjacent buildings for the extinguishing of fires. Where 
necessary, branch pipes shall be extended from the nozzles of the fire hydrants to the mains. Fire hydrants and 
any branch pipes shall be protected from freezing, and the fire hydrants (particularly the high-pressure type) 
shall, where necessary, be braced or tied to the connecting pipes to prevent movement under water pressure. 

 
6.6 Temporary Buildings. Buildings, fences, trailers, and equipment erected or provided by the Contractor shall be 

neat in appearance. Except as provided in Paragraph 6.9 below, no advertising matter, other than Project 
information and the name and address of the Contractor, shall be displayed on the work or any such buildings, 
fences, trailer or equipment. 

 
6.7 Danger Signals. The Contractor, at Contractor's own expense, shall erect and maintain all necessary barricades, 

and danger signs and signals. The Contractor shall keep adequate lights burning from sunset until sunrise, and 
shall provide security personnel as necessary for the safety of the public. The Contractor shall observe such rules 
relative to signals and safeguards as the police regulations, harbor regulations, and other Applicable Laws 
require. 

 
6.8 Street Closings and Detour Signs. In the event that the work requires the closing of a street or roadway, the 

Contractor shall first obtain a permit from the City's Department of Streets. When the Department of Streets 
gives permission to close a street or roadway during Contract operations and to divert the traffic therefrom, the 
Contractor, at the Contractor's sole expense, shall erect and maintain appropriate traffic and highway barricades, 
detour signs, and any other necessary traffic signs in order to safely protect vehicular and pedestrian traffic. The 
Contractor shall notify the Department seven (7) days prior to the date of starting work and one (1) day prior to 
the date of completion. Copies of these notices shall be sent to the Traffic Engineer of the Department of Streets. 

 
6.9 Contract Identification Signs. The Contractor shall, unless specified otherwise in the Technical Specifications, 

at Contractor's own expense, erect and maintain in a prominent position upon the Project site at a location 
approved by the Project Manager, a suitable sign, plainly lettered with the name and address of the Contractor, 
the character of the work and the name of the Department under which the Contract is being carried out. No 
advertising matter other than the signs noted above shall be displayed on the work. 

 
6.10 Safety and Sanitary Provisions. The Contractor shall provide means and appliances and shall enforce suitable 

rules for the safe prosecution of the work and for the safety and health of the work force employed on it. The 
completed portions of the work shall be kept clean and in a sanitary condition. The Contractor shall provide and 
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maintain properly secluded sanitary conveniences, in accordance with existing regulations of the Department of 
Public Health, for the use of Contractor's work force, and the Contractor shall strictly enforce the exclusive use 
of them by its work force. 

 
6.11 Storage Space. Buildings, yards, or sidings that may be required for the delivery or storage of materials shall be 

provided by and at the cost of the Contractor. The Contractor may not use streets for storing materials unless 
otherwise specifically authorized in writing by a permit issued by the City's Department of Streets. Upon request 
of the Project Manager, the Contractor shall furnish a copy of any agreement for the use of a property or building 
for construction purposes, except where owned by the Contractor. 

 
6.12 Night Work. Work during the night shall be carried on with due regard to the comfort of, and so as to minimize 

any disturbance to, nearby residents, and the methods to carry out such work shall be subject to the approval of 
the Project Manager, who may, if conditions so require, order that no night work be done in specific localities. 
The Contractor's work force shall refrain from loud noises, calls, whistles, and the operation of air compressors, 
rock drills, riveting machinery, and blasting between the hours of 7:00 p.m. and 7:00 a.m. unless specifically 
permitted by the Project Manager. 

 
6.13 Power and Light. In developed portions of the City, and elsewhere when ordered by the Project Manager, the 

Contractor shall use either electric, compressed air or internal combustion engine power. When compressed 
internal combustion engines are used the exhaust shall be muffled. None but electric lights shall be used in or 
under buildings or anywhere on the work below the surface of the street. 

 
6.14 Use of Water. Permission for the use of City water shall be obtained directly from the Philadelphia Water 

Department. Water may be obtained through a hydrant attachment or as otherwise specified in the Technical 
Specifications. In all cases, the Contractor shall obtain and use such water in accordance with regulations of the 
Water Department. If the Contractor shall, at any time, wastewater (as determined by the Project Manager) 
obtained from the Water Department, the Project Manager shall revoke permission for such use. No charge will 
be made for the use of water actually used for the construction work, unless specifically set forth elsewhere in 
the Technical Specifications. 

 
6.15 Prevention of Dust and Smoke. 

 
.1 The Contractor shall keep the surface of the sidewalks and streets affected by its work, including decking 

and temporary paving, in a clean, neat condition. The Contractor shall sprinkle with water or otherwise treat 
the surface sufficiently to keep down any dust generated during the progress of work. Piles of dirt or other 
material shall not be left on the surface. The aforementioned requirements are not intended to take the place 
of the usual duties of the Department of Streets but to supplement them. No fires of any kind or burning of 
debris on the site or adjacent to it will be permitted; the debris shall be disposed of off the Project site. 

 
.2 The Contractor shall comply strictly with the provisions of the Air Pollution Code (Title 3 of The Philadelphia 

Code, as amended). 
 
6.16 Explosives. If any blasting is involved in the performance of the Contract, the Contractor must obtain a blasting 

permit from the Department of Licenses and Inspections. Such permits will be issued only upon approval of the 
Fire Marshal and posting of bond or Certificate of Insurance covering personal injuries and property damage. 
Blasting may be done only by blasters duly licensed by the City. Storage of explosives and transportation of 
explosives to the site also require permits, which are issued by the Department of Licenses and Inspections, 
subject to prior approval of the Fire Marshal. 

 
6.17 Work in Freezing Weather. Masonry of all kinds, pointing, grouting, plastering, and other work subject to the 

action of frost shall not be done when exposed to freezing weather, except under conditions where the Project 
Manager may specifically direct or permit such work, subject to the heating of materials, the protection of 
finished work and such other measures as may be deemed necessary. If operations are suspended on account of 
freezing weather, the entire work shall be properly protected until the resumption of work is permitted. If a 
suspension of the work on account of freezing weather or from any other cause is necessary, the site shall be 
cleaned up, left in good order, and continuously maintained by the Contractor during the period of such 

suspension. 
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7. SURFACE, SUBSURFACE, AND OVERHEAD STRUCTURES 

 
7.1 Completeness of Data. The term "structures" used in these Standard Contract Requirements shall apply to all 

surface, underground, and above-ground structures of whatever character within the Project site or immediately 
adjacent thereto, including buildings situated in or adjacent to the excavation. Where these structures are shown 
or indicated on the Plans, the information provided is in accordance with the information in the possession of 
the Department but is approximate only. Such data are not warranted or guaranteed by the Department to be 
either complete or correct, and the Contractor shall and must assume, and adjust its Quote to account for, all 
risks resulting from conditions in the field that differ from the approximation shown. 

 
7.2 Support and Protection. All structures, unless specifically designated by the Project Manager to be abandoned 

or relocated, shall be supported and protected at all times from destruction or injury, including damage from 
freezing, and maintained continuously in service. Should any injury occur while the work is in progress and the 
structures are under the protection of the Contractor, the Contractor shall fully restore such structures to as good 
condition as existed before the injury was done. All such support and protection work, and also such alterations 
of any structures as the Contractor may carry out for the Contractor's own convenience in executing the work, 
shall be done without additional compensation, unless otherwise specifically provided for in the Contract 
Documents. The City makes no covenant, representation or warranty as to the right of the City or the Contractor 
to carry out any such support or protection work, or any alterations of any structures for the Contractor's own 
convenience; all such work being in any and all events subject to the consent and approval of the owner or 
owners of such structures. 

 
7.3 Structures Interfering with Construction. If, in the course of the work, the Contractor determines that any of 

the existing structures occupy space required by the structure or its appurtenances to be constructed under the 
Contract, or that such structures are so situated as to render it impracticable, in the opinion of the Project 
Manager, to do the work called for under the Contract in the manner specified, the Contractor shall excavate and 
uncover the portions of such structures in service and shall notify the Project Manager, who will, if reasonably 
practicable, arrange for the alteration, relocation or removal of the interfering structures or appurtenances within 
a reasonable time. The Contractor shall not move nor disturb such structures in any way without prior approval 
by the owners thereof, and the approval of the Project Manager. Any such action by the Contractor shall be at 
the Contractor's sole cost, risk and expense. Structures belonging to the public utility companies, which are 
ordered by the Project Manager to be removed or relocated, will be so removed or relocated and permanent 
supports placed, in general by their owners without cost to the Contractor. The Contractor, however, shall support 
and protect them up to the time of their removal, shall co-operate with such owners during the process of 
relocation, and shall maintain and protect such structures if and when such structures are relocated within the 
Project site or immediately adjacent thereto. Such work shall be done without additional compensation. Sewers, 
water pipes, electrical conduits, and other City-owned structures shall be altered, relocated, or reconstructed as 
shown on the Plans or as may be ordered in the course of the work. Payment for this work will be made at the 
applicable prices in the Contract unless otherwise specifically provided for. If the Project Manager approves a 
request by the Contractor to effect a temporary or permanent relocation of structures for Contractor's own 
convenience, and satisfactory arrangements can be made with the owners thereof, the Contractor may carry out 
such work at its own expense. 

 
7.4 Abandonment of Structures. In the case of structures, the service of which is permanently abandoned, the 

Project Manager will designate which such structures or portions of such structures the Contractor may salvage 
and which the Contractor may abandon in place on the Project site, including in the trench. The Contractor shall 
remove and deliver to a designated point of storage materials salvaged, and payment therefor will be made at 
the appropriate prices of the Contract, unless otherwise specifically provided. The Contractor shall allow owners 
of privately owned structures reasonable facilities for salvaging their property. Structures designated as 
abandoned shall become the property of the Contractor, and shall be removed from the work, unless the Project 
Manager has approved abandonment of such structures in place on the Project site. 

 
7.5 Co-operating with Public Utility Companies and City Departments. 
 

.1 The Contractor shall at all times during the performance of the work fully comply with the Underground 
Utility Line Protection Law (Act 287 of 1974, as amended by Act 121 of 2008), 73 P.S. § 176 et seq., 
otherwise known as the PA One Call System. 
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.2 The Contractor shall co-operate with other contractors and with the employees, officers, and agents of the 

City Departments or the various public utility companies which own, operate, or have supervision over the 
underground or above-ground structures encountered by the Contractor, and shall conform to the 
requirements of the owners of such structures in regard to their safe maintenance. The Contractor shall give 
to authorized representatives of the City Departments and public utility companies unrestricted access at all 
times to the excavation and site to inspect the condition and support of their structures at no additional cost 
to the City. Suitable arrangements shall be provided to facilitate access to valves and manholes if necessary. 
Ventilation openings shall be provided where gas is likely to accumulate. Where structures are to be 
constructed by the Contractor under the facilities of any public utility, the Contractor shall make suitable 
arrangements with the public utility company for the removal or support and maintenance of such facilities 
at no additional cost to the City. 

 
7.6 Gas Pipes. Philadelphia Gas Works (“PGW”) will make any necessary alterations to the gas mains or gas service 

pipes, without expense to the Contractor, unless specifically indicated elsewhere in the Contract Documents. 
PGW will bypass the gas service in temporary pipes laid outside such excavation, in advance of the construction 
work. The mains and services that have been removed may be replaced in their permanent position after the 
backfilling has been sufficiently compacted. 

 
7.7 Traffic Control Apparatus. The Contractor acknowledges that the underground location of conduit and cables 

for traffic signals at intersecting streets is not ordinarily shown on the Plans for the work. Where traffic signals 
are indicated on the Plans, but the location of connecting conduits or cables for the signals is not shown, the 
Contractor shall nonetheless assume that there are underground conduits and cables that may affect or interfere 
with the performance of its work, and the Contractor shall adjust its Quote accordingly. The Contractor shall 
support and maintain in their present locations, or in approved temporary locations, any existing traffic control 
masts, signals, apparatus, and their connecting underground or above-ground conduits and cables, in such 
condition as to permit the uninterrupted functioning of the signals during the progress of the work, on temporary 
poles if necessary, and in a manner satisfactory to the Department of Streets. If the existing signal apparatus is 
supported on poles and these poles are moved to a temporary location during the progress of the work, the 
Contractor shall either erect temporary signal poles in the approximate locations of the original poles and erect 
the signals thereon, or shall extend the electrical connection to the poles as relocated as may be ordered by the 
Project Manager. Upon the restoration of surface conditions, the Contractor shall restore the equipment, 
including underground or above-ground conduits and cables and electrical connections, to its original position 
and condition. This work, except new masonry, shall be done without additional compensation to the Contractor. 
Masonry piers will be paid for at the applicable unit prices. 

 
7.8 Vaults. The City will secure the vacating of vaults interfering with the work without expense to the Contractor; 

but reasonable time shall be allowed the owners for the removal of materials and of any mechanical or other 
equipment that may be installed therein. These vaults will be vacated to the extent necessary, in the opinion of 
the Project Manager, to do the work called for under this Contract, including underpinning. The Contractor shall 
make arrangements with the owners of such vaults in regard to its occupation thereof and shall give the owners 
at least two (2) weeks’ notice of Contractor’s intention to remove or break into the walls. 

 
7.9 Street Lighting Units. Whenever it is necessary to remove, relocate, or adjust street lighting units, or poles, the 

work shall be reviewed and approved by the City's Department of Streets – Street Lighting Division. All such 
street lighting work shall be performed at the sole expense of the Contractor and at no additional cost to the City, 
unless otherwise pre-approved in writing by the Project Manager and the Street Lighting Division. 

 

8. MISCELLANEOUS PROVISIONS 

 
8.1 Governing Law. The Contract shall be deemed to have been made in Philadelphia, Pennsylvania. The Contract 

and all disputes arising under the Contract shall be governed, interpreted, construed and determined in 
accordance with the laws of the Commonwealth, without giving effect to principles of Commonwealth law 
concerning conflicts of laws. 

 
8.2 Binding Upon Contractor's Successors, etc. The Contract shall be binding upon the Contractor's heirs, 

executors, administrators, and successors and assigns and such successors and assigns shall be responsible for 
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the faithful performance and completion of the Contract work. 
 

8.3 Amendments; Waiver. The Contract may not be amended, supplemented, altered, modified or waived, in whole 
or in part, except by a written Amendment, or other writing, signed by the Parties, or as provided in Paragraphs 
3.2 and 3.3 above concerning cancellation of the Contract by the Contractor and termination for convenience by 
the City, or as provided in Paragraphs 4.8 and 4.9 concerning Change Orders and Disputed Change Orders, 
respectively. Except to the extent that the Parties may have otherwise agreed in writing in an Amendment, or 
other writing, no waiver, whether express or implied, by either Party of any provision of the Contract shall be 
deemed: (a) to be a waiver by that Party of any other provision in the Contract; or (b) to be a waiver by that Party 
of any breach by the other Party of its obligations under the Contract. Any forbearance by a Party in seeking a 
remedy for any noncompliance or breach by the other Party shall not be deemed to be a waiver of rights and 
remedies with respect to such noncompliance or breach. 

 
8.4 Interpretation and Order of Precedence. If the Technical Specifications, the Proposal, or the Plans expressly 

modify any of the terms, conditions, or requirements of these Standard Contract Requirements, or of the 
Department's Standard Details and Specifications, such Technical Specifications, Proposal or Plans shall 
supersede the portions of these Standard Contract Requirements or the Department's Standard Details and 
Specifications with which they conflict. The foregoing to the contrary notwithstanding, the City and the 
Contractor expressly understand that in no event shall the provisions of Paragraph 2.2 of these Standard Contract 
Requirements (with respect to test borings, test piles, and existing underground and above- ground structure 
locations) be superseded by the Technical Specifications, the Proposal, or the Plans. 

 
8.5 Integration. The Contract Documents, including these Standard Contract Requirements and the exhibits 

incorporated by reference therein, contain all the terms and conditions agreed upon by the Parties, constitute the 
entire agreement between the Parties pertaining to the subject matter of the Contract, and supersede all prior 
agreements, understandings, negotiations and discussions, whether oral or written, of the Parties (except to the 
extent specifically set forth therein). No other prior or contemporaneous agreements, covenants, representations 
or warranties, oral or otherwise, regarding the subject matter of the Contract shall be deemed to exist or to bind 
any Party or vary any of the terms contained in the Contract. 

 
8.6 No Joint Venture. The Parties do not intend to create, and nothing contained in the Contract shall be construed 

as creating, a joint venture arrangement or partnership between the City and the Contractor with respect to the 
work performed by the Contractor under the Contract. 

 
8.7 No Third-Party Beneficiaries. Nothing in the Contract, express or implied, is intended or shall be construed to 

confer upon or give to any Person, other than the Parties, any rights, remedies, or other benefits, including, but 
not limited to, third-party beneficiary rights, under or by reason of the Contract. The Contract shall not provide 
any third party with any remedy, claim, liability, reimbursement, cause of action or other right other than any 
such remedy, claim, etc. existing without reference to the term of or the existence of the Contract. 

 
8.8 Severability and Partial Invalidity. The provisions of the Contract shall be severable. If any provision of the 

Contract or the application thereof for any reason or in any circumstance shall to any extent be held to be invalid 
or unenforceable, the remaining provisions of the Contract and the application of such provision to Persons, or 
in circumstances, other than those to which it is held invalid or unenforceable, shall not be affected thereby, and 
each provision of the Contract shall be valid and enforceable to the fullest extent permitted by law. 

 
8.9 Survival. Any and all provisions set forth in the Contract which, by its or their nature, would reasonably be 

expected to be performed after the termination of the Contract or after full performance of the work under the 
Contract shall survive and be enforceable after such termination. Any and all liabilities, actual or contingent, 
which shall have arisen in connection with the Contract shall survive the expiration or earlier termination of the 
Contract, along with the following: the Contractor's warranty of its work, the Contractor's obligation to 
indemnify, defend and hold harmless the City, its officers, employees and agents; and the Parties' rights and 
obligations set forth in Paragraph 3.13 (Proprietary Rights Indemnity). Controlling and Pertinent Statutes. All 
statutory citations in the Contract shall refer to the pertinent statute as it may be amended hereafter from time to 
time. 

 
8.10 Forum Selection Clause; Consent to Jurisdiction. The Parties irrevocably consent and agree that any lawsuit, 

action, claim, or legal proceeding involving, directly or indirectly, any matter arising out of or related to the 
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Contract shall be brought exclusively in the United States District Court for the Eastern District of Pennsylvania 
or the Court of Common Pleas of Philadelphia County. It is the express intent of the Parties that jurisdiction over 
any lawsuit, action, claim, or legal proceeding shall lie exclusively in either of these two (2) forums. The Parties 
further irrevocably consent and agree not to raise any objection to any lawsuit, action, claim, or legal proceeding 
which is brought in either of these two (2) forums on grounds of venue or forum non conveniens, and the Parties 
expressly consent to the jurisdiction and venue of these two (2) forums. The Parties further agree that service of 
original process in any such lawsuit, action, claim or legal proceeding may be duly effected by mailing a copy 
thereof, by certified mail, postage prepaid, in the case of the Contractor, to the address specified in the Quote, 
and in the case of the City, to The City of Philadelphia Law Department, Attention: City Solicitor at the then-
current address of the Law Department. 

 
8.11 Waiver of Jury Trial. The Contractor hereby waives trial by jury in any legal proceeding in which the City is 

a party and which involves, directly or indirectly, any matter (whether sounding in tort, Contract or otherwise) 
in any way arising out of or related to the Contract or the relationship created or evidenced thereby. This 
provision is a material consideration upon which the City relied in entering into the Contract. 

 
8.12 Headings. The titles, captions or headings of Paragraphs, sections, exhibits or schedules in or to the Contract 

are inserted for convenience of reference only, and do not in any way define, limit, describe or amplify the 
provisions of the Contract or the scope or intent of the provisions, and are not a part of the Contract. 

 
8.13 Days. Any references to a number of days in the Contract shall mean calendar days, unless the Contract specifies 

Working Days or business days. 
 

8.14 Notice. All notices, demands, requests, waivers, consents, approvals or other communications which are required 
or may be given under the Contract shall be in writing and shall be deemed to have been duly made (a) when 
received or refused if delivered by hand with receipt given or refused; (b) on the next business day if delivered 
by a nationally recognized overnight courier service (e.g., Federal Express or United Parcel Service); on the date 
confirmed for receipt by facsimile if delivered by facsimile; and (d) upon receipt or refusal of delivery if sent by 
certified or registered United States mail, return receipt requested. In each case notices shall be sent, in the case 
of notices to the Contractor, to the address or addresses set forth in the Contractor's Quote, and in the case of the 
City, to the address set forth in the City's Notice to Proceed, to the attention of the Project Manager, or to such 
other address as either Party may specify to the other by a notice complying with the terms of this Paragraph. 

 

9. SPECIFIC LAWS 

 

The following provisions are not intended to limit the applicability of any of the other provisions of the Contract: 

 
9.1 Labor-Management Relationships; Prevailing Wages. The Contract is subject to Section 17- 107, as amended, 

of The Philadelphia Code, "Contractors: Labor-Management Relationships", and all regulations and procedures 
adopted thereunder. 

 
.1 As required by Section 17-107 of The Philadelphia Code all employees performing work under the Contract 

shall be paid at least the applicable prevailing wages for the respective occupational classifications 
designated, as set forth in the minimum wage schedule attached as part of the General Bidding and Contract 
Requirements, and shall be given at least the applicable presently prevailing working conditions during the 
entire period of work under the Contract. Such working conditions are those which are given to employees 
pursuant to a bona fide collective bargaining agreement for the applicable craft, trade or industry in the 
Philadelphia area on the date the General Bidding and Contract Requirements are issued. The occupational 
classifications for all employees under the Contract shall be only the specific categories of jobs within a given 
craft, trade or industry for which a separate hourly wage rate for the Philadelphia area is determined by the 
Secretary of Labor of the United States, in accordance with the provisions of the Davis-Bacon Act, and which 
are set forth in the applicable schedule attached to the General Bidding and Contract Requirements. In the 
event that any Contractor believes that work under the Contract should be performed by employees in 
occupational classifications omitted from the schedule attached to the General Bidding and Contract 
Requirements, it shall so advise the Managing Director's Office (the "MDO"), Labor Standards Division, 
which shall remedy the omission if it agrees. 
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.2 The City may withhold from any sums due to the Contractor under the Contract so much as may be necessary 

to pay the employees the difference between the wages required to be paid under this Paragraph and the 
wages actually paid to such employees, and the City may make such payments directly to the appropriate 
employees. 

 
.3 Each Contractor shall require all Subcontractors to comply with and be bound by all of the provisions of this 

Paragraph of the Contract and of Section 17-107 of The Philadelphia Code, and the Contractor shall insert 
the requirements of Section 17-107 in all Subcontracts. 

 
.4 Every Contractor and Subcontractor shall keep an accurate record preserved on employee time sheets or time 

cards showing the name, address, social security number, occupational classification, wages and other 
benefits paid or provided and number of hours worked for each employee assigned to city-work (as "city 
work" is defined in Section 17-107(1)(b) of The Philadelphia Code), and such record shall be preserved at 
the current place of business of the employing Contractor or Subcontractor for two (2) years from the date of 
the Final Estimate on the Contract. The Contractor shall maintain and make their accounting and employment 
records and records relating thereto available for inspection by authorized representatives of the City, at all 
reasonable hours, and shall permit such representatives to interview employees during the hours on the job, 
all without prior notice. Neither the Contractor nor any Subcontractor shall allow any employee or other 
person to interfere with any such inspection or interview. 

 
.5 All Contractors and Subcontractors performing city-work shall, upon request of the City, file with the MDO, 

Labor Standards Division a certified statement setting forth the name, address, occupational classification, 
wages and other benefits paid or provided, and number of hours worked with respect to each employee 
performing city work. Such statement shall be made weekly for each preceding weekly period. The 
certification shall affirm that the statement is correct and complete, that the wages set forth therein are not 
less than those required by the Contract for city-work and that the occupational classification set forth for 
each employee conforms with the work performed. 

 
.6 Nothing herein shall preclude the payment by the Contractor of wages at rates higher than those specified as 

the minimum in the applicable schedule attached to the General Bidding and Contract Requirements. 
However, no increase in any Contract price shall be allowed or authorized on account of the payment of 
wages in excess of those so specified, or on account of wage increases granted hereafter. No increases above 
the amounts specified in the applicable schedule attached to the General Bidding and Contract Requirements 
will be required by any Contract during the term thereof except in the case of an error or omission in such 
schedule. Such an error or omission shall be called to the attention of the MDO, Labor Standards Division as 
promptly as possible; but the remedying thereof by the Department shall not constitute grounds for 
withdrawal of a Quote or cancellation of a Contract, nor for an increase in the Contract price or other claim 
or recovery against the City, nor a ground for failure or refusal to pay the applicable proper minimum to all 
employees. 

 
.7 The minimum wages required hereby shall be paid unconditionally without any subsequent deduction or 

rebate of any kind except in accordance with Applicable Law governing payroll deductions for taxes, benefits 
and collective bargaining charges. Any assignment of wages by an employee for the direct or indirect benefit 
of the Contractor shall constitute a violation of this Paragraph; and any purported release of rights under 
Section 17-107 of The Philadelphia Code by an employee shall be void and of no effect. 

 
.8 The Parties shall refer to Section 17-107 of The Philadelphia Code, and to the regulations to be issued from 

time to time by the MDO, Labor Standards Division, for further information concerning the administration 
of the foregoing requirements of this Paragraph. In addition, it shall be the responsibility of all Sellers and 
Contractors to inform themselves as to all prevailing working conditions, including, without limitation, length 
of workday and work week, overtime compensation, and holiday and vacation rights. 

 
9.2 Non-Discrimination; Fair Practices. In performing this Contract, Contractor must comply with the terms of 

the Charter and the Fair Practices Ordinance (Chapter 9-1100 of the Code) as they may be amended from time 
to time. In addition, to the extent those provisions do not explicitly prohibit or cover certain types of 
discriminatory conduct; in performing this Contract, Contractor has a broader obligation under this Contract. In 
connection with providing any service or fulfilling any duty under this Contract, including selecting and 
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engaging any Subcontractor, Contractor shall not discriminate or permit discrimination against any individual 
on the basis of actual or perceived race, ethnicity, color, sex, sexual orientation, gender identity, religion, national 
origin, ancestry, age, disability, marital status, source of income, familial status, genetic information; domestic 
or sexual violence victim status; or Acquired Immune Deficiency Syndrome (“AIDS”) status. In the event of 
any breach of this Section 9.2, the City may, in addition to any other rights or remedies available under this 
Contract, at law or in equity, suspend or terminate this Contract forthwith. 

 
9.3 Antidiscrimination and Equal Opportunity in Contracting. The City, acting through its Office of Economic 

Opportunity (“OEO”), works to ensure that all businesses desiring to do business with the City have an equal 
opportunity to compete under the City’s procurement process free from unlawful discrimination. In furtherance 
of this goal, the City will track the participation of small and local businesses at all tiers of City contracting. In 
accordance with City requirements and all Applicable Law, Contractor agrees to comply with the City’s 
requirements for the collection, retention, and reporting of data relating to contracting at any tier, including 
Subcontracts. 

 
.1 Nothing in this Section shall be interpreted as (i) imposing mandatory quotas or percentages tied to protected 

group status, (ii) limiting the City's ability to periodically review, amend, or update its contracting policies 
consistent with Applicable Law and evolving policy objectives, or (iii) limiting the City’s ability to issue 
additional guidance on the collection, retention, and reporting of contracting data pursuant to this Section. 

 
.2 Contractor agrees that the City may, in its sole discretion, conduct periodic reviews to monitor Contractor’s 

compliance with the collection of data relating to contracting at any tier, including Subcontracts. 
 

.3 Contractor agrees that in the event the City determines that Contractor has failed to comply with any of the 
requirements of this Section, the City may exercise any rights and remedies it may have under this Contract 
which includes withholding payment, suspension or termination. 

 
.4 The City has no direct contractual relationship with any Subcontractor, and this Contract does not give any 

Subcontractor any legal rights or remedies pursuant to this Section except the rights or remedies such 
Subcontractor may be entitled to under its contract with Contractor. The remedies outlined in this Contract 
are for the City’s benefit only. The failure of the City to enforce or the indulgence of any non-compliance 
with this Section shall not constitute a waiver of the City’s rights nor give rise to actions by any third parties, 
including Subcontractors. 

 
.5 Contractor hereby verifies that all information submitted to the City in connection with this Section is true 

and correct and is notified that the submission of false information is subject to the penalties of 18 Pa.C.S. § 
4904 relating to unsworn falsification to authorities, which may include payment of a fine of at least $1,000 
and a term of imprisonment of not more than two (2) years. 

 
9.4 Employment of Low - and Moderate - Income Persons. The Contract is subject to Section 17- 1000, as 

amended, of The Philadelphia Code, "Employment of Low- and Moderate-Income Persons by City Contractors," 
and all regulations and procedures adopted thereunder. 

 
.1 As required by Section 17-1000 of The Philadelphia Code, for all construction and demolition contracts 

entered into by the City with a total value in excess of $150,000 (a "Covered Construction Contract"), the 
Contractor must certify to the Procurement Department that at least forty percent (40%) of the workers who 
work on a Covered Construction Contract are low- or moderate-income persons. Apprentices and those 
working in on-the-job training positions shall be considered workers for the purpose of meeting the 
requirements of Section 17-1000. 

 
.2 A low- or moderate-income person is defined under Section 17-1000 as a person whose income does not 

exceed more than eighty percent (80%) of the median income for the Philadelphia metropolitan area, as 
determined or adjusted by the Secretary of Housing and Urban Development pursuant to 42 U.S.C. 
§5302(a)(20), as amended. A person who no longer meets the income eligibility criteria set forth in Section 
17-1000 because of employment by a party to a Covered Construction Contract, but who met the criteria on 
their date of hire, shall be deemed a low- or moderate-income person for three (3) years from the date of hire. 

 
.3 Each Contractor shall require all Subcontractors to comply with and be bound by all of the provisions of this 
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Paragraph of the Contract and of Section 17-1000 of The Philadelphia Code, and the Contractor shall insert 
the requirements of Section 17-1000 in all Subcontracts. 

 
9.5 Ethics Requirements. To preserve the integrity of City employees and maintain public confidence in the 

competitive bidding system, the City intends to vigorously enforce the various ethics laws as they relate to City 
employees in the bidding and execution of contracts to which the City is a party. Such laws are in three 
categories: 

 
.1 Executive Order No. 10-16, which prohibits City employees from soliciting or accepting anything of value 

from any Person seeking to initiate or maintain a business relationship with the City, including, but not limited 
to, any of its departments, boards, commissions, or agencies. All City employees presented with gifts or 
gratuities as indicated in Executive Order 02-04 have been instructed to report these actions to the appropriate 
authorities. All Sellers, agents or intermediaries who are solicited for gifts or gratuities by City employees 
are urged to report these actions to the appropriate authorities, including but not limited to the Inspector 
General. 

 
.2 Section 10-102, as amended, of the Philadelphia Home Rule Charter, which prohibits any Quote from being 

accepted from, or contract awarded to any City employee or official, or any firm in which a City employee 
or official has a direct or indirect financial interest. All Sellers are required to disclose any current City 
employees or officials who are employees or officials of the Seller’s firm, or who otherwise would have a 
financial interest in the Contract. 

 
.3 The State Ethics Act and the City Ethics Code, which prohibit a public employee from using their public 

office or any confidential information gained thereby to obtain financial gain for himself or herself, a member 
of their immediate family, or a business with which they or a member of their immediate family is associated. 
"Use of public office" is avoided by the employee or official publicly disclosing the conflict and disqualifying 
himself or herself from official action in the matter, as provided in The Philadelphia Code §20- 608, as 
amended. 

 
9.6 The Philadelphia Code, Chapter 17-400. 
 

.1 In accordance with Chapter 17-400 of The Philadelphia Code, as it may be amended from time to time, 
Contractor agrees that its payment or reimbursement of membership fees or other expenses associated with 
participation by its employees in an exclusionary private organization, insofar as such participation confers 
an employment advantage or constitutes or results in discrimination with regard to hiring, tenure of 
employment, promotions, terms, privileges or conditions of employment on the basis of race, color, sex, 
sexual orientation, religion, national origin or ancestry, constitutes, without limiting the generality of 
Paragraph 3.14 (Default and Remedies), a substantial breach of the Contract entitling the City to all rights 
and remedies provided herein or otherwise available at law or in equity. 

 
.2 The Contractor agrees to include the immediately preceding Paragraph, with appropriate adjustments for the 

identity of the parties, in all Subcontracts which are entered into for work to be performed pursuant to the 
Contract. 

 
.3 The Contractor agrees to cooperate with the City's Commission on Human Relations in any manner which 

the Commission deems reasonable and necessary for the Commission to carry out its responsibilities under 
Chapter 17-400 of The Philadelphia Code. The Contractor's failure to so cooperate shall constitute, without 
limiting the applicability of Paragraph 3.14 (Default and Remedies), a substantial breach of the Contract 
entitling the City to all rights and remedies provided herein or otherwise available at law or in equity. 

 
9.7 Federal Laws. The Contractor shall comply with the provisions of Title VI of the Civil Rights Act of 1964 (42 

U.S.C. §§ 2000d – 200d7), section 504 of the Federal Rehabilitation Act of 1973 (29 U.S.C. § 794), The Age 
Discrimination Act of 1975, (42 U.S.C. §§ 6101 – 6107), Title IX of the Education Amendments of 1972 (20 
U.S.C. § 1681), and 45 C.F.R. Part 92, as they may be amended from time to time, which together prohibit 
discrimination on the basis of race, color, national origin, sex, handicap, age, and religion. 

 
9.8 Americans With Disabilities Act. Contractor understands and agrees that no individual with a disability shall, 

on the basis of the disability, be excluded from participation in the Contract or from activities or services 
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provided under the Contract. As a condition of accepting and executing the Contract, Contractor shall comply 
with all provisions of the Americans With Disabilities Act (the "ADA"), 42 U.S.C. §§ 12101 – 12213, as 
amended, and all regulations promulgated thereunder, as the ADA and regulations may be amended from time 
to time, which are applicable (a) to Contractor, (b) to the benefits, services, activities, facilities and programs 
provided in connection with the Contract, (c) to the City, or the Commonwealth, and (d) to the benefits, services, 
activities, facilities and programs of the City or of the Commonwealth, and, if any funds for payments by the 
City or otherwise under the Contract are provided by the federal government, which are applicable to the federal 
government and its benefits, services, activities, facilities and programs. Without limiting the applicability of the 
preceding sentence, Contractor shall comply with the "General Prohibitions Against Discrimination," 28 C.F.R. 
Part 35.130, and all other regulations promulgated under Title II of the ADA, as they may be amended from time 
to time, which are applicable to the benefits, services, programs and activities provided by the City through 
Contracts with outside contractors. 

 
9.9 The Philadelphia Code, Section 17-104. In accordance with Section 17-104, as amended, of The Philadelphia 

Code, the Contractor, by execution of this Contract, certifies and represents that (1) the Contractor (including 
any parent company, subsidiary, exclusive distributor or company affiliated with Contractor) does not have, and 
will not have at any time during the term of the Contract (including any extensions thereof), any investments, 
licenses, franchises, management agreements or operations in Northern Ireland and (2) no product to be provided 
to the City under the Contract will originate in Northern Ireland, unless the Contractor has implemented the fair 
employment principles embodied in the MacBride Principles. 

 
.1 In the performance of the Contract, the Contractor agrees that it will not utilize any suppliers, Subcontractors 

or subconsultants at any tier (1) who have (or whose parent, subsidiary, exclusive distributor or company 
affiliate have) any investments, licenses, franchises, management agreements or operations in Northern 
Ireland or (2) who will provide products originating in Northern Ireland unless said supplier, subconsultant 
or Subcontractor has implemented the fair employment principles embodied in the MacBride Principles. 

 
.2 The Contractor agrees to cooperate with the City's Director of Finance in any manner which the said Director 

deems reasonable and necessary to carry out the Director's responsibilities under Section 17- 104 of The 
Philadelphia Code. The Contractor expressly understands and agrees that any false certification or 
representation in connection with this Paragraph and any failure to comply with the provisions of this 
Paragraph shall constitute a substantial breach of the Contract entitling the City to all rights and remedies 
provided in the Contract or otherwise available at law (including, but not limited to, Section 17-104 of The 
Philadelphia Code) or in equity. In addition, the Contractor acknowledges and understands that false 
certification or representation is subject to prosecution under Title 18 Pa.C.S. §4904, as amended, concerning 
unsworn falsification to authorities. 

 
9.10 Steel Products Procurement Act. The Steel Products Procurement Act, 73 P.S. § 1881, et seq., as amended, 

shall govern payments to the Contractor under the Contract. In seeking payment under the Contract, the 
Contractor represents, warrants and covenants that only steel products made in the United States as defined by 
the Steel Products Procurement Act have been used or supplied in the performance of the Contract and all 
Subcontracts thereunder. Where unidentified steel products are supplied or used under the Contract, the City 
will not authorize, provide for, or make any payments to the Contractor for such steel products, unless and until 
the Contractor shall first provide to the Project Manager documentation, including, but not limited to, invoices, 
bills of lading, and mill certification, attesting that the steel was melted and manufactured in the United States. 
Where a steel product is identifiable from its face, the City will authorize, provide for, and make payments to 
the Contractor for such steel products, only after the Contractor shall have submitted a certification, in a form 
satisfactory to the Project Manager, that the Contractor has fully complied with the requirements of the Steel 
Products Procurement Act. Where the Project Manager has determined, in writing that a particular steel product 
is not produced in the United States in sufficient quantities to satisfy the requirements of the Contract, then this 
Paragraph shall not apply to payments for that steel product. Failure of the Contractor to comply with the Steel 
Products Procurement Act shall constitute a violation of the Contract which shall entitle the City to exercise all 
rights and remedies provided to it by the Steel Products Procurement Act and provided to it under the Contract, 
either at law or in equity. 

 
9.11 Business, Corporate and Slavery Era Insurance Disclosure.  

 
.1 In accordance with Section 17- 104, as amended, of The Philadelphia Code, the Seller, after execution of the 
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Contract, will complete an affidavit certifying and representing that the Seller (including any parent company, 
subsidiary, exclusive distributor or company affiliated with Seller) has searched any and all records of the 
Seller or any predecessor business entity regarding records of investments or profits from slavery or 
slaveholder insurance policies during the slavery era. The names of any slaves or slaveholders described in 
those records must be disclosed in the affidavit. 

 
.2 The Seller expressly understands and agrees that any false certification or representation in connection with 

this Paragraph and/or any failure to comply with the provisions of this Paragraph shall constitute a substantial 
breach of this Contract entitling the City to all rights and remedies provided in this Contract or otherwise 
available in law (including, but not limited to, Section 17-104 of The Philadelphia Code) or equity and the 
contract will be deemed voidable. In addition, it is understood that false certification or representation is 
subject to prosecution under Title 18 Pa.C.S.A. Section 4904, as amended, concerning unsworn falsification 
to authorities. 

 
9.12 Transparency in Business Act. If this Contract is valued over $100,000, the following requirements shall apply: 

 
.1 After Contractor has been notified of its selection for the contract award and prior to formal written agreement 

to the Contract, Contractor shall disclose the following information: 

 
(a) The Contractor’s and each anticipated Subcontractor’s prior years of experience performing on City 

contracts in any capacity during the five calendar years prior to the date the application must be 
filed. 
 

(b) Demographic Data on all individuals employed by the Contractor and each anticipated 
Subcontractor on the Report Date. 
 

(c) Demographic Data on all individuals serving as board members of the Contractor on the Report 
Date. 
 

(d) Demographic Data on all individuals employed for each Labor Source from which workers are 
likely to be drawn in performance of the Contract. Submission to the Department of Labor of 
Demographic Data on a Labor Source by any contractor during the previous 6 months shall satisfy 
the disclosure requirements with respect to such Labor Sources. The Department of Labor shall 
provide notice no later than one week prior to the time of the opening of bids for each contract of 
all Labor Sources for which Demographic data has been provided during the previous 6 months. 
 

(e) Demographic Data of all employees who will perform work under the Contract. 

 
.2 At each renewal term or additional performance period, the Contractor shall submit updated Demographic 

Data of the individuals performing work on the Contract in the form of a supplemental disclosure. Submission 
of certified payroll records shall satisfy this disclosure requirement. 
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SECTION 007201 SUPPLEMENTARY FEDERAL GRANT CONDITIONS – ECONOMIC DEVELOPMENT 
INITIATIVE – COMMUNITY PROJECT FUNDING (EDI-CPF)  

1.1 SUPPLEMENTARY CONDITIONS 

These Supplementary Conditions amend or supplement the “General Conditions” and 
other provisions of the Contract Documents as indicated below. All provisions, which are 
not so amended or supplemented, remain in full force and effect. The “General 
Conditions” also may be supplemented elsewhere in the Contract Documents by 
provisions located in, but not necessarily limited to, Division 1 of the specifications. 

1.2 FEDERAL REQUIREMENTS FOR EDI-CPF 

The Contractor is hereby notified that federal grant funds through legislation by the 
United States congress are being used to finance this construction and the Contractor 
shall therefore comply with the federal requirements imposed as applicable.  

Please review the supplementary federal condition sections carefully.  Many of the 
federal grant requirements may be duplicative of City and State Requirements, but 
there may be important differences.   

The City of Philadelphia - Rebuild was selected to receive an Economic Development 
Initiative Community Project Funding (EDI-CPF) grant through the U.S. Department of 
Housing and Urban Development (HUD) to fund a portion of the improvements at 
McPherson Square Library.  

The Contractor is responsible for performing its work in accordance with the federal 
requirements 2 CFR Part 200, which are included in this Section 007201 and which may 
be revised from time to time.  If the Contractor is not complying with the 2 CFR Part 200 
Requirements, payment may be withheld from the Contractor.  In the case of any 
differences between the 2 CFR Part 200 Requirements and in the Contract Documents 
(including but not limited to prevailing wage requirements), the Contractor shall comply 
with the more stringent requirement. 

Accordingly, in performing all work, including project management work, the Contractor 
shall: 

a.  Comply, and require all subcontractors to comply, with the statutes, regulations, 
nondiscrimination/sexual harassment provisions, and other provisions set forth 
in 2 CFR Part 200, all of which are incorporated by reference into this Section 
007201 as if fully set forth herein and all of which must be incorporated into all 
applicable subcontracts; 

b. Comply with Equal Employment Opportunity. Except as otherwise provided 

https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200
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under 41 CFR Part 60, all contracts that meet the definition of “federally assisted 
construction contract” in 41 CFR Part 60-1.3 must include the equal opportunity 
clause provided under 41 CFR 60-1.4(b), in accordance with Executive Order 
11246, “Equal Employment Opportunity” (30 FR 12319, 12935, 3 CFR Part, 1964-
1965 Comp., p. 339), as amended by Executive Order 11375, “Amending 
Executive Order 11246 Relating to Equal Employment Opportunity,” and 
implementing regulations at 41 CFR part 60, “Office of Federal Contract 
Compliance Programs, Equal Employment Opportunity, Department of Labor.” 

c.   Comply with the Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as 
supplemented by Department of Labor regulations (29 CFR Part 5, “Labor 
Standards Provisions.  Applicable to Contracts Covering Federally Financed and 
Assisted Construction”). In accordance with the statute, the Contractor is 
required to pay wages to laborers and mechanics at a rate not less than the 
prevailing wages specified in a wage determination made by the Secretary of 
Labor. In addition, the Contractors must be required to pay wages not less than 
once a week.  

d.  The Contractor must comply with the Copeland “Anti-Kickback” Act (40 U.S.C. 
3145), as supplemented by Department of Labor regulations (29 CFR Part 3, 
“Contractors and Subcontractors on Public Building or Public Work Financed in 
Whole or in Part by Loans or Grants from the United States”). The Act provides 
that each contractor or subrecipient must be prohibited from inducing, by any 
means, any person employed in the construction, completion, or repair of public 
work, to give up any part of the compensation to which he or she is otherwise 
entitled. 

e.  Comply with Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-
3708). Where applicable, all contracts by Philadelphia Redevelopment Authority, 
as agent for the City of Philadelphia, awarded in excess of $100,000 that involve 
the employment of mechanics or laborers must comply with 40 U.S.C. 3702 and 
3704, as supplemented by Department of Labor regulations (29 CFR Part 5). 
Under 40 U.S.C. 3702 of the Act, each contractor must be required to compute 
the wages of every mechanic and laborer on the basis of a standard work week 
of 40 hours. Work in excess of the standard work week is permissible provided 
that the worker is compensated at a rate of not less than one and a half times 
the basic rate of pay for all hours worked in excess of 40 hours in the work week. 
The requirements of 40 U.S.C. 3704 are applicable to construction work and 
provide that no laborer or mechanic must be required to work in surroundings or 
under working conditions which are unsanitary, hazardous or dangerous. These 
requirements do not apply to the purchases of supplies or materials or articles 
ordinarily available on the open market, or contracts for transportation or 
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transmission of intelligence. 

f. Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control 
Act (33 U.S.C. 1251-1387), as amended - Contracts and subgrants of amounts in 
excess of $150,000 must contain a provision that requires the non-Federal award 
to agree to comply with all applicable standards, orders or regulations issued 
pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water 
Pollution Control Act as amended (33 U.S.C. 1251-1387). Violations must be 
reported to the Federal awarding agency and the Regional Office of the 
Environmental Protection Agency (EPA). 

g. Debarment and Suspension (Executive Orders 12549 and 12689) - A contract 
award (see 2 CFR 180.220) must not be made to parties listed on the 
government wide exclusions in the System for Award Management (SAM), in 
accordance with the OMB guidelines at 2 CFR 180 that implement Executive 
Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 
Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the 
names of parties debarred, suspended, or otherwise excluded by agencies, as 
well as parties declared ineligible under statutory or regulatory authority other 
than Executive Order 12549. 

h. Byrd Anti-Lobbying Amendment (31 U.S.C. 1352) - Contractors that apply or bid 
for an award exceeding $100,000 must file the required certification. Each tier 
certifies to the tier above that it will not and has not used Federal appropriated 
funds to pay any person or organization for influencing or attempting to 
influence an officer or employee of any agency, a member of Congress, officer or 
employee of Congress, or an employee of a member of Congress in connection 
with obtaining any Federal contract, grant or any other award covered by 31 
U.S.C. 1352. Each tier must also disclose any lobbying with non-Federal funds 
that takes place in connection with obtaining any Federal award. Such 
disclosures are forwarded from tier to tier up to Philadelphia Redevelopment 
Authority, as agent for the City of Philadelphia. 

i.  Comply with provision § 200.322 Domestic preferences for procurements of 2 
CFR Part 200.  

 1.)  As appropriate and to the extent consistent with law, Philadelphia 
Redevelopment Authority, as agent for the City of Philadelphia, has, to 
the greatest extent practicable under a Federal award, a preference for 
the purchase, acquisition, or use of goods, products, or materials 
produced in the United States (including but not limited to iron, 
aluminum, steel, cement, and other manufactured products). The 
requirements of this section must be included in all subawards including 
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all contracts and purchase orders for work or products under this award. 

 2.) For purposes of this section: 

 (a.) “Produced in the United States” means, for iron and steel 
products, that all manufacturing processes, from the initial 
melting stage through the application of coatings, occurred in the 
United States. 

  (b.)  “Manufactured products” means items and 
construction materials composed in whole or in part of non-
ferrous metals such as aluminum; plastics and polymer-based 
products such as polyvinyl chloride pipe; aggregates such as 
concrete; glass, including optical fiber; and lumber. 

j.  Comply with Section 3 of the HUD Act of 1968 (12 U.S.C § 1701u) and its 
associated regulations (24 CFR Part 75) 

 1.)  For housing and community development financial assistance 
projects, the benchmark for Section 3 workers is set at 25 percent or 
more of the total number of labor hours worked by all workers on a 
Section 3 project. The benchmark for Targeted Section 3 workers is set at 
5 percent or more of the total number of labor hours worked by all 
workers on a Section 3 project. This means that the 5 percent is included 
as part of the 25 percent threshold. 

  (a.) A Section 3 worker is any worker who currently fits, or 
when hired within the past five years fit, at least one of the 
following categories, as documented: 

   (i)  The worker’s income for the 
previous or annualized calendar year is below the income 
limit established by HUD (see Question 6 of this part I of 
these FAQs, below); 

   (ii)  The worker is employed by a Section 
3 business concern (see Question 5 of part I, below); or 

   (iii) The worker is a YouthBuild 
participant. 

  (b.)  A Section 3 targeted worker for Housing and 
Community Development Financial Assistance projects is a 
Section 3 worker who: 

   (i)  is employed by a Section 3 business 
concern; or 

   (ii)  currently fits or when hired fit at 
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least one of the following categories, as documented 
within the past five years: 
• Living within the service area or the neighborhood of 

the project, as defined in 24 CFR § 75.5; or 
• A YouthBuild participant. 

PART 2 PRODUCTS Not Used 

PART 3 EXECUTION Not Used 

 

REFERENCES:  

1. 2 CFR Part 200 (https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200) 

2. Section 3 of the Housing and Urban Development Act of 1968  
(https://www.govinfo.gov/content/pkg/USCODE-2011-title12/html/USCODE-2011-
title12-chap13-sec1701u.htm) 

3. Frequently Asked Questions for Section 3 
(https://www.hud.gov/sites/documents/11SECFAQS.PDF) 

4. Davis-Bacon Wage Determinations (https://sam.gov/content/wage-determinations)  
 
END OF SECTION 007201 

https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200
https://www.govinfo.gov/content/pkg/USCODE-2011-title12/html/USCODE-2011-title12-chap13-sec1701u.htm
https://www.govinfo.gov/content/pkg/USCODE-2011-title12/html/USCODE-2011-title12-chap13-sec1701u.htm
https://www.hud.gov/sites/documents/11SECFAQS.PDF
https://sam.gov/content/wage-determinations
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PART 1 GENERAL 
 
1.1 SUPPLEMENTARY CONDITIONS 

 
 These Supplementary Conditions amend or supplement the “General Conditions” and other 

provisions of the Contract Documents as indicated below. All provisions, which are not so amended 
or supplemented, remain in full force and effect. The “General Conditions” also may be 
supplemented elsewhere in the Contract Documents by provisions located in, but not necessarily 
limited to, Division 1 of the specifications. 

 
1.2 STATE REQUIREMENTS FOR RACP GRANTS 

 
The Contractor is hereby notified that state grant funds are being used to finance this construction 
and the Contractor shall therefore comply with the state requirements imposed by the 
Commonwealth of Pennsylvania.  
 
The City was selected to receive a Redevelopment Assistance Capital Program grant (the “RACP 
Grant”) from the Commonwealth of Pennsylvania (the “Commonwealth”) to fund a portion of the 
Rebuild Improvements at McPherson Square Library. 
 
The Contractor is responsible for performing its work in accordance with the Commonwealth’s RACP 
requirements, which are included in this Section 007202 and which may be revised from time to 
time (the “RACP Requirements”).  If the Contractor does not comply with the RACP Requirements, 
payment may be withheld from the Contractor.  In the case of any differences between the RACP 
Requirements and the Contract Documents (including but not limited to the requirements under 
other types of grants), the Contractor shall comply with the more stringent requirement. 
 
If there are different types of grants funding the construction, each grant will have a separate 
section in these specifications outlining the supplementary conditions for that type of grant and 
Contractor is required to comply with the requirements of each and every type of grant.  Please 
review the supplementary condition sections carefully.  Many of the grant requirements will be 
duplicative, especially if there are multiple state grants, but there may be important differences.   
Accordingly, in performing all work, including project management work, the Contractor shall: 
 

a. Comply with the RACP Requirements, including the items listed on the “Key Compliance 
Guidelines” [ATTACHMENT 1] 
 

b. Review and comply with the attached “Guidance on Steel Certification Relative to the 
Redevelopment Assistance Capital Program (RACP)” (Updated March 2023) 
[ATTACHMENT 2] 
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c. Ensure that prevailing wage requirements under the Pennsylvania Prevailing Wage Act 
or the Rebuild prevailing wage requirements (which track the City of Philadelphia’s 
prevailing wage requirements), whichever are higher, are satisfied. NOTE that the 
Contractor shall pay, and require to be paid, the current wage rates as those may be 
updated by the Commonwealth or the City from time to time.  The prevailing wages rates 
for the City and the Commonwealth at the time of this posting are attached as Section 
007343A and Section 007343B, respectively.   

 
d. The Contractor shall submit wage information on the Commonwealth’s wage rate 

submittal form (the “DLI Wage Form”) [ATTACHMENT 3].  NOTE that this form will be 
required in addition to the use of LCP Tracker. 

 
e. Indemnify, defend, and hold harmless, and cause its subcontractors, to indemnify 

defend, and hold harmless, the Commonwealth (in addition to the City of Philadelphia, 
PAID, and PRA from and against all claims, liabilities, demands and actions based upon 
or arising in whole or in part, directly or indirectly, from or in any related to any activities 
performed in connection with the work. 

 
f. Add, and require subcontractors to add, the Commonwealth as an additional insured (in 

addition to the City of Philadelphia, PAID, and PRA) on any insurance policies and notify 
the Commonwealth of any change or cancellation of such insurance policies.  NOTE that 
the insurance requirements stated in the attached Key Compliance Guidelines may be 
lower than those otherwise required for the Project.  If there is a difference, the 
Contractor is required to obtain the higher limits and types of insurance. Contractor shall 
submit certificates of insurance evidencing the required insurance, including the 
additional insured endorsement.  

 
g. Certify, in writing, for itself and all its subcontractors, that as of the date of its execution 

of this contract that neither the Contractor, nor any subcontractors, nor any suppliers, 
are under suspension or debarment by the Commonwealth or any governmental entity, 
instrumentality, or authority and, if the Contractor cannot so certify, then it agrees to 
submit, along with the bid/proposal, a written explanation of why such certification 
cannot be made. 
 

h. Certify, in writing, that as of the date of its execution of the contract, the Contractor has 
no tax liabilities or other Commonwealth obligations. 

 
i. Execute, and require all subcontractors who work on the Project to execute, the 

Commonwealth’s “Nondiscrimination/Sexual Harassment Clause” (ATTACHMENT 4) as 
though the Contractor or subcontractor, as the case may be, were the “Applicant” or 
“Grantee” for purposes of that form. 

 
j. Contractor shall, and shall require all subcontractors to, cooperate with any and all audits 

of RACP Grant funding required by the Commonwealth. 
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PART 2 PRODUCTS Not Used 
 
PART 3 EXECUTION Not Used 
 
 
ATTACHMENTS:  
 

1. Key Compliance Guidelines 
 

2. Guidance on Steel Certification Relative to the Redevelopment Assistance Capital Program (RACP)  
 

3. DLI Wage Form 
 

4. Nondiscrimination/Sexual Harassment Clause (form) 
 

END 
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KEY COMPLIANCE GUIDELINES 
It is suggested that a copy of this complete document be given to your Project, Construction Manager, 
and/or Architect so that they are fully aware of the RACP requirements related to each.  This document 
should be included in your bid packages and should be made an addendum to any and all construction 
contracts, plans and specifications related to the RACP project.  

Compliance with all RACP requirements, including the key items in these guidelines will be monitored 
frequently throughout the construction phase of your project and will be reviewed once more during 
the legislatively mandated close-out audit.  

COMPETITIVE BIDDING REQUIREMENTS 

The sole and exclusive bidding requirement for RACP projects is in the Capital Facilities Debt Enabling 
Act (Act 67 of 2004), which states "Notwithstanding any other provision of law, the solicitation of a 
minimum of three written bids for all contracted construction work on redevelopment assistance capital 
projects shall be the sole requirement for the composition, solicitation, opening and award of bids on 
such projects.”  Unless the terms of the law change, the Office of the Budget cannot grant waivers for 
bidding requirements to Grantees. 

RACP projects are not subject to separation of trades. You are REQUIRED to solicit a minimum of three 
(3) bids for "all generally contracted work" being performed within the RACP defined scope of work.
You are not required to receive three (3) bid responses.  However, you should provide documentation to
prove that at least three bids were solicited by providing copies of the solicitation letters (preferably on
letterhead of the bidding entity) used in the bidding process.  You are not required to select the lowest
bidder, but if you do not, you will have to provide a brief written justification for your selection.  Note:
there is NO threshold level under the RACP program regardless of the size or dollar amount associated
with the work to be performed.  You need to show that you solicited a minimum of three (3) bids for any
contract to be eligible for RACP.

Bidding is acceptable at either the general contractor level (described in option a. below) or at the sub-
contractor level (described in option b. below): 

• General Contractor (GC) Level - If you chose to bid at the GC level, please note that the bid
should encompass the entire RACP scope of work to be performed including all associated
construction work.  The dollar amount bid on the project must include 100% of the work to be
performed by the GC and the sub-contractors. Bidding at the GC level will require submission of
bidding and construction related documents at the GC level only (see Sub-Contractor level
below for a distinction)

• Sub-Contractor Level - If you choose not to solicit three bids for a General Contractor, then you
are required to solicit a minimum of three bids for EACH Sub-Contractor covering all trades
involved in the project.  Note that any self-performed work by a non-bid GC is NOT an eligible
cost for reimbursement OR match purposes.  Bidding at the Sub-Contractor level will require
submission of bidding and construction related documents at the sub level…meaning proof of

ATTACHMENT 1
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bidding, construction contracts, payment and performance bonds, insurance etc. will need to be 
provided for every sub-contractor in the RACP scope.  

Professional Services: Professional services associated with the project are not required to be bid as 
these associated costs are only eligible as match. 

Change Orders: Grantees and/or Sub-Grantees are not required to competitively bid out change orders 
as long as the work was within the RACP scope of the original bid and is less than 20% of the total 
contract.  If a change order is for work beyond the RACP scope of work originally bid, the Grantee will be 
required to competitively bid out the new scope of work in order to be considered RACP eligible.  

PENNSYLVANIA STEEL PRODUCTS PROCUREMENT ACT 

The Office of the Budget (OB) cannot grant waivers to the Pennsylvania Steel Products Procurement Act 
(SPPA) unless the terms of the law change.  All RACP Grantees must comply with the SPPA. If a 
Grantee/RACP project fails to abide by the SPPA, it does so at its own risk. 

A full explanation on the RACP steel requirements is available as a PDF download. 

Up to 2011, OB only accepted the ST-4 Form (justification for the use of foreign steel) that the 
Department of General Services (DGS) had exclusively devised to address exceptions linked to the 
requirements of the SPPA, when it was necessary. Since 2011, OB has approved the acceptability of two 
more DGS ST Forms (ST-2, ST-3) with some caveats, providing that the forms are properly filled out.  The 
ST-1 Form will not be accepted by OB.  It is not necessary for the ST-2, ST-3, and ST-4 Forms to be 
notarized. 

Effective January 1, 2013, OB began utilizing the DGS Exempt Machinery and Equipment Steel Products 
listings (2023, 2022, 2021) as part of our steel policy.  DGS published a Statement of Policy- Steel 
products procurement in the Pennsylvania Bulletin Volume 43, Number 6 dated February 9, 2013 (See 
PA Bulletin #43, pages 85-86) that discussed the exemption of certain steel products, based on their 
analysis of ST-4 forms submitted that list products not produced domestically in sufficient quantity. DGS 
publishes an updated "Exemption List" annually. 

Please be aware that ST forms are acceptable only in cases where nonstructural steel needs to be 
addressed. The DGS ST forms do not replace the steel certification forms associated with structural 
steel. OB will continue to require the submission of steel mill certifications to demonstrate compliance 
with the steel requirements for structural steel. 

The PDF copies of the three acceptable ST Forms for RACP listed below can be obtained from the RACP 
website: 

• ST-2    Steel Origin Certification: Non-Identifiable, Non-Structural Steel
• ST-3    75% U.S. Manufacture Certification
• ST-4  Not Domestically Manufactured: Prime Contractor (only to be used when requesting items

to be exempted that are not found  on the current year's List of Exempt Machinery and
Equipment Steel Products)

https://www.budget.pa.gov/Programs/RACP/Documents/Steel%20Guidance.pdf
https://www.budget.pa.gov/Programs/RACP/Documents/2023%20DGS%20Steel%20Exemption%20List.pdf
https://www.budget.pa.gov/Programs/RACP/Documents/2022%20DGS%20Steel%20Exemption%20List.pdf
https://www.budget.pa.gov/Programs/RACP/Documents/2021%20DGS%20Steel%20Exemption%20List.pdf
https://www.budget.pa.gov/Programs/RACP/Documents/ST-2%20fillable.pdf
https://www.budget.pa.gov/Programs/RACP/Documents/ST-3%20fillable.pdf
https://www.budget.pa.gov/Programs/RACP/Documents/ST-4%20fillable.pdf
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It is suggested that the certifications be collected at the time any steel for the project is purchased and 
delivered to ease the collection process.  

Be advised that OB DOES NOT need to approve the ST forms prior to the start of the construction 
period. The ST forms need to be submitted to demonstrate that compliance, when and where 
necessary, has been met. 

We shall deem as ineligible all contracts that are unable to demonstrate compliance via the submission 
of steel certifications for Structural Steel and for Non-structural Steel the submission of steel 
certifications and/or ST forms and/or DGS Exempt Machinery and Equipment Steel Products List. 
Therefore, the value of construction contracts associated with non-compliant steel will be removed 
(both materials and labor costs) from the scope of the project, which may in turn affect the project's 
ability to leverage their full grant amount (project may not receive its full grant).  

Recycled products, melted from previously used steel, are acceptable, providing that adequate 
documentation from the supplier has been furnished. The supplier shall certify that the recycled steel 
product was produced in the USA. 

TRADE PRACTICES ACT 

In accordance with the Trade Practices Act of July 23, 1968, P.L. 686 (71 P.S. § 773.101 et seq.), the 
Grantee cannot and shall not use or permit to be used in the work any aluminum or steel products made 
in a foreign country which is listed below as a foreign country which discriminates against aluminum or 
steel products manufactured in Pennsylvania.  The countries of Argentina, Brazil, South Korea, and Spain 
have been found to discriminate against certain products manufactured in Pennsylvania.  Therefore, the 
purchase or use of those countries' products, as listed below, is not permitted: 

• Argentina:  carbon steel wire rod and cold-rolled carbon steel sheet.
• Brazil:  welded carbon steel pipes and tubes; carbon steel wire rod; tool steel; certain stainless

steel products, including hot-rolled stainless steel bar; stainless steel wire rod and cold-formed
stainless steel bar; pre-stressed concrete steel wire strand; hot-rolled carbon steel plate in coil;
hot-rolled carbon steel sheet; and cold-rolled carbon steel sheet.

• South Korea:  welded carbon steel pipes and tubes; hot-rolled carbon steel plate; hot-rolled
carbon steel sheet; and galvanized steel sheet.

• Spain:  certain stainless steel products, including stainless steel wire rod, hot-rolled stainless
steel bars; and cold-formed stainless steel bars; pre-stressed concrete steel wire strand; and
certain steel products, including hot-rolled steel plate, cold-rolled carbon steel plate, carbon
steel structural shapes; galvanized carbon steel sheet, hot-rolled carbon steel bars, and cold- 
formed carbon steel bars.

Penalties for violation of the above paragraphs may be found in the Trade Practices Act, which penalties 
include becoming ineligible for public works contracts for a period of three years. 

This provision in no way relieves the Grantee of responsibility to comply with those provisions which 
prohibit the use of foreign-made steel and cast iron products.  
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PUBLIC WORKS CONTRACTORS’ BOND LAW (PAYMENT & PERFORMANCE BONDS) 

The requirement for 100% payment and performance (P&P) bonds is a state law; the Office of the 
Budget cannot waive this requirement. 

A performance bond must be obtained at 100% of the contract amount, conditioned upon the faithful 
performance of the contract in accordance with the plans, specifications, and conditions of the contract. 
Such bond shall be solely for the protection of the contracting body which awarded said contract. 

A payment bond must be obtained at 100% of the contract amount.  Such bond shall be solely for the 
protection of claimants supplying labor or materials to the Grantee, its contractor or to any of its 
subcontractors, in the prosecution of the work provided for in such contract, and shall be conditioned 
for the prompt payment of all such material furnished or labor supplied or performed in the prosecution 
of the work.  "Labor or materials" shall include public utility services and reasonable rentals of 
equipment, but only for periods when the equipment rented is actually used at the site.  

PA PREVAILING WAGE ACT (PWA) 

The Office of the Budget cannot grant waivers for the PA Prevailing Wage Act. All Grantees must comply 
with the act.  Grantees that fail to abide by the Prevailing Wage Act do so at their own risk.  Please do 
not assume that PA Prevailing Wage is always consistent with your local union wages. 

All projects should apply for a wage determination letter prior to the start of construction by registering 
the project with the PA Department of Labor and Industry to obtain the prevailing wage rates relevant 
to your project.  This determination sheet will provide the necessary trade classifications for the project, 
along with their corresponding hourly wage and hourly fringe rates that are required for the certified 
payrolls required as part of RACP.  The wage determination should be obtained within 120 days of the 
award of construction contracts.  If necessary, the Department of Labor and Industry can issue 
determinations letters after construction has begun. 

The prevailing wage information and forms can be found on the PA Department of Labor & Industry 
website. 

AMERICANS WITH DISABILITIES ACT (ADA) 

Typically your architect should provide a letter stating the plans and specs are in compliance with ADA 
regulations.  Additionally, the Grantee agrees to comply with the General Prohibitions Against 
Discrimination, 28 C.F.R. § 35.130, and all other regulations promulgated under Title II of The Americans 
with Disabilities Act which are applicable to all benefits, services, programs, and activities provided by 
the commonwealth through contracts. 

FIDELITY BONDS 

The Grantee shall procure and furnish evidence to OB of fidelity bonds with coverage to be maintained 
under the administrative title of the position in amounts and for such positions as are reasonably 

http://www.dli.pa.gov/Individuals/Labor-Management-Relations/llc/prevailing-wage/Pages/default.aspx
http://www.dli.pa.gov/Individuals/Labor-Management-Relations/llc/prevailing-wage/Pages/default.aspx


RACP (version 6-9-2023) 

Page 5 of 5 

determined by OB.  Fidelity Bonding is also commonly known as "Employee Dishonesty Insurance."  The 
minimum level of coverage should equal the average monthly RACP reimbursement amount based on 
the total grant amount. 

INSURANCE REQUIREMENTS 

• Worker’s Compensation Insurance - The Grantee shall provide Worker's Compensation
Insurance where required, and shall accept full responsibility for the payment of premiums for
Worker's Compensation Insurance and Social Security, as well as income tax withholding and
any other taxes or payroll deductions required by law for its employees who are performing
services related to the project.

• General Liability & Property Damage Insurance - The Grantee will provide and maintain
comprehensive general liability and property damage insurance in the minimum amount of
$250,000.00 per person for injury and death in a single occurrence; $1,000,000.00 per
occurrence for injury or death of more than one (1) person in a single occurrence; and
$500,000.00 for a single occurrence of property damage, and which shall be endorsed to protect
the commonwealth.

• Flood Insurance – If the project is wholly or partially within a floodplain, proof of sufficient flood
insurance coverage must be provided.  In any case, a project is required to provide a copy of a
floodplain map of the project area, with the project site being delineated thereon.

Identify Commonwealth as Additional Insured: The commonwealth shall be listed on the above 
insurance policies as an additional insured.  Upon request, the Grantee shall furnish proof of insurance 
as required by this section to OB. 

RESTRICTIONS ON GOVERNMENTAL ENTITIES SELLING RACP PROJECTS 

Article 8 of the RACP Grant Agreement spells out sale price restrictions for a governmental entity that 
sells property that was acquired and/or improved with RACP funds.  The restrictions are required to 
insure that the Grantees CANNOT sell the property for a net gain or even recoup the value of the grant 
in the sale price.  A PDF download is available that contains more information on Article 8.  

https://www.budget.pa.gov/Programs/RACP/Documents/Article%208%20Guidance.pdf
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GUIDANCE ON STEEL CERTIFICATION RELATIVE TO THE 
REDEVELOPMENT ASSISTANCE CAPITAL PROGRAM (RACP) 

Updated March 2023 

The following guidance is a clarification from the Office of the Budget (OB) regarding the 
requirements associated with the Pennsylvania Steel Products Procurement Act (SPPA) relative to 
the RACP program whose statutes are regulated under Act 1 of 1999, as amended. In the past, many 
a grantee has inquired about specific cases and we were able to provide each individual project with 
specific directions. Additionally, we had only accepted the ST-4 form that the Department of 
General Services (DGS) had exclusively devised to address exceptions linked to the requirements 
of the SPPA in the handling of special cases or exceptions. Please note that cost consideration (or 
convenience) is not an acceptable justification that the ST-4 form can address. Filled out ST-4 forms 
premised on cost consideration will not be accepted by OB. 

Effective immediately, OB will accept two more DGS ST forms (ST-2, ST-3) with some caveats, 
providing that the forms are properly filled out. The ST-1 form is NOT a valid option and shall NOT 
be accepted by OB. It is not necessary for the ST-2, ST-3, and ST-4 forms to be notarized. Please, 
be advised that this guidance is specifically tailored to suit the published and programmatic needs of 
OB as the overseer of RACP program. This is not a commonwealth-wide policy. Any attempt to 
impose this guidance on other state agencies is strongly discouraged. 

Please, be aware that the aforementioned ST forms are acceptable only in cases where non- 
structural steel needs to be addressed. The DGS ST forms do not replace the steel certification forms 
associated with structural steel. It remains the responsibility of the project representatives to provide 
documented evidence that a non-structural steel product is not domestically produced in sufficient 
quantities. 

OB shall continue to require that steel mill certifications be submitted to demonstrate compliance 
with the steel requirements. Please, be further advised that OB DOES NOT need to approve the ST 
forms prior to the start of the construction period. The ST forms need to be submitted to demonstrate 
that compliance, when and where necessary, has been met. The ST forms exceptions are displayed 
below. Please, contact us if you have any questions. 

It is suggested that the certifications be collected at the time any steel for the project is purchased 
and delivered to ease the collection process. 

Effective January 1, 2013 OB began utilizing the DGS Exempt Machinery and Equipment Steel 
Products listings as part of the RACP steel policy. DGS published a Statement of Policy - Steel 
Products Procurement in the Pennsylvania Bulletin Volume 43, Number 6 dated February 9, 2013 
(See PA Bulletin #43, pages 85-86) that discussed their production of an annual list, based on their 
analysis of submitted ST-4 forms, which exempts certain steel products not produced domestically 
in sufficient quantity. 

No other changes in RACP steel policy resulted from this new adjustment; consequently, the use of 
steel certificates for structural steel will still be required. Please note that the use of ST 2, 3, and 4, 
as requested for other steel products, will still be utilized unless an exemption based on the list 
has been formulated and forwarded to OB. 

RACP Policy for Compliance with the Steel Products Procurement Act: 

ATTACHMENT 2
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Two distinct approaches are presented below: 

Structural Steel Products 
 

Pursuant to the SPPA, OB will require a mill certificate containing the statement "milled, 
melted, and manufactured in the USA" for all structural steel products used on RACP projects. 
We shall deem as ineligible all contracts that are unable to demonstrate compliance via the 
submission of steel certifications. Therefore, the value of construction contracts associated with 
non-compliant steel will be removed (both materials and labor costs) from the scope of the 
project. 

 
Non-Structural Steel Products 

 
Pursuant to the SPPA, OB will require, either, a mill certificate containing the statement "milled, 
melted, and manufactured in the USA" or the appropriate ST form or an Exemption Request 
to utilize the DGS current years' Final List of Exempt Machinery and Equipment Steel Products 
to demonstrate compliance associated with the non-structural steel products used on RACP 
projects. OB shall deem as ineligible all contracts that are unable to demonstrate compliance via 
the submission of steel certifications /ST forms/Exemption Request based on the DGS Exempt 
Machinery and Equipment Steel Products listing. Therefore, the value of construction contracts 
associated with non-compliant steel will be removed (both materials and labor costs) from the 
scope of the project. 

 
Recycled products, melted from previously used steel, are acceptable, providing that adequate 
documentation from the supplier has been furnished. The supplier shall certify that the recycled 
steel product was produced in the USA. 

 
Furthermore, the burden of proof for all non-structural steel products not produced domestically 
in sufficient quantities is still the project's responsibility to provide. 

 
Please be aware that the acceptance of ST forms is contingent upon the form being fully filled 
in and compliant with the submission guidelines for steel certifications for DGS projects (see 
attached) with the following exceptions: 

 
A. It is not necessary for the forms to be notarized; however, all ST forms must be signed. 

Original signatures or electronic signatures through Adobe fill/sign, DocuSign, or Nuance 
(program which allows electronic signature similar to Adobe fill/sign) are acceptable. 

B. Any questions regarding steel certification submissions and/or compliance with the Act 
shall be submitted to OB (Scott Bowman - scotbowman@pa.gov). 

C. The Steel certification forms do NOT need to be submitted and approved by OB before the 
steel product arrives on site so as not to interfere with the project construction schedule. 

D. OB assumes responsibility for acceptance of the DGS ST forms in accordance 
with this policy. 

 
Completion of the ST-2, ST-3, and ST-4 forms shall follow the DGS directions attached to the 
form with the following exceptions: 

 
o ST forms do NOT need to be submitted and approved by OB before the steel 

product arrives on site so as not to interfere with the construction schedule. 
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o RACP ME# assigned to the project shall be inserted in all areas requiring the 
DGS contract number (Line#5). 

o RACP official project name shall be inserted in all areas requiring the contract title 
(Line #6). 

 
Note: 

Acceptance of each ST form shall be determined by OB at its sole discretion. All documents 
and other information to be delivered in order to demonstrate compliance with the steel 
requirements shall be and are, in form, content and substance, subject to the approval of 
OB, which approval may be withheld or delayed at OB's discretion. OB reserves the right 
to reject all improperly filled out or unsupported ST forms. 

 
Below are links to PDF copies of the three acceptable ST Forms that can be obtained from the 
RACP website: 

• ST-2 Steel Origin Certification: Non-Identifiable, Non-Structural Steel 
• ST-3 75% U.S. Manufacture Certification 
• ST-4 Not Domestically Manufactured: Prime Contractor (only to be used when the items 

requested to be exempted are not found on the appropriate year's List of Exempt 
Machinery and Equipment Steel Products [see section below entitled "Year of DGS 
Exemption Listing to Use"]) 

 
To implement the RACP policy on Non-structural Steel Exemption Request utilizing the DGS's 
current years' Final List of Exempt Machinery and Equipment Steel Products, referred to as the 
"Exemption List", please follow the below requirements: 

1. The Project must be under "active" construction (workers on site) on or AFTER 
1/01/2013 (RACP effective date) to use the "Exemption List". 

2. "Active" construction does not include performance of just "punch list" items. 
3. Effective date is based on the "active" construction date and not the date the machinery 

and equipment were purchased. 
4. There is no retroactive application of utilization of the "Exemption List". 
5. No ST-4 form is required for a RACP Exemption Request based on the "Exemption List". 
6. RACP Exemption Request (to utilize the "Exemption List") must come from a contractor 

involved in the construction of the project and be: 
• On Construction Company Letterhead. 
• Dated and Signed by appropriate company official (does not need to be 

notarized). 
• Should be addressed to Office of Budget 
• Should contain RACP project name and/or ME # 
• Lists any/all machinery and equipment that the Company is requesting to have 

exempted from ST-4 documentation. 
• All items listed on RACP Exemption Request letter must clearly match-up to an 

item on the appropriate year's "Exemption List" and the Exemption List year 
should be notated for each item. 

• There can/may be multiple construction company RACP Exemption Request 
letters utilized for various machinery and equipment, as applicable, per project. 

• Exemption Request can be submitted directly by the project to OB or through 
the State Assigned Consultant for their project. 

https://www.budget.pa.gov/Programs/RACP/Documents/ST-2%20fillable.pdf
https://www.budget.pa.gov/Programs/RACP/Documents/ST-3%20fillable.pdf
https://www.budget.pa.gov/Programs/RACP/Documents/ST-4%20fillable.pdf
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• Any questions regarding the exemption request submission and/or compliance 
with the SPPA shall also be submitted to OB, to the attention of Scott Bowman, 
Scotbowman@pa.gov 

 
Year of DGS Exemption Listing to Use: 

 
A project should be using the exemption listing for when they are in active construction. 
For example, if construction was active (and complete) in 2019 they would use the 2019 
listing. If a project overlaps a calendar year, they should use the latest listing in which 
construction is active. For example, if construction is active in 2019 and 2020, they would 
use the 2020 listing. 

 
If a project is phased, they should use the listing for the year they are in active construction 
for each phase. For example, if the first phase starts and ends in 2020 whereas the second 
phase starts and ends in 2021, the first phase would use the 2020 listing while the second 
phase would use the 2021 listing. If a phase overlaps a calendar year, follow the 1st 
paragraph above. 

 
 

Among other items, the DGS web page for Steel Products Procurement Act information 
includes links for a copy of the Act; the current year's Final List of Exempt Machinery and 
Equipment Steel Products; the PA Bulletin's Steel Products Procurement Act Statement of 
Policy; and Frequently Asked Questions. Certain prior years DGS Exemption Lists are 
downloadable from the RACP website. 

 
Please be aware that all other steel items not specifically exempted or that may require any type 
of interpretation would be discretionary to OB's policy. Be reminded that this exemption listing 
is not effective for structural steel. 

 
Note: 

 
Acceptance of each Exemption Request shall be determined by OB at its sole discretion. All 
documents and other information to demonstrate compliance with the steel requirements 
shall be in form, content, and substance, subject to the approval of OB, which approval may 
be withheld or delayed at OB's discretion. OB reserves the right to reject all improperly 
filled out or unsupported Exemption Request. 

mailto:Scotbowman@pa.gov
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Contractor or                   Subcontractor (Please check one)                ALL INFORMATION MUST BE COMPLETED

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGE DIVISION

7TH & FORSTER STREETS
HARRISBURG, PA  17120

1-800-932-0665

CONTRACTOR SUBCONTRACTOR

ADDRESS ADDRESS

PAYROLL NUMBER    WEEK ENDING DATE PROJECT AND LOCATION

PROJECT SERIAL # PROJECT #

EMPLOYEE NAME
APPR.
RATE

(%)

WORK
CLASSIFICATION

DAY AND DATE

HOURS WORKED EACH DAY

S-
TIME

0-
TIME

BASE
HOURLY

RATE

TOTAL FRINGE
BENEFITS
(C=Cash)

(FB=Contributions)*

TOTAL
DEDUCTIONS

GROSS PAY
FOR

PREVAILING
RATE JOB(S)

CHECK #

 C:

FB:

 C:

FB:

 C:

FB:

 C:

FB:

 C:

FB:

*SEE REVERSE SIDE
PAGE NUMBER ___________  OF ____________
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THE NOTARIZATION MUST BE COMPLETED ON FIRST AND LAST SUBMISSIONS ONLY.  ALL OTHER
INFORMATION MUST BE COMPLETED WEEKLY.

*FRINGE BENEFITS EXPLANATION (FB): Bona fide benefits contribution, except those required by Federal or State
Law (unemployment tax, workers’ compensation, income taxes, etc.)

Please specify the type of benefits provided and contributions per hour:

1) Medical or hospital care__________________________________________________________________________
2) Pension or retirement ____________________________________________________________________________
3) Life insurance _________________________________________________________________________________
4) Disability _____________________________________________________________________________________
5) Vacation, holiday _______________________________________________________________________________
6) Other (please specify) ___________________________________________________________________________

CERTIFIED STATEMENT OF COMPLIANCE
1. The undersigned, having executed a contract with _____________________________________________________

______________________________ for the construction of the above-identified project, acknowledges that:
(a) The prevailing wage requirements and the predetermined rates are included in the aforesaid contract.

(b) Correction of any infractions of the aforesaid conditions is the contractor’s or subcontractor’s responsibility.

(c) It is the contractor’s responsibility to include the Prevailing Wage requirements and the predetermined rates in
any subcontract or lower tier subcontract for this project.

2. The undersigned certifies that:
(a) Neither he nor his firm, nor any firm, corporation or partnership in which he or his firm has an interest is debarred

by the Secretary of Labor and Industry pursuant to Section 11(e) of the PA Prevailing Wage Act, Act of August
15, 1961, P.L. 987 as amended, 43 P.S.§ 165-11(e).

(b) No part of this contract has been or will be subcontracted to any subcontractor if such subcontractor or any firm,
corporation or partnership in which such subcontractor has an interest is debarred pursuant to the aforementioned
statute.

3. The undersigned certifies that:
(a) the legal name and the business address of the contractor or subcontractor are:  _________________________

_________________________________________________________________________________________

(b) The undersigned is:

(c) The name, title and address of the owner, partners or officers of the contractor/subcontractor are:

The willful falsification of any of the above statements may subject the contractor to civil or criminal prosecution, provided in
the PA Prevailing Wage Act of August 15, 1961, P.L. 987, as amended, August 9, 1963, 43 P.S. § 165.1 through 165.17.

(AWARDING AGENCY, CONTRACTOR OR SUBCONTRACTOR)

a single proprietorship           a corporation organized in the state of ______________
a partnership other organization (describe) ____________________________

NAME TITLE ADDRESS

(DATE)

SEAL

  (SIGNATURE)

(TITLE)

Taken, sworn and subscribed before me this _________ Day

of ___________________________________  A.D.,  ___________LLC-25  REV 10-03 (Page 2)



Commonwealth of Pennsylvania 

NONDISCRIMINATION/SEXUAL HARASSMENT CLAUSE 

During the term of the Contract, the Applicant (known herein as “Grantee”) agrees as follows: 

1. In the hiring of any employee(s) for the manufacture of supplies, performance of work, or any other activity
required under the grant agreement or any subgrant agreement, contract, or subcontract, the Grantee, a
subgrantee, a contractor, a subcontractor, or any person acting on behalf of the Grantee shall not discriminate
by reason of race, gender, creed, color, sexual orientation, gender identity or expression, or in violation of the
Pennsylvania Human Relations Act (PHRA) and applicable federal laws, against any citizen of this
Commonwealth who is qualified and available to perform the work to which the employment relates.

2. The Grantee, any subgrantee, contractor or any subcontractor or any person on their behalf shall not in any
manner discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or expression,
or in violation of the PHRA and applicable federal laws, against or intimidate any of its employees.

3. Neither the Grantee nor any subgrantee nor any contractor nor any subcontractor nor any person on their
behalf shall in any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender
identity or expression, or in violation of the PHRA and applicable federal laws, in the provision of services
under the grant agreement, subgrant agreement, contract or subcontract.

4. Neither the Grantee nor any subgrantee nor any contractor nor any subcontractor nor any person on their
behalf shall in any manner discriminate against employees by reason of participation in or decision to refrain
from participating in labor activities protected under the Public Employee Relations Act, Pennsylvania Labor
Relations Act or National Labor Relations Act, as applicable and to the extent determined by entities charged
with such Acts’ enforcement, and shall comply with any provision of law establishing organizations as
employees’ exclusive representatives.

5. The Grantee, any subgrantee, contractor or any subcontractor shall establish and maintain a written
nondiscrimination and sexual harassment policy and shall inform their employees in writing of the policy. The
policy must contain a provision that sexual harassment will not be tolerated and employees who practice it
will be disciplined. Posting this Nondiscrimination/Sexual Harassment Clause conspicuously in easily-
accessible and well-lighted places customarily frequented by employees and at or near where the grant
services are performed shall satisfy this requirement for employees with an established work site.

6. The Grantee, any subgrantee, contractor or any subcontractor shall not discriminate by reason of race,
gender, creed, color, sexual orientation, gender identity or expression, or in violation of the PHRA and
applicable federal laws, against any subgrantee, contractor, subcontractor or supplier who is qualified to
perform the work to which the grant relates.

7. The Grantee and each subgrantee, contractor and subcontractor represents that it is presently in compliance
with and will maintain compliance with all applicable federal, state, and local laws and regulations relating to
nondiscrimination and sexual harassment. The Grantee and each subgrantee, contractor and subcontractor
further represents that it has filed a Standard Form 100 Employer Information Report (“EEO-1”) with the U.S.
Equal Employment Opportunity Commission (“EEOC”) and shall file an annual EEO-1 report with the EEOC as
required for employers’ subject to Title VII of the Civil Rights Act of 1964, as amended, that have 100 or more
employees and employers that have federal government contracts or first-tier subcontracts and have 50 or
more employees. The Grantee, any subgrantee, any contractor or any subcontractor shall, upon request and
within the time periods
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requested by the Commonwealth, furnish all necessary employment documents and records, including EEO-
1 reports, and permit access to their books, records, and accounts by the granting agency and the Bureau of 
Diversity, Inclusion and Small Business Opportunities for the purpose of ascertaining compliance with the 
provisions of this Nondiscrimination/Sexual Harassment Clause. 

8. The Grantee, any subgrantee, contractor or any subcontractor shall include the provisions of this
Nondiscrimination/Sexual Harassment Clause in every subgrant agreement, contract or subcontract so that
those provisions applicable to subgrantees, contractors or subcontractors will be binding upon each
subgrantee, contractor or subcontractor.

9. The Grantee’s and each subgrantee’s, contractor’s and subcontractor’s obligations pursuant to these
provisions are ongoing from and after the effective date of the grant agreement through the termination
date thereof. Accordingly, the Grantee and each subgrantee, contractor and subcontractor shall have an
obligation to inform the Commonwealth if, at any time during the term of the grant agreement, it becomes
aware of any actions or occurrences that would result in violation of these provisions.

10. The Commonwealth may cancel or terminate the grant agreement and all money due or to become due under
the grant agreement may be forfeited for a violation of the terms and conditions of this
Nondiscrimination/Sexual Harassment Clause. In addition, the granting agency may proceed with debarment
or suspension and may place the Grantee, subgrantee, contractor, or subcontractor in the Contractor
Responsibility File.

Signature Date 

Printed Name Title 

Company Name 
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SECTION 007203 
SUPPLEMENTARY STATE GRANT CONDITIONS - LSA 

PROJECT 52025E-06-01 
MCPHERSON SQUARE LIBRARY RENOVATIONS AND PARK IMPROVEMENTS  

007203-1 
SUPPLEMENTARY STATE CONDITIONS - LSA 

PART 1 GENERAL 

1.1 SUPPLEMENTARY CONDITIONS 

These Supplementary Conditions amend or supplement the “General Conditions” and other 
provisions of the Contract Documents as indicated below. All provisions, which are not so amended 
or supplemented, remain in full force and effect. The “General Conditions” also may be 
supplemented elsewhere in the Contract Documents by provisions located in, but not necessarily 
limited to, Division 1 of the specifications. 

1.2 STATE REQUIREMENTS FOR LSA GRANTS 

The Contractor is hereby notified that state grant funds are being used to finance this construction 
and the Contractor shall therefore comply with the state requirements imposed by the 
Commonwealth of Pennsylvania.  

The City was selected to receive a Local Share Account Grant Contract (the “LSA Grant”) from the 
Commonwealth of Pennsylvania (the “Commonwealth”) through the Commonwealth Financing 
Authority to fund a portion of the Rebuild Improvements at McPherson Square Library (the 
“Project”). 

The Contractor is responsible for performing its work in accordance with the Commonwealth’s LSA 
Grant and Local Share Account Program Guidelines, which are included in this Section 007203 and 
which may be revised from time to time (the “LSA Requirements”).  If the Contractor does not 
comply with the LSA Requirements, payment may be withheld from the Contractor.  In the case of 
any differences between the LSA Requirements and the Contract Documents (including but not 
limited to the requirements under other types of grants), the Contractor shall comply with the more 
stringent requirement. 

If there are different types of grants funding the construction, each grant will have a separate 
section in these specifications outlining the supplementary conditions for that type of grant and 
Contractor is required to comply with the requirements of each and every type of grant.  Please 
review the supplementary condition sections carefully.  Many of the grant requirements will be 
duplicative, especially if there are multiple state grants, but there may be important differences.   
Accordingly, in performing all work, including project management work, being funded by the LSA 
Grant, the Contractor shall: 

a. Comply, and require all subcontractors to comply, with the statutes, regulations,
nondiscrimination/sexual harassment provisions, and other provisions set forth in
Article V (Compliance with Applicable Statutes and Regulations) of the LSA Grant
Agreement [ATTACHMENT 1], including but not limited to the Nondiscrimination/ Sexual 
Harassment Provisions, the State Contractor Responsibility Program requirements
regarding suspension or debarment by any governmental entity and tax delinquency, the 
Offset Provisions for Commonwealth Grants regarding set offs for the amount of any tax
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007203-2 
SUPPLEMENTARY STATE CONDITIONS - LSA 

liability or other debt owed to the Commonwealth, the American with Disabilities Act, 
the Anti-Pollution Regulations, the Contractor Integrity Provisions, the Prohibition of 
Illegal Alien Labor on Assisted Projects Act, and the Right to Know Law, all of which are 
incorporated by reference into this Section 007203 as if fully set forth herein and all of 
which must be incorporated into all applicable subcontracts; 

b. Certify that Contractor is in compliance with all applicable Pennsylvania state labor and
workforce safety laws by completing the Worker Protection and Investment Certification 
Form (BOP-2201) [ATTACHMENT 2] and submitting the completed form with the
bid/proposal.

c. Ensure that prevailing wage requirements under the Pennsylvania Prevailing Wage Act
or the Rebuild prevailing wage requirements (which track the City of Philadelphia’s
prevailing wage requirements), whichever are higher, are satisfied. NOTE that the
Contractor shall pay, and require to be paid, the current wage rates as those may be
updated by the Commonwealth or the City from time to time.  The prevailing wages rates 
for the City and the Commonwealth at the time of this posting are attached as Section
007343A and Section 007343B, respectively.

d. Indemnify, defend, and hold harmless, and cause its subcontractors, to indemnify
defend, and hold harmless, the Commonwealth (in addition to the City of Philadelphia,
PAID, PRA, and PIDC) from and against all claims, liabilities, demands and actions based
upon or arising in whole or in part, directly or indirectly, from or in any way related to
any activities performed in connection with the work.

e. Add, and require subcontractors to add, the Commonwealth Financing Authority as an
additional insured (in addition to the City of Philadelphia, PAID, PRA, and PIDC) on any
insurance policies and notify the Commonwealth of any change or cancellation of such
insurance policies.  NOTE that the insurance requirements stated in the LSA Grant
Agreement may be lower than those otherwise required for in the Contract Documents.
If there is a difference, the Contractor is required to obtain the higher limits and types of
insurance.  Contractor shall submit certificates of insurance evidencing the required
insurance, including the additional insured endorsement.

f. Certify, in writing, for itself and all its subcontractors, that as of the date of its execution
of this contract that neither the Contractor, nor any subcontractors, nor any suppliers,
are under suspension or debarment by the Commonwealth or any governmental entity,
instrumentality, or authority and, if the Contractor cannot so certify, then it agrees to
submit, along with the bid/proposal, a written explanation of why such certification
cannot be made.

g. Certify, in writing, that as of the date of its execution of the contract, the Contractor has
no tax liabilities or other Commonwealth obligations.
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h. Execute, and require all subcontractors who work on the Project to execute, the
Commonwealth’s “Nondiscrimination/Sexual Harassment Clause” [ATTACHMENT 3] as
though the Contractor or subcontractor, as the case may be, were the “Applicant” or
“Grantee” for purposes of that form.

i. Contractor shall, and shall require all subcontractors to, cooperate with any and all audits 
of LSA Grant funding required by the Commonwealth.

PART 2 PRODUCTS Not Used 

PART 3 EXECUTION Not Used 

ATTACHMENTS:  

1. LSA Grant Agreement - will be provided in future Addendum

2. Worker Protection and Investment Certification Form (BOP-2201)

3. Nondiscrimination/Sexual Harassment Clause (form)

END 



Attachment 1 - LSA Grant Agreement - available upon request 



WORKER PROTECTION AND INVESTMENT CERTIFICATION FORM 

A. Pursuant to Executive Order 2021-06, Worker Protection and Investment (October 21, 2021), the
Commonwealth is responsible for ensuring that every worker in Pennsylvania has a safe and healthy work
environment and the protections afforded them through labor laws.  To that end, contractors and grantees of
the Commonwealth must certify that they are in compliance with Pennsylvania’s Unemployment
Compensation Law, Workers’ Compensation Law, and all applicable Pennsylvania state labor and workforce
safety laws including, but not limited to:

1. Construction Workplace Misclassification Act
2. Employment of Minors Child Labor Act
3. Minimum Wage Act
4. Prevailing Wage Act
5. Equal Pay Law
6. Employer to Pay Employment Medical Examination Fee Act
7. Seasonal Farm Labor Act
8. Wage Payment and Collection Law
9. Industrial Homework Law
10. Construction Industry Employee Verification Act
11. Act 102: Prohibition on Excessive Overtime in Healthcare
12. Apprenticeship and Training Act
13. Inspection of Employment Records Law

B. Pennsylvania law establishes penalties for providing false certifications, including contract termination; and
three-year ineligibility to bid on contracts under 62 Pa. C.S. § 531 (Debarment or suspension).

CERTIFICATION 

I, the official named below, certify I am duly authorized to execute this certification on behalf of the 
contractor/grantee identified below, and certify that the contractor/grantee identified below is compliant with 
applicable Pennsylvania state labor and workplace safety laws, including, but not limited to, those listed in 
Paragraph A, above.  I understand that I must report any change in the contractor/grantee’s compliance status to 
the Purchasing Agency immediately. I further confirm and understand that this Certification is subject to the 
provisions and penalties of 18 Pa. C.S. § 4904 (Unsworn falsification to authorities). 

Signature Date 

Name (Printed) 

Title of Certifying Official (Printed) 

Contractor/Grantee Name (Printed) 

BOP-2201 
Published: 02/04/2022 

Attachment 2 - Worker Protection and Investment Certification Form (BOP-2201)



Commonwealth of Pennsylvania  

NONDISCRIMINATION/SEXUAL HARASSMENT CLAUSE 

During the term of the Contract, the Applicant (known herein as “Grantee”) agrees as follows: 

1. In the hiring of any employee(s) for the manufacture of supplies, performance of work, or any other activity
required under the grant agreement or any subgrant agreement, contract, or subcontract, the Grantee, a
subgrantee, a contractor, a subcontractor, or any person acting on behalf of the Grantee shall not discriminate
by reason of race, gender, creed, color, sexual orientation, gender identity or expression, or in violation of the
Pennsylvania Human Relations Act (PHRA) and applicable federal laws, against any citizen of this
Commonwealth who is qualified and available to perform the work to which the employment relates.

2. The Grantee, any subgrantee, contractor or any subcontractor or any person on their behalf shall not in any
manner discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or expression,
or in violation of the PHRA and applicable federal laws, against or intimidate any of its employees.

3. Neither the Grantee nor any subgrantee nor any contractor nor any subcontractor nor any person on their
behalf shall in any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender
identity or expression, or in violation of the PHRA and applicable federal laws, in the provision of services
under the grant agreement, subgrant agreement, contract or subcontract.

4. Neither the Grantee nor any subgrantee nor any contractor nor any subcontractor nor any person on their
behalf shall in any manner discriminate against employees by reason of participation in or decision to refrain
from participating in labor activities protected under the Public Employee Relations Act, Pennsylvania Labor
Relations Act or National Labor Relations Act, as applicable and to the extent determined by entities charged
with such Acts’ enforcement, and shall comply with any provision of law establishing organizations as
employees’ exclusive representatives.

5. The Grantee, any subgrantee, contractor or any subcontractor shall establish and maintain a written
nondiscrimination and sexual harassment policy and shall inform their employees in writing of the policy. The
policy must contain a provision that sexual harassment will not be tolerated and employees who practice it
will be disciplined. Posting this Nondiscrimination/Sexual Harassment Clause conspicuously in easily-
accessible and well-lighted places customarily frequented by employees and at or near where the grant
services are performed shall satisfy this requirement for employees with an established work site.

6. The Grantee, any subgrantee, contractor or any subcontractor shall not discriminate by reason of race,
gender, creed, color, sexual orientation, gender identity or expression, or in violation of the PHRA and
applicable federal laws, against any subgrantee, contractor, subcontractor or supplier who is qualified to
perform the work to which the grant relates.

7. The Grantee and each subgrantee, contractor and subcontractor represents that it is presently in compliance
with and will maintain compliance with all applicable federal, state, and local laws and regulations relating to
nondiscrimination and sexual harassment. The Grantee and each subgrantee, contractor and subcontractor
further represents that it has filed a Standard Form 100 Employer Information Report (“EEO-1”) with the U.S.
Equal Employment Opportunity Commission (“EEOC”) and shall file an annual EEO-1 report with the EEOC as
required for employers’ subject to Title VII of the Civil Rights Act of 1964, as amended, that have 100 or more
employees and employers that have federal government contracts or first-tier subcontracts and have 50 or
more employees. The Grantee, any subgrantee, any contractor or any subcontractor shall, upon request and
within the time periods
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requested by the Commonwealth, furnish all necessary employment documents and records, including EEO-
1 reports, and permit access to their books, records, and accounts by the granting agency and the Bureau of 
Diversity, Inclusion and Small Business Opportunities for the purpose of ascertaining compliance with the 
provisions of this Nondiscrimination/Sexual Harassment Clause. 

8. The Grantee, any subgrantee, contractor or any subcontractor shall include the provisions of this
Nondiscrimination/Sexual Harassment Clause in every subgrant agreement, contract or subcontract so that
those provisions applicable to subgrantees, contractors or subcontractors will be binding upon each
subgrantee, contractor or subcontractor.

9. The Grantee’s and each subgrantee’s, contractor’s and subcontractor’s obligations pursuant to these
provisions are ongoing from and after the effective date of the grant agreement through the termination
date thereof. Accordingly, the Grantee and each subgrantee, contractor and subcontractor shall have an
obligation to inform the Commonwealth if, at any time during the term of the grant agreement, it becomes
aware of any actions or occurrences that would result in violation of these provisions.

10. The Commonwealth may cancel or terminate the grant agreement and all money due or to become due under
the grant agreement may be forfeited for a violation of the terms and conditions of this
Nondiscrimination/Sexual Harassment Clause. In addition, the granting agency may proceed with debarment
or suspension and may place the Grantee, subgrantee, contractor, or subcontractor in the Contractor
Responsibility File.

Signature Date 

Printed Name Title 

Company Name 
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SECTION 007316 
 Philadelphia Redevelopment Authority Insurance Requirements 

PROJECT 52025E-06-01 
MCPHERSON SQUARE LIBRARY RENOVATIONS AND PARK 

IMPROVEMENTS 
007316-1 

Philadelphia Redevelopment Authority Insurance Requirements 

01- INSURANCE REQUIREMENTS 
 

1. Contractor and all of its subcontractors, at their own expense, shall procure and maintain 
from reputable insurers admitted to do business on a direct basis in the Commonwealth of 
Pennsylvania and with an AM Best Rating of A- or better and satisfactory to the City of 
Philadelphia (“Owner”), a minimum of the following insurance, as specified below, covering the 
work and Contractor’s performance of the work on the project: 

 
(a) Commercial General Liability Insurance (required of general contractor and all 

subcontractors) 
 
Minimum Policy Limit 
$1,000,000 per occurrence combined single limit for bodily injury (including death) 
and property damage liability; 
$1,000,000 for personal and advertising injury; 
$2,000,000 general aggregate; 
$1,000,000 for products and completed operations; and  
$100,000 fire legal liability. 
 
Coverage 
The policy shall include the following coverages: premises operations; blanket 
contractual liability; personal injury liability; products and completed operations; 
independent contractors; employees and volunteers as insureds; cross liability; broad 
form property damage liability (including completed operations and loss of use); 
vandalism and malicious mischief; explosion, collapse, and underground damage 
(XCU); public liability and property damage coverage for bodily injury, accidental 
death and damage to property, which may arise from operations under this 
Agreement and contractual liability insurance in a form sufficient to support 
Contractor’s indemnity requirements and any implied warranties of Contractor. In 
the event that a crane will be required to be supplied or used by Contractor or a 
subcontractor on this project, Contractor or the subcontractor shall maintain 
Contractors Equipment Coverage in connection with that crane, including insurance 
coverage for expenses to re-erect the crane and Rental Reimbursement and 
Expediting Expense Coverages. 
 

(b) Workers’ Compensation/Employer’s Liability Insurance (required of general 
contractor and all subcontractors) 
 
Worker’s Compensation 
For all employees, in accordance with statutory requirements of the Commonwealth 
of Pennsylvania. 
 
Employer’s Liability   
$100,000 for bodily injury by accident for each accident; 
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$100,000 for bodily injury by disease for each employee; and 
$500,000 for the policy limit for bodily injury by disease. 
 
Coverage   
The coverage must include an All States Endorsement, and, if applicable, must 
include U.S. Longshore and Harbor Workers Compensation.    
 

(c) Automobile Liability Insurance (required of general contractor and all 
subcontractors) 
 
Minimum Policy Limit 
$1,000,000 per occurrence combined single limit for bodily injury (including death) 
and property damage. 
 
Coverage 
For all owned, non-owned and hired vehicles, and coverage for contractual liability, 
including liability for employee injury assumed under this Agreement. 
 

(d) Builders’ Risk/Installation Floater Insurance (only one policy per Project to 
cover the entire Project under construction required of PRA or the general 
contractor – typically held by PRA, general contractor to confirm)   
 
Minimum Policy Limit 
During the period of any construction and/or renovations, Contractor shall maintain 
builder's risk insurance in an amount equal to at least the anticipated full replacement 
value (of like kind and quality) of the project under construction, including all 
property incorporated or to be incorporated in the project and the interests of the 
insured performing work on the project.   
 
Coverage 
“All risks” coverage must insure against physical loss or damage to all property 
incorporated or to be incorporated in the project and must extend to materials in 
transit and in storage (on and off the job site).  Coverage must include jobsite 
temporary buildings used for storage of property to be incorporated into the Project.  
Coverage must cover the interests of all contractors and all subcontractors 
performing work under the project, including reasonable compensations for services 
and expenses as a result of an insured loss.   
 
The policy must be written on a replacement cost basis (with no co-insurance clause) 
and must include Offsite Storage Locations Coverage (coverage for property to be 
incorporated into the project). Contractor is responsible for any damage to their 
owned, leased, or rented tools and equipment. 
 
Period of Coverage 
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The coverage must remain in full force and effect during the period of any 
construction and/or renovations on a Project’s premises until final completion and 
acceptance of the Project.   
 

(e) Pollution Liability Insurance (only required for contractors and subcontractors 
performing construction-related work). 
 
Minimum Policy Limit 
$1,000,000 per occurrence;  
$2,000,000 aggregate. 
 
Coverage 
Coverage must include bodily injury (including death) and property damage as well 
as coverage for receiving, dispensing, transporting, removing, handling or storing 
any environmental contaminant or pollutants. The policy must not exclude 
asbestos, lead, silica, mold/fungus, oil, oil-related chemicals, petroleum, petroleum-
related chemicals, or any other environmental contaminant or pollutant that may be 
encountered during construction.   
 
Period of Coverage 
Must include sudden, accidental, and gradual occurrences and may be written on a 
claims-made basis provided that coverage for occurrences happening during the 
term of the Project Contract must be maintained in full force and effect under the 
policy or “tail” coverage for a period of at least four (4) years after final payment to 
provide two (2) years of completed operations coverage and an additional two (2) 
years to report claims that are made. 
 

(f) Builders’ Professional Liability Insurance (only required for environmental 
testing and architectural and engineering services contractors). 
 
Minimum Policy Limit 
$2,000,000 
Deductible not to exceed $100,000 
 
Coverage 
Errors and omissions coverage for environmental investigation, testing, architectural, 
engineering, or remediation services. 
 
Period of Coverage 
Professional Liability Insurance may be written on a claims-made basis provided 
that coverage for occurrences happening during the performance of the services 
required under this Agreement shall be maintained in full force and effect under the 
policy or “tail” coverage for a period of at least two (2) years after completion of the 
services. 
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(g) Excess/umbrella liability insurance (only required for the general contractor). 

 
Minimum Policy Limit 
$5,000,000 for each occurrence and the annual aggregate amount that will apply in 
excess of the commercial general liability, automobile liability, and employer’s 
liability insurance policies. 
 

2. Each of the required insurance policies must satisfy the following requirements, either 
through provisions in the policy or by special endorsement attached to the policy, and Contractor 
shall provide evidence of the same: 

 
(a) Contractor’s insurance coverage is on a primary and non-contributory basis with any 

insurance carried or administered by Owner, PRA, the Philadelphia Authority for 
Industrial Development (“PAID”), the Philadelphia Industrial Development 
Corporation (“PIDC”) or the Philadelphia Housing Development Corporation 
(“PHDC”);  
 

(b) includes coverage for ongoing operations and completed operations;  
 

(c) Owner, PRA, PAID, PIDC, PHDC, and each of their respective officers, directors, 
employees and agents are named as additional insured on a primary and non-
contributory basis on all of the insurance policies (and as loss payee for the builder’s 
risk policy), except for workers’ compensation and professional liability insurance 
policies, even for claims regarding their partial negligence, and if there is one or 
more third-party grants (for example, Commonwealth of Pennsylvania, federal 
government, or private philanthropic grants) funding the work under this 
Agreement, then each grantor is also named as an additional insured if required by 
the applicable third-party grant;  

 
(d) includes a waiver of subrogation in favor of Owner and all of the other 

aforementioned additional insureds;  
 

(e) coverage is applicable separately to each insured against whom a claim is made or 
suit is brought and there is no “Cross Liability” exclusion on the insurance policies 
that preclude coverage for suits or claims between Contractor and Owner or between 
the Owner and any other insured or additional insured under the insurance policies;  

 
(f) no act or omission of Owner, PRA, PAID, PIDC, PHDC, or their respective officers, 

directors, employees or agents will invalidate coverage;   
 

(g) Contractor shall not have a Self-Insured Retention (“SIR”)/deductible on any policy 
greater than Fifty Thousand Dollars ($50,000), which is the responsibility of 
Contractor.  If Contractor’s policy(ies) has a SIR/deductible exceeding this amount, 
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approval must be received from Owner in writing prior to starting work.  In the 
event any policy includes a SIR/deductible, Contractor is solely responsible for 
payment within the SIR/deductible of their policy(ies) and the Additional Insured 
requirements specified herein shall be provided within the SIR/deductible 
amount(s); 

 
(h) all the required insurance, except Professional Liability insurance, must be written 

on an “occurrence” basis and not a “claims-made” basis (except as otherwise 
expressly specified);   

 
(i) the insurance policies must provide for at least thirty (30) days prior written notice to 

be given to Owner in the event that coverage is materially changed, cancelled or 
non-renewed or once any policy limits have been exhausted by fifty percent (50%); 
and 

 
(j) Owner, PRA, PAID, PIDC, and PHDC must each be listed as a Certificate Holder. 

 
3. In no event may Contractor perform or allow any subcontractor to perform any work under 

this Agreement until Contractor has delivered or caused to be delivered to the City’s Risk 
Management Division the required evidence of insurance coverages that comply with the provisions 
of Section 1 through Section 10.   

 
4. Contractor shall maintain all insurance in full force and effect for the entire term of this 

Agreement and as otherwise expressly specified. If any such insurance is due to expire during the 
term of this Agreement, Contractor shall not permit the coverage to lapse and shall furnish evidence 
of coverage to Owner, PRA, PAID, PIDC, and PHDC.  In the event of material change, cancellation 
or non-renewal of coverage(s), Contractor must replace the coverage(s) to comply with the contract 
requirements to prevent a lapse of coverage for any time period during the term of the contract. 

 
5. Endorsement forms required include CG 20 01, CG 20 10 and CG 20 37 as published by the 

Insurance Services Office (“ISO”) or on equivalent forms that are satisfactory to Owner. 
 

6. Contractor, for itself and its respective insurers, hereby releases Owner, PRA, PAID, PIDC, 
and PHDC from any and all claims, demands, actions and causes of action (including, without 
limitation, subrogation claims), for loss or damage covered by any of the insurance maintained by 
Contractor, even if the loss or damage shall have been caused by the fault or partial negligence of 
Owner, PRA, PAID, PIDC, or PHDC, or anyone for whom the Owner, PRA, PAID, PIDC, or 
PHDC may be responsible.  If any of the policies of insurance required under this Agreement 
require an endorsement to provide for the waiver of subrogation, then the named insured of such 
policies will cause them to be so endorsed. 

 
7. Certificates of insurance evidencing the required coverages and additional insured 

endorsements must specifically reference the project and the Subgrant Agreement between PAID 
and PRA (as amended, the “Subgrant Agreement”), pursuant to which this Agreement is 
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authorized.  At least ten (10) days before work is to commence, and before each renewal date, 
Contractor shall submit the original certificates of insurance to:  

 
PRA and PHDC at 1234 Market Street, 16th Floor, Philadelphia, PA 
19107, Attention: General Counsel;  
 
PAID c/o PIDC at 1500 Market Street, Suite 3500 West, 
Philadelphia, PA 19102, Attention: Senior Vice President – General 
Counsel; and  
 

 
 
 
City’s Division of Risk Management at One Parkway Building, 11th 
Floor, 1515 Arch Street, Philadelphia, PA 19102, Attention: Risk 
Manager.  
 

8. The ten (10) day requirement for advance documentation of insurance coverage may be 
waived by the Owner in situations where such waiver will benefit the Owner, but under no 
circumstances shall the Contractor actually begin work (or continue work, in the case of renewal) 
without providing the required proof of insurance and required endorsements.  Owner reserves the 
right to require the Contractor to furnish certified copies of the original policies of all insurance 
required under this Agreement, including certified copies of all required endorsements, at any time 
upon ten (10) days prior written notice to the Contractor. 

 
9. Insurance requirements are subject to the periodic review by Owner. Any failure, actual or 

alleged, on the part of Owner to monitor or enforce compliance with any of the insurance 
requirements will not be deemed as a waiver of any rights on the part of Owner.  Owner may 
require additional types of insurance or higher limits if, in its sole discretion, the potential risk 
warrants it.   

 
10. Notwithstanding the minimum insurance policy limits specified in Section 1, no less than 

the stated value for each of the insurance policies of Contractor and its subcontractors shall be 
available to Owner, PRA, PAID, PIDC, and PHDC to cover Contractor’s indemnity under the 
Agreement.  However, the minimum amount of insurance required in Section 1 shall not be 
construed to be a limitation of the liability on the part of Contractor and the carrying of the 
insurance described shall in no way be interpreted as relieving Contractor of any responsibility or 
liability under this Agreement. 

 
11. Contractor shall, at all times, keep the Property free from accumulation of waste materials or 

rubbish caused by Contractor's operations.  All rubbish and flammable items shall be removed 
from the Project site daily and work areas shall be maintained free from accumulation of 
combustible debris.  Contractor shall remove all dirt, grease marks, etc., from walls, ceilings, 
floor, fixtures, etc., resulting from the performance of the work of the Project.  Upon completion 
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of the work, any tools, materials and other articles not removed within seven (7) days after notice 
by Owner may be treated as abandoned property. 
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NOTICE TO BIDDERS

Contractors and their subcontractors are required to submit weekly 
certified payroll records to the Labor Standards Unit through an 
electronic system, LCP Tracker, or as directed by the Labor Standards 
Unit.  Failure to pay Prevailing Wage, as applicable, or to submit 
certified payroll records is a substantial breach of Contract and may be 
subject to fines and penalties as prescribed by Section 17-107 of The 
Philadelphia Code which may include withholding from any sums due 
to the Contractor under the Contract so much as may be necessary to pay 
the employees the difference between the wages required to be paid 
hereunder and the wages actually paid to such employees, and the City 
may make such payments directly to the appropriate employees. 



MEMORANDUM 

TO: Municipal Operating Departments and Awarding Agencies 

FROM: Andre Bragg, Director, Fair Labor Standards 

DATE: Effective October 7th, 2025 

RE: Updated Prevailing Wage Schedule for the City of Philadelphia 

________________________________________________________________________ 

The Philadelphia Labor Standards Unit has issued an updated prevailing wage rate schedule for 

construction projects done on behalf of the City of Philadelphia. Enclosed herein you will find 

the two (2) decisions, which comprise the updated prevailing wage schedule. They are as the 

follows: 

I. Building Construction

II. Heavy and Highway Construction

Please direct any questions or concerns regarding the prevailing wage rate schedule to my 

attention: 

Philadelphia Labor Standards Unit 

Municipal Services Bldg., 1st Floor Room 170C 

1401 John F. Kennedy Blvd. 

Philadelphia, PA  19102-1670 

Telephone Numbers:  (215) 686-2132 

Fax Number:  (215) 686-2116 

Thank you for your cooperation. 
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PREVAILING WAGE RATE SCHEDULE 

FOR CONSTRUCTION WORK DONE ON BEHALF OF CITY OF PHILADELPHIA 

INCLUDING REPAIR, ALTERATION, AND REMODELING WORK 

 

I.  BUILDING CONSTRUCTION 

 

A.  Job Classification and Wage Rates 

 

            Basic Hourly Rate          Fringe Benefits 

ASBESTOS WORKER 

 Journeyman     59.37   46.03 

             Handler Level 1    32.62       23.87 

 Handler Level 2    47.46   23.87 

BOILERMAKER     52.10   35.72 

BRICKLAYER              48.70                             32.11 

CARPENTER      55.82                             30.52 

CEMENT MASON     48.70                             32.46 

DRY WALL FINISHER    42.25   32.56 

ELECTRICIAN     70.97   47.27 

(Telecommunication Senior Tech)   65.86   35.64 

(Telecommunication Tech A)    61.91   33.51 

ELEVATOR CONSTRUCTOR   71.85   40.03 

FOOTNOTES FOR ELEVATOR MECHANICS:   

 

  A.  PAID VACATION: Employer contributes 8% of basic hourly 

  rate for 5 years or more of service or 6% for 6 months to 5 

  years of service. 

B. Eight Paid Holidays (provided employee has worked 5 

  consecutive days before and the working day after the 

  holiday):  New Year's Day; Memorial Day; Independence Day; 

  Labor Day; Veteran's Day; Thanksgiving Day and the Friday 

  after Thanksgiving Day, and Christmas Day. 

 

GLAZIER      49.96   38.34 

IRONWORKER 

 Structural & Ornamental   53.20   41.01 

 Reinforcing (Rodsetter)   50.29   34.77     

      Rigger & Machinery Mover   46.73   34.39      

LABORER 

 Journeyman Class One   39.10   27.42 

            Journeyman Class Two   39.20   27.42 

            Journeyman Class Three   39.25   27.42 

 Journeyman Class Four   39.40   27.42 

             Journeyman Class Five   39.45       27.42 

             Journeyman Class Six   39.24   27.42 

               Journeyman Class Seven                                      40.38                                 27.42 

 Journeyman Class Eight   40.43   27.42 

Journeyman Class Nine   40.53       27.42 
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Journeyman Class Ten   40.68   27.42 

Journeyman Class Eleven   40.93   27.42 

Journeyman Class Twelve   39.50   27.42 

LABORER: ASBESTOS ABATEMENT, 

  LEAD ABATEMENT, 

  TOXIC WASTE HANDLING, 

  HAZARDOUS WASTE HANDLING 

MASTER ABATEMENT TECHNICIAN  41.00   27.70 

LANDSCAPE LABORER 

 Class I      30.85   24.38 

 Class II     30.85   24.38 

LATHER                  52.64   29.46 
LINE CONSTRUCTION 

Lineman      62.54   31.36 

Winch Truck Operator    43.78   27.18 

Ground hand      37.52   24.90 

Watch/Flag Person     26.74   21.19            

MARBLE SETTER     48.40                             32.45 

MARBLE FINISHER    40.52                             29.90 

MILLWRIGHT     57.39   35.81 

(as of 5/1/2026)     60.20   35.81  

PAINTER 

Brush & Roller     44.38   34.55  

Spray, Steel, & Swing     45.63   34.55 

Bridges                 61.81   33.95 

PILEDRIVERMAN     51.48   41.74 

(as of 5/1/2026)     53.23   41.74 

(Diver)                                                                64.35   41.74   

(as of 5/1/2026)     66.54   41.74 

(Diver Tender)     51.48   41.74 

(as of 5/1/2026)     53.23   41.74 

PLASTERER      43.78   33.09  

PLUMBER      70.53   39.46 

POINTER, CAULKER, & CLEANER  50.00   31.20 

 

 

 

 

POWER EQUIPMENT OPERATOR 

Group One     54.52                            34.49 

 (as of 5/1/2026)    55.67   35.34 

Group One A     57.52   35.38 

(as of 5/1/2026)    58.68   36.22 

 Group Two     54.27   34.42 

 (as of 5/1/2026)    55.43   35.26 

              Group Two A     57.29   35.29    

 (as of 5/1/2026)    58.44   36.14 

     Group Three     50.18   33.22   

 (as of 5/1/2026)    51.34   34.06 
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 Group Four     49.88   33.13 

 (as of 5/1/2026)    51.04   33.97 

        Group Five     48.16   32.62 

 (as of 5/1/2026)    49.32   33.46 

 Group Six     47.17   32.33 

 (as of 5/1/2026)    48.34   33.16 

 Group Seven (A)*    66.26   39.55   

 (as of 5/1/2026)    67.73   40.48 

 Group Seven (B)*    65.97   39.46 

 (as of 5/1/2026)    67.44   40.39 

     

                              ***TOXIC/HAZARDOUS WASTE REMOVAL*** 

 

ROOFER      44.13   34.77 

Shingle      34.35   22.20 

Slate & Tile      37.35   22.20 

SHEET METAL WORKER    59.22                             50.56 

 (Sign Makers and Hangers)    25.03   21.41                                                                

SOFT FLOOR LAYER (Resilient Floor)  53.93   30.54 

SPRINKLER FITTER    66.22                             34.25 

STEAM FITTER     72.52   44.89 

STONE MASON     48.40                            32.45 

SURVEYING AND LAYOUT 

 (Chief of Party)                                               65.96   30.09 

(as of 5/1/2026)     67.52   30.44 

(Instrument Person)                                        57.36   30.09    

(as of 5/1/2026)     58.71   30.44 

(Rodman)                                                          45.88   23.19 

(as of 5/1/2026)     46.97   23.54 

   

TERRAZZO MECHANIC    51.36                            30.16 

TERRAZZO FINISHER (Grinder)                           45.08                            28.46 

TERRAZZO FINISHER (Finisher)   44.81                            28.46 

TILE SETTER     51.36                            30.16 

TILE FINISHER     40.52                             29.90 

TRUCK DRIVER 

 Journeyman Class I    37.57   23.32            

 Journeyman Class II    37.67   23.32 

Journeyman Class III  And Low Boy  37.92   23.32   

WALL COVERER     46.47                             34.55 

WELDER - Rate for craft to which, welding work is incidental. 

 

WINDOW TINTER     24.97   12.38 

 

B. Job Classification Definitions: Building Construction, 

 

1. Laborer Classifications: 

Class One: Strip concrete, dismantle concrete, load, unload, handle and/or transport 

reinforced steel and steel mesh, carry lumber, handle miscellaneous building materials operate  
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jack hammers, use paving breakers and other pneumatic tools, build scaffolds, perform   

raking, handle asphalt, perform spading and concrete pit work, perform grading, perform form 

pinning or shorting, perform demolition work with exception of burners, lay conduits, lay 

ducts, perform sheeting or lagging, lay  non-metallic pipe, perform caulking. 

            Class Two: Power Buggies, Burners on Demolition. 

            Class Three: Wagon drill operator (single) 

Class Four: Powderman, wagon drill operator (multiple), perform circular caissons 

             excavations, caisson groundman, perform underpinning excavation, perform laborers’ work             

             at depth of eight (8) feet or below. 

Class Five: Caisson bottom worker. 

Class Six: Yard worker. 

Class Seven:  Trackmen, Brakemen, Groutmen, Bottom Shaft Men, All Other Men in Free     

Air Tunnels. 

           Class Eight: Caisson Foreman 

              Class Nine: Miner Helper, Form Setters. 

Class Ten: Miners Bore Driver, Blasters, Drillers, Pneumatic Shield Operator. 

Class Eleven:  Welders & Burners. 

Class Twelve: Mason Tenders 

Landscape Laborers: 

 Class I: Landscape laborer 

   Class II: Farm tractor driver, hydro seeder, mulched nozzle worker, backhoe operator,                  

             bulldozer crawler type loader, tree crane operator. 

Laborer - Lather and Plasterer:  Wheel and/or hod carry any lather and plaster materials 

used by lathering and plastering contractors’ build scaffolds; build runways; perform clean-up 

and removal of debris as covered by lathering and plastering contractor’s contract; deliver any  

             material used by lathering and plastering contractor, from curbside to building and back, 

             unless motor vehicles are permitted to enter building with required materials; all mortar 

             designated for use by plasterer shall be carried via wheel barrow or hod; all plastering and fire 

             proofing machines, as well as guns and mixers requiring the assistance of a worker other than 

             plasterer operator, shall be manned by helper (tender). 

2. Truck driver classifications: 

 Class I: Helper, stake body truck operator (single axle, dumpster). 

Class II: Dump truck operator, tandem truck operator, batch truck operator, semi-trailer 

truck operator, agitator-mixer truck operator, dump Crete type vehicle operator, asphalt 

distributor, farm tractor operator (when tractor used to transport materials), stake body truck 

(tandem) operator. 

 Class III:  Euclid type; off highway equipment back truck operator; belly dump truck 

 operator; double-hitched equipment trailer operator; straddle carrier (Ross) operator;  low-  

             bed trailer truck operator. 

3. Power Equipment Operator Classifications – Building 

            Group One:  

             Handling steel and stone in connection with erection Cranes doing hook work 

 Any machines handling machinery 

 Helicopters 

 Concrete Pumps (building) 

Machines similar to above, including remote control equipment 

            Group One A:  

             Handling steel and stone in connection with erection.  

Cranes doing hook work 
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 Any machines handling machinery 

 Concrete Pumps (Building) 

 High Rail/Burro Crane 

 Rail Loader (Winch Boom Type) 

            All equipment in this group which previously received the hour in lieu of an oiler will receive     

            Wage Group I (A). Equipment in this Wage Group that does not require an oiler. 
    Machines similar to above, including remote control equipment  

Group Two:  

             All types of cranes 

 All types of backhoes 

Cableways 

Draglines 

 Keystones 

All types of shovels 

             Derricks 

 Pavers 21E and over 

            Trenching machines 

 Trench shovels 

 Cable spinning machine 

Gradalls 

Front- end Loaders 

 Boat Captain 

             Hoist with Two Towers 

 Building Hoists-double drum (unless used as a single drum) 

               Pippin type backhoes 

 Tandem scrapers 

 Tower type crane operation erecting dismantling jumping or jacking 

 Drills self-contained (Drillmaster type) 

             Fork lift (20ft. and over) 

 Motor Patrols (fine grade) 

 Batch Plant with Mixer 

 Carryalls, Scrapers, Tournapulls 

 Roller (High Grade Finishing) 

 Spreaders (Asphalt) 

 Bulldozers and Tractors 

 Mechanic-Welder 

 Conveyor Loaders (Euclid-Type Wheel) 

 Concrete Pumps (Heavy Highway) 

Milling Machine 

 Bobcat 

             Side Boom 

Directional Boring Machines 

 Vermeer Saw Type Machine (other than hand held) 

 Tractor Mounted Hydro Axe 

 Chipper with boom  

All Autograde and concrete finishing machines 

 Bundle Pullers/Extractors (Tubular) 

 Machines similar to the above including remote control equipment 

 *Surcharge  
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             Group Two (A): 

 Crawler backhoes and Crawler gradalls over one (1) cubic yard factory rating 

 Hydraulic backhoes over one (1) cubic yard factory rating 

 Single person operation truck cranes 15 ton and over factory rating 

 Cherry picker type machinery and equipment 15 ton and over factory rating, etc. 

  Cranes doing hook work will be paid Wage Group I (A). 

All equipment in this Group which previously received the hour in lieu of an oiler will 

receive Wage Group II (A) including concrete pumps (Heavy/Highway). 

Machines similar to the above including remote control equipment 

 *Surcharge 

Group Three: 

Asphalt Plant Engineers 

 Conveyors (except building conveyors) 

Well Driller 

Forklift Trucks of all types 

 Ditch Witch (small trenchers) 

            Motor Patrols 

              Fine Grade machines 

 Rollers 

 Concrete Breaking Machines (Guillotine Only) 

             Stump Grinder 

             High or Low Pressure Boilers 

 Building Hoist (single drum) 

 Elevator Operator (New Construction) 

 Machines similar to above including remote control equipment 

            Group Four: 

 Seamen Pulverizing Mixer 

 Form Line Graders 

             Farm Tractors 

 Road Finishing Machines 

 Concrete Spreaders (Heavy Highway) 

             Power Broom (self-contained) 

 Seed Spreader 

 Grease Truck 

             Machines similar to the above including remote control equipment 

Group Five: 

 Compressors 

             Pumps 

              Well pint pumps 

 Conveyors (Building) 

 Welding Machines 

             Heaters 

               Tireman, Power Equipment 

 Maintenance Engineers (Power Boats) 

 Miscellaneous Equipment 

 Operator 

Elevator Operator (Renovations) 

 House Car 

Machines similar to above including remote control equipment 
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            Group Six: 

 Fireman 

 Oilers and Deck Hands (Personnel Boats)/Grease Truck Helpers 

 *Surcharge 
             Group Seven (A): 

 Handling steel and stone in connection with erection 
 Cranes doing hook work 

 Any machines handling machinery 

 Cable spinning machine 

Helicopters 

            Concrete pumps (Building) 

High Rail/Burro Crane 

 Rail Loader (Winch Boom Type) 

 Machines similar to above, including remote control equipment 
Group Seven B 

All types of cranes 

 All types of backhoes 

 Cableways 

 Conveyor Loader (Euclid-Type Wheel) 

Drag Lines 

 Keystones 

All types of shovels 

 Derricks 

             Pavers 21E and over 

 Trench shovels 

 Trenching machines 

 Gradalls 

 Front-end Loaders 

Boat Captain  

             Hoist with two towers 

 Concrete Pumps (Heavy, Highway) 

 Building Hoists-double drum (unless used as a single drum) 

             Milling Machine 

 Mucking Machines in Tunnel 

Pippin type backhoes 

Bobcat 

  Tandem scrapers 

 Side Boom 

 Tower type crane–operation, erecting, dismantling, 

 Jumping or jacking 

 Directional Boring Machines 

 Vermeer Saw Type Machine (other that hand held) 

 Drills self-contained (Drillmaster type) 

 Fork Lift (20 ft. & over) 

Track or Mounted Hydro Axe 

 Motor Patrols (Fine Grade)       

Chipper with boom 

Batch Plant with Mixer 

 All autograde and concrete finishing machines 
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 Carryalls, Scapers & Tournapulls 

 Rollers (High Grade Finishing) 

 Bundle Pullers/Extractors (Tubular) 

 Spreaders (Asphalt) 

 Bulldozers and Tractors 

             Mechanic – Welders 

Production Switch Tamper 

 Ballast Regulators 

Tie Replacer 

 Rail/Road Loader 

 Power Jack liner 

 Machines similar to above, including remote control equipment
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II. HEAVY AND HIGHWAY CONSTRUCTION 

 

A. JOB CLASSIFICATION AND WAGE RATES 

 

         Basic Hourly Rate        Fringe Benefits 

BOILERMAKER    55.00    35.82    

CARPENTER     57.36    30.09    

(as of 5/1/2026)    58.71    30.44  

CEMENT MASON    45.00    34.21 

(as of 5/1/2026)    45.00    35.81 

ELECTRICIAN    70.97        47.27   

IRONWORKERS 

 Structural & Ornamental  53.20    41.01 

 Reinforcing (Rodsetter)  50.29    34.77    

      Rigger & Machinery Mover  46.73    34.39     

  LABORERS 

Group One    39.80    27.80 

 Group Two    40.40    27.80 

            Group Three    40.40    27.80 

            Group Four    34.60    27.80 

          Group Five    40.65    27.80 

         Group Six    40.70    27.80 

          Group Seven    40.75    27.80 

               Group Eight    40.30    27.80 

Group Nine    40.15    27.80 

             Group Ten    40.40    27.80 

             Group Eleven    40.20    27.80 

             Group Twelve   41.90    27.80 

             Group Thirteen   43.90    27.80 

 Group Fourteen   40.50    27.80 

LANDSCAPING LABORER 

 Class I     30.43    23.95 

 Class II    29.13       23.95 
LINE CONSTRUCTION 

Lineman     62.54    31.36 

Winch Truck Operator   43.78    27.18 

Ground hand     37.52    24.90 

Watch/Flag Person    26.74    21.19   

MILLWRIGHT     57.39    35.81 

(as of 5/1/2026)    60.20    35.81 

PAINTERS 

Brush & Roller    44.38    34.55  

Spray, Steel, & Swing    45.63    34.55 

 Bridges    61.81    33.95 

PILEDRIVERMAN    51.48    41.74 

(as of 5/1/2026)    53.23    41.74 

(Diver)                                                               64.35    41.74   

(as of 5/1/2026)    66.54    41.74 

SECTION 007343 
PREVAILING WAGE RATES SCHEDULE - CITY



Prevailing Wage Schedule (Effective 10/07/2025) 

Heavy/Highway Construction  
 

10 | P a g e  

 

(Diver Tender)    51.48    41.74 

(as of 5/1/2026)    53.23    41.74 

POWER EQUIPMENT OPERATOR 

Group One    54.52                             34.49 

 (as of 5/1/2026)   55.67    35.34 

Group One A    57.52    35.38 

(as of 5/1/2026)   58.68    36.22 

 Group Two    54.27    34.42 

 (as of 5/1/2026)   55.43    35.26 

              Group Two A    57.29    35.29    

 (as of 5/1/2026)   58.44    36.14 

     Group Three    50.18    33.22   

 (as of 5/1/2026)   51.34    34.06 

 Group Four    49.88    33.13 

 (as of 5/1/2026)   51.04    33.97 

        Group Five    48.16    32.62 

 (as of 5/1/2026)   49.32    33.46 

            Group Six    47.17    32.33 

 (as of 5/1/2026)   48.34    33.16 

 Group Seven (A)*   66.26    39.55   

 (as of 5/1/2026)   67.73    40.48 

 Group Seven (B)*   65.97    39.46 

 (as of 5/1/2026)   67.44    40.39 

     

 *TOXIC/HAZARDOUS WASTE REMOVAL 

  

 

 

 

POWER EQUIPMENT OPERATOR DREDGER 

 Class A1     42.66    14.01 

 Class A2    38.02    13.73 

 Class B1    36.89    13.66 

 Class B2    34.73    13.53 

 Class C1    33.78    13.18 

 Class C2    32.69    13.11 

 Class D    27.16    12.58 

 
 

STEAM FITTER    72.52                              44.89 

STONE MASON               48.40                                         32.45 

SURVEYING AND LAYOUT 

  (Chief of Party)                                              65.96    30.09 

(as of 5/1/2026)    67.52    30.44 

(Instrument Person)                                       57.36    30.09    

(as of 5/1/2026)    58.71    30.44 

(Rodman)                                                         45.88    23.19 

(as of 5/1/2026)    46.97    23.54 

TRUCK DRIVER 
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 Class I                37.42                         23.32 

 Class II               37.52                                  23.32 

 Class III               38.02                      23.32 

 

B.  Job Classification Definitions: Heavy and Highway Construction 

 

             1.  Laborer Classifications: 

 Group One:  Yard workers: (laborer, scale mixerman, burnerman, dustman, feeder) 

. Group Two:  General laborer; Asphalt Shovelers; Sheeting, Shoring & Lagging – Laborer; 

Stone, Granite & Artificial Stone Setting Laborer; Hod Carriers; Scaffold Building; Relief  

            Joint & Approach Slabs; Assembling & Placing Gabions; Pneumatic Tool Laborers; Concrete      

            Forms & Stripping Laborers; Concrete Lumber Material Laborers; Steel & Steel  

       Mesh (carrying & handling); Form Pinners; Mortar Mixers; Pouring & Placing Concrete; 

Grade Men.                   

Group Three:  Vibrator Laborers; Finish Surface Asphalt Rackers; Jackhammer Operators;  

             Paving Breaker Operator; Pipelayer & Caulker (all joints up to within 5 feet of the Building          

             Foundation Line); Conduit & Duct Layers 

Group Four:  Flag person 

Group Five:  Miners 

Group Six:  Welders and Burners. 

     Group Seven:  Miner Bore Driver; Blasters; Drillers Pneumatic Shield Operator 

Group Eight:  Form Setters 

         Group Nine:  Trackmen; Brackmen; Groutmen; Bottom Shaft Men; All other Laborers in  

              Free Air Tunnels; Underpinning (When an underpinning excavation for a pier hole of five  

              feet square or less and eight feet or more deep is dug, the rate shall apply only after a depth 

              of eight feet is reached, to the men working in the bottom)  

Group Ten:  Circular Caissons (Where an excavation for circular caissons are dug eight feet 

or   more below the natural grade level adjacent to the starting point of the caisson hole, at 

ground level, for the men working in the bottom); Welders, Burners & Air Tuggers 

Group Eleven:  Powdermen; Multiple Wagon Drill Operator Laborer 

            Group Twelve:  Caisson Laborer Foreman 

Group Thirteen:  Toxic/Hazardous waste Handler 

Group Fourteen:  Wagon Drill/Hydraulic Track Drill Operator Laborer 

Landscape Laborers: 

 Class I: Landscape laborer 

            Class II:  Farm tractor driver, hydroseeder, mulcher nozzle worker, backhoe operator,  

              bulldozer crawler type loader, tree crane operator.  

 

2.        Power Equipment Operator Classifications - Heavy, & Highway 

             Group One: 

 Handling steel and stone in connection with erection Cranes doing hook work 

 Any machines handling machinery 

 Cable spinning machine 

 Helicopters 

 Concrete Pumps (building) 

             Machines similar to above including remote control equipment 

             Group One A: 

 Handling steel and stone in connection with erection.  

Cranes doing hook work 
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            Any machines handling machinery 

            Concrete Pumps (Building) 

            High Rail/Burro Crane 

   Rail Loader (Winch Boom Type) 

All equipment in this group which previously received the hour in lieu of an oiler will                          

receive Wage Group I (A). Equipment in this Wage Group that does not require an oiler. 
Machines similar to above, including remote control equipment 

Group Two: 

 All types of cranes 

 All types of backhoes 

             Draglines 

 Keystones 

 All types of shovels 

Derricks 

 Pavers 21E and over 

 Trenching machines 

 Trench shovels 

 Gradalls 

 Front- end Loaders 

            Boat Captain 

 Hoist with Two Towers 

Building Hoists-double drum (unless used as a single drum) 

 Pippin type backhoes 

Tandem scrapers 

Tower type crane operation erecting dismantling jumping or jacking 

 Drills self-contained (Drillmaster type) 

Fork lift (20ft. and over) 

 Motor Patrols (fine grade) 

 Batch Plant with Mixer 

 Carryalls, Scrapers, Tournapulls 

             Roller (High Grade Finishing) 

Bulldozers and Tractors         

               Mechanic-Welder 

 Conveyor Loaders (Euclid-Type Wheel) 

 Concrete Pumps (Heavy Highway) 

 Milling Machine 

 Bobcat 

 Side Boom 

Directional Boring Machines 

             Vermeer Saw Type Machine (other than hand held) 

 Tractor Mounted Hydro Axe 

 Chipper with boom 

 All Autograde and concrete finishing machines 

Bundle Pullers/Extractors (Tubular) 

 Machines similar to the above including remote control equipment 

            Group Two A: 

 Crawler backhoes and Crawler gradalls over one (1) cubic yard factory rating 

 Hydraulic backhoes over one (1) cubic yard factory rating 

 Single person operation truck cranes 15 ton and over factory rating 
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             Cherry picker type machinery and equipment 15 ton and over factory rating, etc. 

 Cranes doing hook work will be paid Wage Group I (A). 

            All equipment in this Group which previously received the hour in lieu of an oiler will  

receive Wage Group II (A) including concrete pumps (Heavy/Highway). 

 Machines similar to the above including remote control equipment 

             Group Three: 

 Asphalt Plant Engineers 

             Conveyors (except building conveyors) 

 Well Drillers 

 Forklift Trucks of all types 

 Ditch Witch (small trenchers) 

 Motor Patrols 

 Fine Grade machines 

Rollers 

 Concrete Breaking Machines (Guillotine Only) 

 Stump Grinder 

            High or Low Pressure Boilers 

Building Hoist (single drum) 

             Elevator Operator (New Construction) 

 Machines similar to above including remote control equipment 

Group Four: 

Seamen Pulverizing Mixer 

 Form Line Graders 

            Farm Tractors 

 Road Finishing Machines 

 Concrete Spreaders (Heavy Highway) 

Power Broom (self-contained) 

 Seed Spreader 

 Grease Truck  

Machines similar to the above including remote control equipment 

            Group Five: 

 Compressors Pumps 

             Well pint pumps 

Conveyors (Building) 

 Welding Machines 

 Heaters 

 Tireman, Power Equipment 

 Maintenance Engineers (Power Boats) 

Miscellaneous Equipment Operator 

             Elevator Operator (Renovations) 

 House Car 

 Machines similar to above including remote control equipment 

           Group Six: 

 Fireman 

 Oilers and Deck Hands (Personnel Boats) 

 Grease Truck Helpers 

            Group Seven A: 

 Handling steel and stone in connection with erection 

 Cranes doing hook work 
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 Any machines handling machinery 

Cable spinning machinery 

Helicopters 

Concrete pumps (Building) 

 High Rail/Burro Crane 

 Rail Loader (Winch Boom Type) 

 Machines similar to above, including remote control equipment 

            Group Seven B: 

 All types of cranes 

 All types of backhoes 

 Cableways 

 Conveyor Loader (Euclid-Type Wheel) 

       Drag Lines 

         Keystones 

 All types of shovels 

            Derricks 

 Pavers 21E and over 

Trench shovels 

 Trenching machines 

Gradalls 

 Front-end Loaders 

 Boat Captain 

 Hoist with two towers 

Concrete Pumps (Heavy, Highway) 

Building Hoists-double drum (unless used as a single drum) 

 Milling Machine 

             Mucking Machines in Tunnel 

 Pippin type backhoes 

Bobcat 

            Tandem scrapers 

             Side Boom 

Tower type crane operation, erecting, dismantling, 

 Jumping or jacking 

 Directional Boring Machines 

  Vermeer Saw Type Machine (other that hand held) 

            Drills self-contained (Drillmaster type) 

 Fork Lift (20 ft & over) 

Tractor Mounted Hydro Axe 

Motor Patrols (Fine Grade) 

Chipper with boom 

Batch Plant with Mixer 

All autograde and concrete finishing machines 

Carryalls, Scapers & Tournapulls 

 Rollers (High Grade Finishing) 

 Bundle Pullers/Extractors (Tubular) 

 Spreaders (Asphalt) 

             Bulldozers and Tractors 

 Mechanic – Welders 

 Production Switch Tamper 
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 Ballast Regulators 

 Tie Replacer 

 Rail/Road Loader 

Power Jack liner 

 Machines similar to above, including remote control equipment 

 *Surcharge 

Power Equipment Operator Dredger Classifications  

            Class A:  Lead Dredgeman, Operator, Leverman, Licensed Tug Operator over 1000HP. 

            Class A1: Dozer Operator, Front-end Loader. 

            Class B1: Derrick Operator, Spider/Spill Barge Operator, Engineer, Electrician, Chief  

               welder Chief Mate, Fill Placer, Operator 2, Maintenance Engineer, Licensed Boat Operator.  

            Class B2: Certified Welder.  

            Class C1: Mate, Drag Barge Operator, Steward, Assistant Fill Placer, Welder. 

 Class C2: Boat Operator. 

 Class D:   Shoreman, Deckhand, Rodman, Scowman, Cook, Messman, Porter/Janitor, Oiler. 

         

3.  Truck Driver Classifications: 

             Class I:  Helper, stake body truck operator (single axle, dumpster) 

               Class II:  Dump truck operator, tandem truck operator, batch truck operator, semi-trailer   

             truck operator, agitator-mixer truck operator, dumpcrete type vehicle operator, asphalt         

             distributor, farm tractor operator (when used to transport materials), stake body truck   

             (tandem) operator. 

             Class III: Euclid type, off highway equipment back truck operator, belly dump truck 

 operator, double-hitched equipment trailer operator, straddle carrier (Ross) operator; lowbed                                                        

             trailer truck operator. 

 

 

NOTE: 

 

1.  Contractors are advised to contact the Philadelphia Labor Standards Unit with any questions 

regarding job classification, prevailing wage rates, and fringe benefits. 

 

2.  Prior to employing apprentices on a public works project, the contractor is required to provide 

written evidence of employee’s registration with a statewide training program recognized by the U.S. 

Bureau of Apprenticeship and Training (BAT). Contractors shall forward proper documentation for 

each bona fide apprentice to: 

 

 

 

 

 

 

Philadelphia Labor Standards Unit 

Municipal Services Building 

1401 John F. Kennedy Boulevard – 1st Floor, Room 170C 

Philadelphia, PA  19102-1670 

Telephone Number: (215) 686-2132 

Fax Number: (215) 686-2116 
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Project Name: McPherson Square Library Renovation and Park
Improvements

General Description: Full building renovation including ADA accessibility
updates, interior and exterior renovation, and energy
efficient upgrades. Accessibility updates include new
handicapped accessible entry ramp, interior elevator,
and ADA-compliant restrooms. Additionally,
modifications to interior layouts, including new
furniture, appliances, and finishes. Project to achieve
LEED Gold designation, upgrades include new
thermal-efficient windows and doors and LED lighting
throughout in addition to building performance
upgrades to mechanical, electrical, plumbing, fire
alarm, and security systems. Improvements at the
exterior include restoration of the stucco exterior and
façade details, repointing masonry elements within the
park, the addition of a secondary egress stair from the
lower level, new fence protection around the parking
lot and existing basement stair, and improvements to
existing stormwater management. Improvements to
areas of the property that are used by the community
include enhanced safety of park spaces, improved
landscape, and new equipment for the playground.

Project Locality Philadelphia, Kensington neigh

Awarding Agency: PHDC/PRA

Contract Award Date: 7/11/2026

Serial Number: 26-03036

Project Classification: Building/Highway

Determination Date: 3/27/2026

Assigned Field Office: Philadelphia

Field Office Phone Number: (215)560-1858

Toll Free Phone Number:

Project County: Philadelphia County

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 3/27/2026 Page 1 of 6



Project: 26-03036 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Asbestos & Insulation Workers 5/1/2025 $60.84 $48.71 $109.55

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2024 $36.71 $19.13 $55.84

Boilermakers 1/1/2024 $52.10 $35.72 $87.82

Bricklayer 5/1/2024 $48.70 $32.11 $80.81

Bricklayer 5/1/2025 $50.00 $32.76 $82.76

Carpenter - Chief of Party (Surveying & Layout) 5/1/2025 $65.14 $29.27 $94.41

Carpenter - Instrument Person (Surveying & Layout) 5/1/2025 $56.64 $29.27 $85.91

Carpenter - Rodman (Surveying & Layout) 5/1/2025 $28.32 $20.87 $49.19

Carpenters 5/1/2024 $54.64 $29.27 $83.91

Carpenters 5/1/2025 $56.64 $29.27 $85.91

Cement Finishers & Plasterers 5/1/2022 $41.97 $32.40 $74.37

Cement Masons 5/1/2024 $46.70 $32.46 $79.16

Cement Masons 5/1/2025 $48.70 $32.46 $81.16

Dockbuilder, Pile Drivers 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder, Pile Drivers 5/1/2026 $56.98 $37.99 $94.97

Dockbuilder/Pile Driver Diver 5/1/2025 $64.35 $41.74 $106.09

Dockbuilder/Pile Driver Diver 5/1/2026 $66.54 $41.74 $108.28

Dockbuilder/pile driver tender 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder/pile driver tender 5/1/2026 $56.98 $37.99 $94.97

Drywall Finisher 5/1/2024 $42.25 $32.56 $74.81

Drywall Finisher 5/1/2025 $43.78 $33.00 $76.78

Electricians 5/1/2024 $69.58 $45.66 $115.24

Electricians 5/1/2025 $70.97 $47.27 $118.24

Elevator Constructor 1/1/2025 $71.85 $45.77 $117.62

Elevator Constructor 1/1/2026 $74.86 $46.86 $121.72

Floor Coverer 5/1/2025 $56.51 $32.39 $88.90

Floor Coverer 5/1/2026 $57.76 $33.64 $91.40

Glazier 5/1/2024 $48.00 $37.50 $85.50

Glazier 5/1/2025 $49.96 $38.34 $88.30

Interior Finish 5/1/2024 $37.70 $27.27 $64.97

Iron Workers (Bridge, Structural, Ornamental, Precast) 7/1/2024 $53.20 $45.01 $98.21

Iron Workers (Riggers) 7/1/2025 $46.86 $36.27 $83.13

Iron Workers (Rodman/Reinforcing) 7/1/2025 $50.39 $36.65 $87.04

Laborers (Class 01 - See notes) 7/7/2025 $37.85 $27.17 $65.02

Laborers (Class 02 - See notes) 5/1/2025 $41.00 $27.70 $68.70

Laborers (Class 03 - See notes) 5/1/2025 $39.52 $27.65 $67.17

Laborers (Class 04 - See notes) 5/1/2025 $39.52 $27.65 $67.17

Laborers (Class 05 - See notes) 5/1/2025 $39.10 $27.42 $66.52

Landscape Laborer 5/1/2024 $30.70 $24.23 $54.93

Marble Finisher 5/1/2025 $41.17 $30.75 $71.92

Marble Mason 5/1/2023 $47.20 $31.95 $79.15

Mason Tender, Cement 5/1/2024 $38.12 $27.50 $65.62

Millwright 5/1/2025 $57.39 $35.81 $93.20

Millwright 5/1/2026 $60.20 $35.81 $96.01

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 3/27/2026 Page 2 of 6



Project: 26-03036 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Operators (Building, Class 01 - See Notes) 5/1/2025 $54.52 $34.49 $89.01

Operators (Building, Class 01 - See Notes) 5/1/2026 $55.67 $35.34 $91.01

Operators (Building, Class 01A - See Notes) 5/1/2025 $57.52 $35.38 $92.90

Operators (Building, Class 01A - See Notes) 5/1/2026 $58.68 $36.22 $94.90

Operators (Building, Class 02 - See Notes) 5/1/2025 $54.27 $34.42 $88.69

Operators (Building, Class 02 - See Notes) 5/1/2026 $55.43 $35.26 $90.69

Operators (Building, Class 02A - See Notes) 5/1/2025 $57.29 $35.29 $92.58

Operators (Building, Class 02A - See Notes) 5/1/2026 $58.44 $36.14 $94.58

Operators (Building, Class 03 - See Notes) 5/1/2025 $50.18 $33.22 $83.40

Operators (Building, Class 03 - See Notes) 5/1/2026 $51.34 $34.06 $85.40

Operators (Building, Class 04 - See Notes) 5/1/2025 $49.88 $33.13 $83.01

Operators (Building, Class 04 - See Notes) 5/1/2026 $51.04 $33.97 $85.01

Operators (Building, Class 05 - See Notes) 5/1/2025 $48.16 $32.62 $80.78

Operators (Building, Class 05 - See Notes) 5/1/2026 $49.32 $33.46 $82.78

Operators (Building, Class 06 - See Notes) 5/1/2025 $47.17 $32.33 $79.50

Operators (Building, Class 06 - See Notes) 5/1/2026 $48.34 $33.16 $81.50

Operators (Building, Class 07A- See Notes) 5/1/2025 $66.26 $39.55 $105.81

Operators (Building, Class 07A- See Notes) 5/1/2026 $67.73 $40.48 $108.21

Operators (Building, Class 07B- See Notes) 5/1/2025 $65.97 $39.46 $105.43

Operators (Building, Class 07B- See Notes) 5/1/2026 $67.44 $40.39 $107.83

Painters Class 1 (see notes) 5/1/2024 $42.97 $34.11 $77.08

Painters Class 1 (see notes) 5/1/2025 $44.38 $34.55 $78.93

Painters - Line Stripping 12/1/2024 $44.12 $27.91 $72.03

Painters - Line Stripping 12/1/2025 $45.12 $29.41 $74.53

Painters Class 4 (see notes) 5/1/2024 $45.06 $34.11 $79.17

Painters Class 4 (see notes) 5/1/2025 $46.47 $34.55 $81.02

Plasterers 5/1/2024 $43.78 $33.09 $76.87

plumber 5/1/2024 $67.53 $38.31 $105.84

plumber 5/1/2025 $70.53 $39.46 $109.99

Pointers, Caulkers, Cleaners 5/1/2024 $50.00 $31.20 $81.20

Pointers, Caulkers, Cleaners 5/1/2025 $51.35 $31.80 $83.15

Roofers (Composition) 5/1/2025 $46.03 $34.77 $80.80

Roofers (Shingle) 5/1/2024 $34.35 $22.20 $56.55

Roofers (Slate & Tile) 5/1/2024 $37.35 $22.20 $59.55

Sheet Metal Workers 5/1/2024 $59.22 $50.56 $109.78

Sheet Metal Workers 5/1/2025 $62.62 $52.17 $114.79

Sign Makers and Hangars 7/15/2024 $32.32 $25.82 $58.14

Sign Makers and Hangars 7/15/2025 $33.48 $26.41 $59.89

Sprinklerfitters 1/1/2023 $62.23 $31.99 $94.22

Sprinklerfitters 5/1/2025 $70.37 $34.85 $105.22

Steamfitters 5/1/2024 $70.32 $43.09 $113.41

Steamfitters 5/1/2025 $72.52 $44.89 $117.41

Stone Masons 5/1/2023 $47.20 $31.95 $79.15

Stone Masons 5/1/2025 $50.00 $32.80 $82.80
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Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Terrazzo Finisher 5/1/2023 $43.75 $27.86 $71.61

Terrazzo Finisher 5/1/2025 $45.61 $29.41 $75.02

Terrazzo Grinder 5/1/2023 $44.02 $27.86 $71.88

Terrazzo Grinder 5/1/2025 $45.88 $29.41 $75.29

Terrazzo Mechanics 5/1/2023 $50.26 $29.56 $79.82

Terrazzo Mechanics 5/1/2025 $52.21 $31.26 $83.47

Tile Finisher 5/1/2023 $39.52 $29.30 $68.82

Tile Finisher 5/1/2025 $41.17 $30.75 $71.92

Tile Setter 5/1/2023 $50.26 $29.56 $79.82

Tile Setter 5/1/2025 $52.21 $31.26 $83.47

Truckdriver class 1(see notes) 5/1/2024 $36.79 $22.54 $59.33

Truckdriver class 2 (see notes) 5/1/2024 $36.89 $22.54 $59.43

Window Film / Tint Installer 6/1/2024 $26.37 $14.83 $41.20

Window Film / Tint Installer 6/1/2025 $27.42 $15.13 $42.55
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Expiration
Date

Hourly Rate Fringe
Benefits

Total

Bricklayer 5/1/2025 $50.00 $32.76 $82.76

Carpenter - Chief of Party (Surveying & Layout) 5/1/2025 $65.96 $30.09 $96.05

Carpenter - Chief of Party (Surveying & Layout) 5/1/2026 $67.52 $30.44 $97.96

Carpenter - Instrument Person (Surveying & Layout) 5/1/2025 $58.39 $29.06 $87.45

Carpenter - Instrument Person (Surveying & Layout) 5/1/2026 $60.09 $29.06 $89.15

Carpenter - Rodman (Surveying & Layout) 5/1/2025 $45.88 $23.19 $69.07

Carpenter - Rodman (Surveying & Layout) 5/1/2026 $46.97 $23.54 $70.51

Carpenter 5/1/2025 $57.36 $30.09 $87.45

Carpenter 5/1/2026 $58.71 $30.44 $89.15

Cement Masons 5/1/2023 $43.20 $32.91 $76.11

Cement Masons 5/1/2025 $46.55 $32.66 $79.21

Dockbuilder, Pile Drivers 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder, Pile Drivers 5/1/2026 $56.98 $37.99 $94.97

Dockbuilder/Pile Driver Diver 5/1/2025 $60.31 $44.97 $105.28

Dockbuilder/Pile Driver Diver 5/1/2026 $61.88 $45.47 $107.35

Dockbuilder/pile driver tender 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder/pile driver tender 5/1/2026 $56.98 $37.99 $94.97

Electric Lineman 6/3/2024 $62.07 $33.96 $96.03

Electric Lineman 6/2/2025 $65.10 $34.45 $99.55

Iron Workers (Bridge, Structural, Ornamental, Precast) 7/1/2024 $53.20 $45.01 $98.21

Iron Workers (Riggers) 7/1/2023 $44.62 $34.14 $78.76

Iron Workers (Rodman/Reinforcing) 7/1/2023 $48.29 $34.77 $83.06

Laborers (Class 01 - See notes) 5/1/2024 $38.80 $27.65 $66.45

Laborers (Class 02 - See notes) 5/1/2024 $39.00 $27.65 $66.65

Laborers (Class 03 - See notes) 5/1/2024 $39.00 $27.65 $66.65

Laborers (Class 04 - See notes) 5/1/2024 $33.60 $27.65 $61.25

Laborers (Class 05 - See notes) 5/1/2024 $39.65 $27.65 $67.30

Laborers (Class 06 - See notes) 5/1/2024 $39.70 $27.65 $67.35

Laborers (Class 07 - See notes) 5/1/2024 $39.55 $27.65 $67.20

Laborers (Class 08 - See notes) 5/1/2024 $39.30 $27.65 $66.95

Laborers (Class 09 - See notes) 5/1/2024 $39.15 $27.65 $66.80

Laborers (Class 10- See notes) 5/1/2024 $39.30 $27.65 $66.95

Laborers (Class 11 -See Notes) 5/1/2024 $39.20 $27.65 $66.85

Laborers (Class 12 -See Notes) 5/1/2024 $40.90 $27.65 $68.55

Laborers (Class 13 -See Notes) 5/1/2024 $42.93 $27.65 $70.58

Laborers (Class 14 -See Notes) 5/1/2024 $39.50 $27.65 $67.15

Laborers Utility (PGW ONLY) (Flagperson) 5/1/2024 $32.67 $19.63 $52.30

Laborers Utility (PGW ONLY) 5/1/2024 $39.70 $19.63 $59.33

Landscape Laborer 5/1/2024 $30.28 $24.05 $54.33

Millwright 5/1/2025 $57.39 $35.81 $93.20

Millwright 5/1/2026 $60.20 $35.81 $96.01

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2025 $54.52 $34.49 $89.01

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2026 $55.67 $35.34 $91.01
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Date

Expiration
Date

Hourly Rate Fringe
Benefits
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Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2025 $57.52 $35.38 $92.90

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2026 $58.68 $36.22 $94.90

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2025 $54.27 $34.42 $88.69

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2026 $55.43 $35.26 $90.69

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2025 $57.29 $35.29 $92.58

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2026 $58.44 $36.14 $94.58

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2025 $50.18 $33.22 $83.40

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2026 $51.34 $34.06 $85.40

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2025 $49.88 $33.13 $83.01

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2026 $51.04 $33.97 $85.01

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2025 $48.16 $32.62 $80.78

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2026 $49.32 $33.46 $82.78

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2025 $47.17 $32.33 $79.50

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2026 $48.34 $33.16 $81.50

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2025 $66.26 $39.55 $105.81

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2026 $67.73 $40.48 $108.21

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2025 $65.97 $39.46 $105.43

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2026 $67.44 $40.39 $107.83

Painters - Line Stripping 12/1/2024 $44.12 $27.91 $72.03

Painters - Line Stripping 12/1/2025 $45.12 $29.41 $74.53

Painters Class 2 (see notes) 2/1/2025 $50.85 $33.91 $84.76

Painters Class 2 (see notes) 2/1/2026 $51.61 $35.00 $86.61

Painters Class 3 (see notes) 2/1/2025 $61.81 $33.95 $95.76

Painters Class 3 (see notes) 2/1/2026 $62.57 $35.04 $97.61

Pointers, Caulkers, Cleaners 5/1/2025 $51.35 $31.80 $83.15

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2025 $72.52 $44.73 $117.25

Truckdriver class 1(see notes) 5/1/2024 $36.64 $22.54 $59.18

Truckdriver class 2 (see notes) 5/1/2023 $36.24 $21.55 $57.79

Truckdriver class 2 (see notes) 5/1/2024 $36.74 $22.54 $59.28

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 3/27/2026 Page 6 of 6



   
 

PROJECT 52025E-06-01 
MCPHERSON SQUARE LIBRARY RENOVATIONS AND PARK IMPROVEMENTS 

007373-1 
STATUTORY REQUIREMENTS 

SECTION 007373 
STATUTORY REQUIREMENTS 

 

 

 

The Contractor must comply with the Public Works Employment Verification Act by submitting 
a Commonwealth Public Works Employment Verification Form prior to award of the contract. 
The Form and relevant information can be found on the Commonwealth of Pennsylvania’s 
Department of General Services’ website at www.dgs.pa.gov. 

 

 

http://www.dgs.pa.gov/
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