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SECTION 002113 

INSTRUCTIONS TO BIDDERS 

PART 1:   GENERAL 

1.1 BASIC INFORMATION 

A. The following is a list of basic bidding information for the convenience of Bidders.  
If discrepancies between information contained in this section and other Bidding 
Documents are uncovered, the requirements of the other Bidding Documents shall 
govern. 

1. Project Title: West Mill Creek Playground and Plaza Renovations 

2. Project Location: 
West Mill Creek 
5072 Ogden Street and 5021-41 Brown Street 
Philadelphia, PA 19139 

4. Allowances are included. 

5. Alternates are not included. 

6. Unit Prices are included. 

7. Proposals shall be valid for 60 calendar days after the closing of the quote 
unless otherwise mutually extended by the PRA and apparent selected Bidder. 

8. Access to the site for inspection by the Bidders will be part of the pre-bid 
conference scheduled on the cover. 

9. Bidder will substantially complete the Work, ready for final payment, in 
accordance with the Contract Documents within 180 consecutive calendar 
days counting from the date stated in the Notice to Proceed. 

 

1.2 INVOLVED PARTIES: 

A. City:     City of Philadelphia, PA. 

B. Department:    Rebuild , Capital Program Office  

City of Philadelphia, Mezzanine  
One Parkway, 1515 Arch Street 
Philadelphia, PA  

 
C. Director, Capital Program Office: Aparna Palantino 
D. Project Director, Rebuild:  Angelina Castro 

E. Project Manager:   Erica Sollberger    
      Phone: 215-906-6231 

F. Contracting Agency:   Philadelphia Redevelopment Authority  
      Robert LaBrum, Phone: 215-209-8763 

G. Using Agency:    Philadelphia Parks & Recreation  
      Commissioner: Susan Slawson  

 1. Agency Liaison:  Leigh Ann Campbell   
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H. Consulting Firm:   OLIN 

1617 John F. Kennedy Boulevard  
Suite 1900 

 1.  Consultant Contact:  Marni Burns and Takashi Sato 

215-440-0030 

1.3 DEFINITIONS 

A. Refer to Section 007200, “Standard Contract Requirements”. 

1.4. BIDDER’S REPRESENTATIONS 

A. Each Bidder by submitting a Quote represents that: 

1. The Bidder has read and understands the Bidding Documents and the 
Quote is made in accordance therewith. 

2. The Bidder has visited the site, and is familiar with the local conditions 
under which the Work is to be performed and has correlated site 
observations with the requirements of the proposed Contract Documents. 

3. The Bidder’s Quote is based upon the labor, materials, systems and 
equipment required by the Bidding Documents without exception. 

B. The City assumes no responsibility for any representation made by any of its 
officers, agents, or employees concerning the nature of the Work or the general 
and local conditions unless such representation is included in the Contract 
Documents or Amendment. 

1.5 BIDDING DOCUMENTS 

A. Bidding Documents are available for view/download on the PHDC website 
http://www.phdcphila.org 

B. Errors or misinterpretations in the Bidder’s Quote resulting from the use of 
incomplete sets of Bidding Documents will not give cause to adjust the Contract. 

C. The Bidding Documents on the PHDC website are available on the above terms, 
and does so only for the purpose of obtaining Quotes for the Work and do not 
confer a license or agreement for any other use. 

D. Title to all Bidding Documents shall remain with the City. 

1.6. INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 

A. Bidders shall promptly notify the Project Coordinator of any ambiguity, 
inconsistency or error which they may discover upon examination of the Bidding 
Documents or of the site and local conditions. 

B. Bidders requiring clarification or interpretation of the Bidding Documents shall 
make a written request which shall reach the Project Coordinator at least six (6) 
calendar days prior to the deadline for submission of Quotes. 

C. Clarifications or interpretations received prior to deadline for submission of 
Quotes shall either be addressed in an Amendment which may also include an 
extension of the deadline for submission of Quotes, or at the sole discretion of the 
City, no additional information will be issued and the Bidders shall comply with 
the Bidding Documents as they exist. 

D. Any interpretation, correction or change of the Bidding Documents will be made 
by Amendment.  Interpretations, corrections or changes of the Bidding Documents 

http://www.phdcphila.org/
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made in any other manner will not be binding, and Bidders shall not rely upon such 
interpretations, corrections and changes. 

1.7 SUBSTITUTIONS 

A. All substitution requests shall be submitted seven (7) calendar days prior to bid 
due date. Requests for substitutions shall comply with Section 012500, 
“Substitution Procedures.”  No substitutions will be considered after the bid phase. 

1.8 AMENDMENTS 
A. Amendments will be posted on http://www.phdcphila.org.  
B. Each Bidder shall ascertain prior to submitting Quote that Bidder has received all 

Amendments issued and shall acknowledge their receipt in their Quote. 

C. Bidder must Acknowledge Amendments.  

1.9 BIDDING PROCEDURES 

A. Form and Style of Proposals, See Section 007200 Standard Contract 
Requirements, Section 7. 

1. Submit Proposals on forms provided in the quote package. 

2. Bidders may withdraw and resubmit Proposals for errors or corrections up 
until the closing of the bid.   

3. All requested Alternates shall be bid.  If no change in the Base Bid is required, 
enter "No Change." 

4. Proposals shall not contain any conditions or qualifications whatsoever. 

5. Proposals shall include an allowance for permits and licenses in connection 
with all or any portion of the work. 

6. All coordination needed to procure and obtain the required permits and 
licenses necessary to perform the work in its entirety shall be the responsibility 
of the Bidder/Contractor. Payment under this allowance shall be for the actual 
permit or license fee(s). Additional costs to procure such permits or licenses 
will not be reimbursed to the Bidder/Contractor. Refer to section 007200 
Standard Contract Requirements, Clause 34. 

B. Bid Security – not used. 

C. Submission of Proposals 
Proposals will only be accepted in the following: 

1. Online Submission – via the electronic portal on PHDC’S website: 
   http://www.phdcphila.org  
D. Modification or Withdrawal of Quote 

1. A Quote may not be modified, withdrawn or canceled by the Bidder after 
the time and date designated for the receipt of Proposals except as 
provided in the Standard Contract Requirements for Public Works 
Contracts. 

2. Prior to the time and date designated for receipt of Proposals, any Quote 
submitted may be withdrawn. 

3. Withdrawn Proposals can be reopened and resubmitted.  

 

 

http://www.phdcphila.org/
http://www.phdcphila.org/
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1.10 PERFORMANCE BONDS 

A. Bond Requirements: Bidder shall furnish bonds covering the faithful performance 
of the Contract and the payment of all obligations arising thereunder per the 
requirements of the Standard Contract Requirements and other requirements of the 
Bidding Documents. 

B. Bidder shall provide and furnish bonds to the contract limit which includes 
contingency. 

1.11 INSURANCE CERTIFICATES 

A. The successful Bidder will not be permitted to start any Work under the Contract 
until certificates covering all insurance requirements are submitted per the 
Standard Contract Requirements and other requirements of the Bidding 
Documents. 

1.14 PRE-BID INFORMATION 

A. Pre-bid information regarding the Project is correct and current at the time it is 
posted, and is offered to obtain Proposals. 

B. The pre-bid information cannot be guaranteed to remain correct in every detail 
throughout the time preceding the signing of the Contract due to such variables as 
changes in budget, labor and material markets and anticipated date of issuing the 
notice to proceed. 

1.15 INFORMATION AVAILABLE TO BIDDERS 

A. Site Visit 

1. Bidders shall make themselves familiar with all readily observable 
features of the Project Site. Readily observable features include spaces 
above lay-in ceilings, behind access panels and other similar areas not 
normally exposed to view but easily accessible. 

2. Bidder shall not rely solely on Contract Drawings or Record Drawings. 

3. Uncovered conditions differing substantially from those indicated on 
Record Drawings and not observable during the pre-bid visit will be 
considered for modification to the Contract. 

 
PART 2   PRODUCTS  Not Used 

PART 3   EXECUTION  Not Used 

 

- END   – 
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Contractor, by submission of its bid, agrees to meet the requirements of this Section.  
 
A. Covered Vehicles: Vehicles covered under this Section include any nonroad diesel engine that 

has a horsepower greater than 50. 
 

B. Requirements  
1. all contractors, and all of the contractor’s subcontractors, if any, in the performance of 

this contract use ultra-low sulfur diesel fuel, and a listed clean diesel technology for 
reducing the emission of pollutants for diesel-powered non-road engines. Clean diesel 
technologies are further defined in part D of this Section. Retrofit emission control 
devices shall consist of diesel oxidation catalysts (“DOC”) or such other technologies that 
provide a minimum emissions reduction of twenty percent (20%) of particulate matter 
with a mean aerodynamic width of less than ten (10) microns (PM10) in the application 
for which it is verified. Any retrofit emission control device installed to comply with this 
Section must either be listed by EPA or the California Air Resources Board (CARB) as a 
verified diesel retrofit technology that reduces particulate matter emissions by 20% or 
more, or must be certified by the diesel retrofit device manufacturer as a product that 
reduces particulate matter emissions by 20% or more for the covered vehicle. 

 

2. No later than two business days before any covered vehicle is brought onto 
the contract site, the successful bidder (hereinafter, “contractor”) shall submit to the 
City’s project manager information about the vehicle including confirmation that the 
appropriate emissions control technology has been installed on the vehicle or that the 
vehicle is Tier 4 or Tier 4 Interim.  Except as otherwise provided, any vehicle covered 
under this Section shall be in compliance with this Section prior to being brought onto the 
contract site.   
          
a.  Contractor shall submit the following information for each covered vehicle (using 

Fleet Roster for Public Works Construction Projects form):  
i.    vehicle identification number (VIN), if applicable, or vehicle serial 

number, and the vehicle type, make, year and owner;  
ii.    the horsepower rating of each engine;  
iii.   the emission control device manufacturer name, model, and  

verifying/certifying organization; and  
iv.     the type of fuel to be used and approximate expected quantity.  

  
b.   In the event contractor has purchased appropriate emissions control technology, 

but the technology is not delivered before use of the covered vehicle is required 
on the contract site, the contractor shall, in addition to submission of a.i., through 
iv. above, submit proof of purchase of the emissions control technology.  

 
Installation of the appropriate emissions control technology must be completed 
within five (5) days of delivery of the technology.   In no event may Contractor 
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use the covered vehicle without the use of the emission control technology, for 
which the technology has already been purchased and identified, on the contract 
site for longer than sixty (60) days. 

 
c.         If a covered vehicle owned by a contractor breaks down on the contract site, 

contractor may use, if a compliant replacement is unavailable, a temporary 
vehicle that is not compliant while the covered vehicle is being repaired; the 
temporary vehicle cannot remain on site for more than 30 cumulative days after 
the date of the initial breakdown of the covered vehicle.  Contractor shall notify 
the project manager in writing prior to bringing a non-compliant vehicle on the 
contract site. 

 
3. The contractor shall establish truck-staging zones for vehicles that are waiting to load or 

unload material at the contract site. Such zones shall be located where the emissions from 
the trucks will have minimum impact to the public.  
 

4. The contractor shall not permit idling of delivery and/or dump trucks, or equipment on 
the contract site during periods of non-active use, and it should be limited to three (3) 
minutes in accordance with the Philadelphia Traffic Code Anti-Idling Ordinance Section 
12-1127(1) of The Philadelphia Code 
(http://www.phila.gov/philacode/html/_data/title12/chapter_12_1100_miscellaneous_/12
_1127_excessive_idling_of_an.html) and the Pennsylvania Diesel-Powered Motor 
Vehicle Idling Act, Title 35 Purdons Pennsylvania Statutes, Section 4601 et seq.  

 
C. Exemptions 
 

1. Subject to written approval by the City of Philadelphia Air Management Services (AMS), 
covered vehicles will be exempted from low diesel emission controls if one or more of 
the following conditions exist:  

 
a. it is physically impossible to install appropriate emissions control technology on 

the vehicle; 
 

b. installation of the appropriate emissions control technology would render vehicle 
operation unsafe due to obstructed sightline; 

 
c. installation of the appropriate emissions control technology would void any 

applicable expressed manufacturer's warranty on the vehicle; or 
 

d. the covered vehicle will not be at the work site for more than a total of three (3) 
business days. 

 
2. In support of a request for exemption, contractors shall provide to AMS one of the 

following:  
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a. a signed letter from one or more diesel technology vendors, written on the 
vendor’s formal stationary, certifying that no emissions controls that would 
reduce Particulate Matter (PM) emissions by at least 20% and allow for safe 
operation could be physically installed, or the cost of installing such control 
technology would cost 150% more than the purchase price of the clean diesel 
technology device;  
 

b. a signed letter from the vehicle manufacturer certifying that the installation of any 
device to reduce PM emissions by 20% or more would void the applicable 
expressed manufacturer’s  warranty, along with a copy of the warranty for each 
vehicle for which an exemption is sought; or 

 
c. a signed letter on the contractor’s company letterhead stating that the covered 

vehicle will remain on site for no longer than three (3) days total during the 
duration of the project.  

 
3. In no event will the City grant an exemption from the required use of ultra-low sulfur 

diesel fuel or the idling laws. 
 
 
D. Definitions  

1. Contract site – all areas covered under the contract, and areas accessed for purposes of 
performing activity under the contract;  
 

2. Non-active use – a period of time greater than five (5) minutes when a piece of diesel 
equipment is not being operated in performance of its work;  
 

3. Non-road – diesel vehicles listed by EPA for use in non-road applications. These include 
construction, agricultural, and other industrial vehicles that are not legally operable on 
highways;  
 

4. On-road – vehicles listed by EPA for on-highway applications;  
 

5. Truck-staging zone – a designated area on the contract site where delivery or pickup 
activities will be located;  
 

6. Ultra low sulfur diesel fuel – Diesel fuel with a sulfur content of 15 parts per million or 
less;  
 

7. Vehicle – a piece of diesel-powered equipment being used for contract activities; and  
 

8. Listed clean diesel technology – includes:  
a. Diesel oxidation catalyst – a device similar to a catalytic converter that reduces 

diesel emissions and does not require regeneration; 
b. Tier 4 or Tier 4 Interim – any vehicle certified by EPA as meeting Tier 4 
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emissions standards or Tier 4 Interim emissions standards; 
c. Particulate filter – a device that traps soot produced by the engine and vaporizes 

this soot through the application of heat, requiring only periodic maintenance; 
d. Closed crankcase ventilation – a device that reduces fugitive emissions from the 

vehicle’s crankcase by routing them through the tailpipe; 
e. Selective catalytic reduction – A device that reduces emissions of oxides of 

nitrogen by treating exhaust with urea; 
f. Emissions upgrade groups – groups of replacement components that, when 

installed during vehicle overhaul, reduce engine emissions; 
g. Engine repower – the replacement of a vehicle’s engine with a newer model to 

reduce tailpipe emissions; and 
h. Any other technology verified by EPA or CARB to reduce diesel particulate 

emissions by 20% or more. 
 

E. Monitoring and Penalties for Non-Compliance 
 

1. City reserves the right to request purchase and/or installation documents to verify 
contractor’s, and any subcontractor’s installation of the retrofit in the vehicle. These 
purchase documents shall be provided to the City’s project manager by the contractor 
within five (5) days of the City’s request. 

 

2. Any false certification or representation in connection with these requirements for Diesel 
Engine Emissions Controls and/or any failure to comply with these requirements shall 
constitute a material breach of contract entitling the City to all rights and remedies 
provided in the contract and otherwise available at law and/or in equity, including but not 
limited to the monetary assessment set forth herein. For contracts of $500,000.00 or less, 
an assessment of $500.00 per offense per day shall be imposed upon the contractor for 
every covered vehicle operating in violation of this section. For all other contracts, an 
assessment of $1000.00 per offense per day shall be imposed upon the contractor for 
every covered vehicle operating in violation of this section. In addition, it is understood 
that false certification or representation is subject to penalties under Title 18 Pa. C.S.A. § 
4904 (relating to unsworn falsification to authorities).  
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NOTICE TO SELLERS-MAYOR’S EXECUTIVE 
ORDER 7-14 

 

NOTICE TO SELLERS 

 
 Pursuant to the Order, available on-line at http://www.phila.gov/ExecutiveOrders/Executive%20Orders/EO%207-

14.pdf, Contractor agrees that Contractor and all of its Subcontractors, at any tier, shall report to the OIG 
knowledge of violations subject to investigation by the OIG pursuant to the Order; shall cooperate fully with 
representatives of the OIG by providing complete and accurate information as well as necessary assistance in 
matters under investigation; shall keep conversations and contact with the OIG confidential, except and to the 
extent the OIG may authorize disclosure; and shall instruct their employees that under no circumstances shall any 
person take or threaten any action in an attempt to prevent anyone from providing information to a City official 
regarding conduct that may be investigated by the OIG, or from cooperating with the OIG, or retaliate against 
anyone for doing so or against anyone who is about to do so. 

 
  
 All entities and individuals affected by Mayor’s Executive Order 7-14 are advised to thoroughly read the Order, 

especially Section 3, Type of Matters Investigated by the OIG, Section 4, Entities Subject to Investigation by 
the OIG, Section 8, Duties of Executive Agencies and Other Entities, Section 9, Responsibilities of Officers 
and Employees of Executive Agencies and Other Entities, and Section 10, Responsibilities of City 
Contractors, Recipients of City Assistance and Recipients of City Funding. 
 

http://www.phila.gov/ExecutiveOrders/Executive%20Orders/EO%207-14.pdf
http://www.phila.gov/ExecutiveOrders/Executive%20Orders/EO%207-14.pdf
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SECTION 004114 
CONSTRUCTION BID PROPOSAL 

 

PHILADELPHIA REDEVLOPMENT AUTHORITY 
 

WEST MILL CREEK PLAYGROUND AND PLAZA RENOVATIONS 
5072 OGDEN STREET AND 5021-41 BROWN STREET 

PHILADELPHIA, PA 19139 
 
 

 

THIS BID FORM IS COMPLETE AND MUST NOT BE SEPARATED.  IF ANY SHEET OR 
SHEETS ARE DETACHED WHEN SUBMITTED AS A BID, THE PHILADELPHIA 
REDEVELOPMENT AUTHORITY RESERVES THE RIGHT TO REJECT YOUR BID. 

 

 

 

________________________________ 

FIRM NAME 

________________________________ 

FIRM ADDRESS 

________________________________   ___________________________ 

FEDERAL EIN      TOTAL BASE BID  

________________________________ 

PHILADELPHIA BUSINESS TAX ID 
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To the Philadelphia Redevelopment Authority: 

I, the undersigned Bidder, hereby propose to furnish all the labor, materials and equipment, perform the 
whole of the work, and submit to all conditions, as represented, intended and implied, both particularly and 
generally, by the Plans, Special Specifications, Standard Specifications, Standard Details, Standard 
Contract Requirements, Form of Agreement, the Ordinance authorizing the work and this bid at the prices 
herein stated, and agrees that each item bid shall be complete in itself, and the Philadelphia Redevelopment 
Authority may increase or diminish the amount of work thereunder, or omit the item without invalidating 
the unit price bid for it or any other item, on the following terms to wit: 
 

A. BID AMOUNT 

I will complete the Work in accordance with the Contract Documents for the following Bid 
Amount as defined in Section 00700, Standard Contract Requirements. (Insert Bid Amount in 
words as well as figures.) 

 

(1) General Conditions        $ ________________ 

(2) Temporary Protection       $ ________________ 

(3) Demolition        $ ________________ 

(4) Site work         $ ________________ 

(5) New Paving Asphalt      $ ________________ 

(6) New Paving Concrete       $ ________________ 

(7) Site Electrical      $ ________________ 

(8) Furnish and Install Play Equipment     $ ________________ 

(9) Furnish and Install Play Safety Surface     $ ________________ 

(10) Furnish and Install New Site Furnishing    $ ________________ 

(11) Furnish and Install New Fencing    $ ________________ 

(12) Landscaping, Trees, and Plantings     $ ________________ 

 

TOTAL BASE BID AMOUNT  $ ________________ 

 

              ___________________________________________________________________ 

 _______________________________________________________DOLLARS 

 

 
(13) ALLOWANCE No. 1:   Bidders are to include the amount equal to Two Percent (2%) of 

their base bid amount for payment of Permit and License fees to all regulatory agencies. 
Refer to Allowances, Section 01210 for more details.   
ALLOWANCE AMOUNT ____________________ DOLLARS, $_____________________ 
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TOTAL BASE BID (Base Bid plus Allowance(s)).$______________________________ 

______________________________________________________________   DOLLARS      

 

______________________________________________________________________________ 

 

 

B. COMPLETION 

I will substantially complete the Work, ready for final payment, in accordance with the 
Contract Documents within 180 consecutive calendar days counting from the date stated in 
the Notice to Proceed. 

C. ADDENDA 

Bidder must attach Addendum Acknowledgement sheets for all Addenda, if applicable. 
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CONSTRUCTION BID PROPOSAL 
 

EXECUTION OF CONTRACT 
 

This contract consists of the Standard Contract Requirements; the Department’s Standard Details and 
Specifications, as they apply; the Department’s General Bidding and Contract Requirements; the 
Technical Specifications; the Bid; the Plans with all of the notes thereon (excluding any records or reports 
of test borings, underground structures, and test piles); any additional exhibits or attachments to any of 
the foregoing; and any addenda thereto issued by the PRA/City (collectively, the “Contract”). 

NOTE:  ANY CONTRACT THAT IS NOT EXECUTED IN ACCORDANCE WITH THE 
INSTRUCTIONS PROVIDED BELOW, MAY, IN THE SOLE DISCRETION OF THE 
PHILADELPHIA REDEVELOPMENT AUTHORITY, BE REJECTED. 

 

SIGNING OF CONTRACT 

If Contractor is an INDIVIDUAL or a PARTNERSHIP, date and sign the Contract here, with original 
signatures, in ink. 

This ____________________day of __________________________________________________ 2025 

 

___________________________________  _______________________________________                                                                  
(Signature of Owner, Partner)                            (Type or Print Name and Title) 

___________________________________                                                                                      
(Business Name of Bidder)    

If Contractor is a CORPORATION, date and sign the Contract here with original signatures, in ink, by (a) 
President or Vice-President of the corporation AND (b) Secretary, Assistant Secretary, Treasurer or 
Assistant Treasurer of the corporation; and (c) affix the seal of the corporation.  If the Contract is not 
signed by the President or Vice-President; and Secretary, Assistant Secretary; Treasurer or Assistant 
Treasurer, attach a duly certified corporate resolution authorizing the person signing in place of such 
officers to execute this Contract for the corporation. 

This___________________day of ____________________________________________________2025 
   

              
___________________________________________ CORPORATE SEAL            
(Corporate or Business Name of Bidder) 

              
___________________________________________                          
(Address, Including Zip Code) 

              
___________________________________________              
(Telephone Number) 

____________________________________        __________________________________________ 
(Signature of President or Vice President)          (Signature of Secretary, Asst. Secretary,   
               Treasurer or Assistant Treasurer) 
____________________________________        __________________________________________ 
(Type or Print Name and Title)            (Type or Print Name and Title) 
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STANDARD CONTRACT REQUIREMENTS 
 

A. DEFINITIONS 
 

1. Definitions.  The terms used in the Contract Documents shall have the following meanings: 
 

a. "ADA" has the meaning set forth in Paragraph 111 below. 
 
b. "Amendment" means a written modification or change to any Contract Document signed by 

both Parties and, as to the City, approved by the Law Department. 
 

c. "Applicable Law" means all applicable present and future federal, state, or local laws, 
ordinances, executive orders, rules, regulations and all court orders, injunctions, decrees, and other official 
interpretations thereof of any federal, state, or local court, administrative agency, or governmental body, including 
the City of Philadelphia (the “City”), the Commonwealth of Pennsylvania (the “Commonwealth”), and the United 
States of America (“USA”). Applicable Law includes, without limitation, laws, etc., relating to the environment, 
the Philadelphia Home Rule Charter (“HRC”), as amended from time to time, The Philadelphia Code (“Code”), as 
amended from time to time, and the specific laws set forth in Paragraphs 103–114 below, each as amended from 
time to time. Respondents submit Proposals, and the parties execute, deliver, and perform their respective 
obligations under the Contract, under and pursuant to the applicable provisions of all Acts of the General 
Assembly of the Commonwealth and applicable ordinances of the City, as such enactments may hereafter 
be supplemented or amended. 

 
d. "Application for Final Estimate" has the meaning set forth in Paragraph 52 below. 

 
e. "Application for Payment" has the meaning set forth in Paragraph 48 below. 

 
f. "Application for Semi-Final Estimate" has the meaning set forth in Paragraph 51 below. 

 
g. “Best Value Contract – Public Works” means the instrument by that name, part of the Contract 

Documents, which sets forth terms, covenants, and conditions specific to Contractor’s engagement. 
 

h. "Change Order" means an instrument altering the scope of the work under the Contract issued 
under Paragraph 44 below. 

 
i. The "City" means The City of Philadelphia, a corporation and body politic existing under the 

laws of the Commonwealth, and includes its various executive and administrative departments, agencies, boards, 
and commissions, including the Department, and its legislature, City Council. The City is a City of the First 
Class under the laws of the Commonwealth. 

 
j. "City-Work" has the meaning specified in Paragraph 103(d) below. 

 
k. "Contingent Price" means a price for a unit or component of work specified on the "Contingent 

Price List" published from time to time by the City. 
 

l. "Commonwealth" means the Commonwealth of Pennsylvania. 
 

m. "Contract" means the agreement of the Parties evidenced by the Contract Documents. 
 

n. "Contract Documents" means these Standard Contract Requirements; the Best Value Contract – 
Public Works, the Department's Standard Details and Specifications, as they apply; the Department's General 
Proposal and Contract Requirements; the Request for Proposals; the Technical Specifications; the Proposal; the 
Plans with all of the notes thereon (excluding any records or reports of test borings, underground Structures, and 
test piles); the Notice to Proceed (“NTP”), the Notice of Contract Award (“NCA”), the performance bond and 
the payment bond, as prepared by the Department and issued with the RFP, and includes all exhibits, schedules, 
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and addenda, if any, to any of the foregoing documents, and any and all Amendments and Change Orders. 
 

o. "Contractor" means the Person providing services to the City and has entered into the Contract 
with the City, has had its authorized individual(s) sign the Contract Documents on behalf of the Person but does not 
include, without the City’s written consent, any subsidiary, affiliate, agent, etc., or parent company, if any, of the 
Contractor. 

 
p. "Current Estimate" has the meaning set forth in Paragraph 49 below. 

 
q. "Department" means the department, board, commission, or agency of the City defined as the 

Department in the introductory paragraph of the Best Value Contract – Public Works. 
 

r. "Disputed Change Order" has the meaning set forth in Paragraph 45 below. 
 

s. "Event of Insolvency" means (a) the filing of a voluntary petition by the Contractor under the 
Federal Bankruptcy Code or any similar state or federal law; or (b) the filing of an involuntary petition against 
the Contractor under the Federal Bankruptcy Code or any similar state or federal law which remains undismissed 
for a period of forty-five (45) days; or (c) the Contractor's making of an assignment for the benefit of creditors; 
or (d) the appointment of a receiver for the Contractor or for the property or assets of the Contractor, if 
such appointment is not vacated within forty-five (45) days thereafter; or (e) any other proceeding under any 
bankruptcy or insolvency law or liquidation law, voluntary or otherwise; or (f) the Contractor proves unable to 
pay its obligations as they mature; or (g) the Contractor is insolvent as otherwise defined under any Applicable 
Law. 

 
t. "General Proposal and Contract Requirements" means the additional proposal and contract 

conditions and requirements specifically prepared by the Department for a specific RFP (which may accompany 
the Technical Specifications) and may from time to time include, but not be limited to, proposal forms, special or 
additional or supplementary instructions to Respondents, minimum wage rate schedules, prevailing wage rate 
schedules, contingent price lists, requirements of the City's Office of Economic Opportunity (“OEO”), and general 
tax requirements. 

 
u. "Inspector" means the representative of the City’s Project Manager assigned to inspect work and 

the delivery of services under the Contract. 
 

v. "Lump Sum Breakdown" has the meaning set forth in Paragraph 48 below. 
 

w. “Non-Competitively Bid Contract” has the meaning set forth in Section 17-1401 of the Code. 
 

x. "Notice of Contract Award" (“NCA”) means a notice from the City to the Respondent informing 
the Respondent of the City's determination to award the Contract to the Respondent. 

 
y. "Notice to Proceed" (“NTP”) means a notice from the City to the Contractor authorizing the 

Contractor to commence work under the Contract. 
 

z. "Operating Commissioner" means the director, commissioner, or other head of the Department 
issuing the work to the Contractor pursuant to the Contract. 

 
aa. "Party" means either the City or Contractor, and "Parties" mean the City and the Contractor. 

 
bb. "Person" means any individual, sole proprietorship, association, company, firm, partnership, 

limited partnership, joint venture, corporation, limited liability company, or other form of entity or association 
recognized at law. 

 
cc. "PGW" means the Philadelphia Gas Works. 

 
dd. "Plans" means the general plans and design drawings which accompany the Technical 
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Specifications, the Standard Details and Specifications, and such detail and supplementary drawings as may be 
furnished from time to time. 

 
ee. "Procurement Commissioner" means the head of the City's Procurement Department, or his or 

her designee. 
 

ff. "Procurement Department" means the Procurement Department of the City. 
 

gg. “Project” means all of the work which the City seeks to complete at the Project site, including, but 
not limited to, the work which the Contractor has agreed to perform under the Contract.  The Project includes other 
work at the Project site by the City and by other contractors pursuant to other City contracts. 

 
hh. "Project Manager" means the designated representative of the City officer in charge of the 

construction branch, division or unit of the Department, or the individual specifically designated as "Project 
Manager" in the Technical Specifications, and any other individual who may be designated in writing by the Project 
Manager as his or her representative. The City may delegate or provide for the performance of certain duties and 
functions of the Project Manager by architectural or engineering firms under contract with the City. 

 
ii.  "Proposal" means a Respondent’s signed response to an RFP, including, but not limited to, price 

and other specific terms and conditions, submitted to the Procurement Department pursuant to an RFP. 
 

jj. “Public Works Contract(s)” means any contract awarded by the Procurement Department for the 
construction, reconstruction, alteration, or repair of any public building or other public work or public improvement 
within the City and County of Philadelphia. 

 
kk. “Request for Proposals” or “RFP” means a public invitation to submit competitive Proposals 

for a specific City contract or City contracts that is or are issued by the Procurement Department in accordance 
with Section 8-200(5) of the Philadelphia Home Rule Charter. An RFP includes all addenda thereto issued by 
the Procurement Department. 

 
ll. “Respondent” means a Person submitting a Proposal, signed by the Person, to the Procurement 

Department pursuant to an RFP.  Respondent includes only the Person who signs the Contract.  Respondent does 
not include, without the written consent of the City, any subsidiary, affiliate, agent, etc., or parent company, if any, 
of the Person. 

 
mm. "Responsibility" or "Responsible" means the capacity to perform a City contract in accordance 

with its terms and conditions. Elements of Responsibility include the following, among others: judgment, skill, 
promptness, faithfulness, skillful workers, honesty of the Contractor, financial standing, reputation, experience, 
resources, facilities, past history of adherence to plans and specifications, capacity and ability to do the work 
according to the plans and specifications, availability and efficiency, and such other factors as may be determined 
by law and the City. 

  
nn. “Scope of Services” means the document(s) attached as an exhibit (or as exhibits) to the Best 

Value Contract – Public Works, setting forth the services to be rendered under this Contract, the time frames within 
which the services are to be rendered, and other requirements Contractor must satisfy in rendering the services. 

 
oo. "Semi-Final Estimate" has the meaning set forth in Paragraph 51. 

 
pp. "Shop Drawings" means  all  drawings,  diagrams,  illustrations,  brochures,  schedules, 

performance charts, instructions, and other data which are prepared by the Contractor, its Subcontractors, 
suppliers, distributors, o r  equipment fabricators or manufacturers, and which illustrate the manufacture or 
fabrication of the product or equipment or any part thereof, and which are submitted to the Department to 
establish that the materials, articles, and components of equipment Contractor proposes to supply will, when 
installed, meet all requirements of the Contract Documents. 
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qq. "Standard Contract Requirements" or "SCR" means these Standard Contract Requirements of 
the City in connection with RFPs for, and the award, execution, and performance of Best Value Public Works 
Contracts, except as modified by the Department's General Proposal and Contract Requirements, the Technical 
Specifications and Plans, and any other special requirements for the Contract. These Standard Contract 
Requirements are attached to and form an integral part of the Contract Documents. 

 
rr. "Standard Details and Specifications" means the standard details and specifications for specific, 

recurring types of work or components thereof, as may be issued by the Department from time to time, e.g., the 
Standard Details and Standard Specifications for Sewers, as issued by the Philadelphia Water Department, or the 
Standard Construction Items, as issued by the Department of Streets. 

 
ss. "Structures" has the meaning set forth in Paragraph 79 below. 

 
tt. "Subcontract" means a contract made between the Contractor and a Subcontractor, or between a 

Subcontractor and a sub-subcontractor at any tier, providing for the completion of one or more portions of the work 
which the Contractor has agreed to perform under the Contract, including agreements for the manufacture or supply 
of equipment, systems, or components forming part of such work. 

 
uu. "Subcontractor" means a Person performing at any tier under a contract with the Contractor or 

another Subcontractor one or more portions of the work which the Contractor has agreed to perform under the 
Contract. Subcontractors shall include, without limitation, vendors, manufacturers, suppliers, or other Persons 
contracting with a Subcontractor or the Contractor for the manufacture or supply of equipment, systems, or 
components forming part of the work under the Contract. There is no contractual relationship (privity of contract) 
between the Contractor’s Subcontractor or a Subcontractor’s subcontractor and the City. 

 
vv. "Substantial Completion" or "Substantially Complete" or "Substantially Completed" means 

that construction is sufficiently complete in accordance with Contract Documents and certified by the Project 
Manager, as modified by Change Orders or amendments, so that (a) the work under this Contract can be used, 
occupied, or operated for its intended use, and (b) all applicable permits and licenses, including, if applicable, a 
statement or certificate of occupancy, shall have been duly issued by all government offices, including those of 
the City. In no event shall the Contract be certified as substantially complete until the Contractor has completed 
at least ninety percent (90%) of the work under the Contract. 

 
ww. "Technical Specifications" means the written and detailed requirements prepared by the 

Department, or its consultants or representatives, for materials, equipment, systems, standards, and workmanship 
for the work under this Contract and related services to be performed under the Contract. 

 
xx. "Working Days" means calendar days, less allowances for days or parts of days, in increments of 

one-quarter (1/4) day, for conditions entirely beyond the control of the Contractor as defined in Paragraph 
21(c)(2) and also excludes New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, and 
Christmas Day, or the Monday thereafter when these days occur on Sunday, and Saturdays and Sundays shall 
not be considered Working Days. 

 
yy. "Working Drawings" means those drawings prepared by the Contractor to supplement the 

Plans and Shop Drawings to accurately and clearly depict all working and installation dimensions, arrangement 
and sectional views, units of equipment in the proposed positions for installation, details of required attachments 
and connections, and dimensioned locations between units and in relation to the existing and proposed 
Structures. Working Drawings shall show all necessary details and information for making connections between 
the various trades, including, but not limited to, power supplies and interconnecting wiring between units, 
accessories, and appurtenances. 

 
2. Interpretation; number, gender. The words "herein," "hereof," and "hereunder" and other 

words of similar import refer to the Contract as a whole, including all of the Contract Documents, and not to 
any particular article, paragraph, subparagraph, or clause contained in the Contract Documents. Whenever the 
context requires, words used in the singular shall be construed to include the plural and vice versa, and 
pronouns of any gender shall be deemed to include the masculine, feminine, and neutral genders. 
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B. PROPOSAL SUBMISSION REQUIREMENTS 

 
3. Examination of Contract Documents and Site. 

 
a. Respondents shall thoroughly acquaint themselves with the Contract Documents, including, 

without limitation, a careful study and review of the Plans and Technical Specifications.  Respondents shall examine 
in detail the Project site and shall acquaint themselves with conditions affecting the work under the Contract 
and the overall Project, and, when applicable, the condition of walls and foundations of overlying and adjacent 
Structures, the character of the paving, and the soil and subsurface soil. The Proposal shall be prepared with 
due regard to the provisions of the Contract Documents and to the conditions existing or to be anticipated at 
the Project site. 

 
b. Where test borings, test piles, and existing underground and above-ground Structure locations 

are reported on or included with the Contract Plans or Technical Specifications, or where they are provided as 
separate Plans or Technical Specifications, they are for the information of the City only and are not provided to 
Respondents to show the conditions to be encountered by the Respondent; the correctness, accuracy, or 
interpretation of the information is not guaranteed or warranted in any fashion by the City; and in no event is 
any boring or underground or above-ground Structure information to be considered as a part of the Contract, 
notwithstanding any provision to the contrary, that may appear in the Technical Specifications. If a Respondent 
uses any of this information in preparing its Proposal, Respondent shall assume any and all risks resulting from 
conditions that differ from the conditions or approximations shown on the Plans or Shop Drawings. 

 
1. If Respondent desires to obtain similar data or information, or to conduct an 

independent subsurface investigation of the Project site, the Respondent must notify the Department in writing 
at least ten (10) days prior to the deadline for Proposals, or not later than five (5) days after the date on which 
Proposals are first advertised by the City, whichever date is earlier. Upon written notice from Respondent, the 
City shall afford Respondent the opportunity, at Respondent’s sole expense, to make test borings or soundings, to 
drive test piles, or to dig test pits on that portion of the Project site in which the work under this Contract will 
take place. Respondent shall be responsible for complying with all Applicable Law relating to such activity. 
The foregoing to the contrary notwithstanding, the City reserves the right to reject such investigations by any 
Respondent when the City deems such rejection to be in the City's best interest. If the City permits such 
investigations by any Respondent, then (a) each such Respondent, prior to its entry onto the Project site, shall 
deliver to the City a certificate of insurance conforming to the requirements of Paragraph 26 below and a License 
Agreement in the form provided by the City; (b) each such Respondent shall indemnify, defend, and hold the 
City harmless from and against any and all claims, causes of action, suits, damages, losses, costs, and expenses, 
whether for personal injury or property damage or for any other reason, arising out of such Respondent’s entry 
on the Project site; (c) such Respondent covenants and agrees that it shall restore the Project site to the same 
condition as existed prior to such Respondent’s entry onto the Project site; (d) the City reserves the right to require 
the delivery of payment and performance bonds prior to any entry onto the Project site by such Respondent; and 
(e) in the event more than one Respondent seeks to conduct such investigations, the City reserves the right to 
coordinate and schedule such investigations so as to minimize interference with the use of the Project site and 
other adjacent sites and any interference with other work at the Project site or adjacent to the Project site. 

 
2. Failure of a Respondent to notify the Department in writing of a Respondent’s desire to 

obtain such information shall operate as an absolute bar to any claim by a Respondent that it had no reasonable 
means of making an independent subsurface investigation of the site. 

 
c. If a Respondent discovers or encounters any ambiguity or discrepancy in the Contract Documents 

in the course of preparing its Proposal, the Respondent shall promptly notify the Department of the 
ambiguity or discrepancy prior to the deadline for Proposals. The City, so advised, may, at its sole discretion, 
determine whether such ambiguity or discrepancy exists and whether any corrective action is necessary. 

 
4. Multiple Proposal Restriction. No Respondent shall be a party to more than one (1) Proposal 

for the same RFP.  A violation of this condition may, in the sole discretion of the Procurement Commissioner, 
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result in rejection of any or all such Proposals in which the Respondent is interested. 
 

5. Proposal Submission. 
 

a. By submitting a Proposal, the Respondent certifies that it is familiar with the Project site 
and the conditions affecting the Project site, that it has thoroughly reviewed the Contract Documents, and that all 
work can be completed for the amount stated in the Proposal and within the Contract time specified. No Proposal 
may be considered if received after the deadline for Proposals established by the RFP and no Proposal may be 
modified after that date and time, except as provided herein or by Applicable Law. 

 
b. It is the sole responsibility of the Respondent to ensure that it has received any and all addenda 

and the Procurement Commissioner may, in his or her discretion, reject any Proposal for which all addenda have 
not been executed and returned in accordance with the instructions provided therein. 

 
c. Where a unit or other price (including a unit price extension or the aggregate or total price) 

contained in the Proposal contains a mistake or error in computation, or is otherwise ambiguous as to 
computation, or there is a discrepancy between a unit price and an extended price for a work or line item, and 
where the mistake, ambiguity, or discrepancy is not discovered prior to contract award and results in the award of 
a contract to the Respondent, which award is later determined to be mistaken or erroneous, or the Contract 
Amount is determined to be erroneous, based upon a re-computation of the unit prices and the total price, the 
Contractor shall bear the sole financial risk of such mistake or ambiguity, and such mistake or ambiguity shall 
be construed solely against the Contractor and in favor of the City. In all such cases of price mistake, ambiguity, 
or discrepancy, if work under the Contract has not yet commenced, the City shall have the discretion, at its sole 
option, to formally rescind the Contract.  If work under the Contract has already commenced, the City shall have 
the discretion, at its sole option, to make payment at the unit price as recomputed at the mistaken or ambiguous 
unit price. In the event of a rescission or reformation of the contract under this Paragraph, the Contractor agrees 
and acknowledges that it shall have no claim against the City, including any claim for breach of contract or 
breach of any other legal duty, or for lost profits, costs, damages, or expenses of any kind, arising out of the 
rescission or reformation. In the event that the City disputes payment to the Contractor at a mistaken or ambiguous 
unit price, and the parties cannot mutually agree upon a price to be paid to the Contractor for the item of work in 
question, the payment to the Contractor for the item of work shall not exceed the payment which would be made 
pursuant to Paragraph 47, and the City's liability to the Contractor for such item of work shall not in any event 
exceed the Contract Amount as specified in Paragraph 40. 

 
6. Security for Execution of Contract. The Respondent shall include with its Proposal a bid bond 

in the amount of ten percent (10%) of the gross amount of the Proposal. The gross amount of the Proposal shall 
mean the sum of all items enumerated in the Proposal, without reduction for "deduct" alternates. All 
Respondents must use the City's standard bid bond form, which is included in the RFP or otherwise available at 
the City's Procurement Information Center (Rm. 170 Municipal Services Bldg.) in fulfilling the requirement of 
this Paragraph. The City shall not accept any other bid bond form. The Respondent may not submit cash. 
Upon return of the duly executed Contract Documents to the City's Law Department, the bid bonds of all 
Respondents shall be deemed released. 

 
7. Proposal Processing Fee. 

 
a. In addition to bid security and any other fee or monies required, the Proposal shall be accompanied 

by a non-refundable processing fee in the form of a separate check payable to the City based on the gross 
amount of the Proposal in accordance with the formula below. Cash is not acceptable. The gross amount of the 
Proposal shall be the sum of all items enumerated in the Proposal, including "add" alternates, without reduction for 
"deduct" alternates. 

 
$0 when gross Proposal does not exceed $10,000 
$10 when gross Proposal is or exceeds $10,000 but does not exceed $100,000 
$30 when gross Proposal is or exceeds $100,000 but does not exceed $300,000 
$50 when gross Proposal is or exceeds $300,000 but does not exceed $500,000 
$100 when gross Proposal is or exceeds $500,000 but does not exceed $1,000,000 



Standard Contract Requirements 
Rev. Date: June 2020 
Page 9 

 

 

$200 when gross Proposal is or exceeds $1,000,000 but does not exceed $2,000,000 
$300 when gross Proposal is or exceeds $2,000,000 but does not exceed $3,000,000 
$400 when gross Proposal is or exceeds $3,000,000 but does not exceed $4,000,000 
$500 when gross Proposal is or exceeds $4,000,000 but does not exceed $5,000,000 
$600 when gross Proposal is or exceeds $5,000,000. 
 

b. For the purpose of estimating the amount of the Proposal processing fee, it will be assumed that 
the amount of work and labor or the quantities of materials or supplies to be furnished will be in accordance 
with the estimated quantities found opposite each item in the Proposal. However, the City will not be bound 
by such estimates in regard to the actual quantities of work and labor or materials or supplies required to be 
furnished under the Contract. 

 
c. Failure to submit the Proposal processing fee may result in the Respondent’s disqualification 

from submitting a Proposal. In addition, if an award is made pursuant to the RFP and Proposal, any unpaid 
processing fees owed by the Respondent to the City must be paid prior to the City's release of any payments 
to the Contractor under the Contract. 

 
8. Business Tax Requirements. Any Contractor or vendor of goods, wares, and merchandise or 

purveyor of services who submits a Proposal and is awarded a contract by the City or the School District of 
Philadelphia (“School District” or “SDP”) is subject to the City’s business tax and applicable ordinances and 
regulations.  Anyone who is awarded a contract by the City or the School District of Philadelphia pursuant to 
a formal bid solicitation, including an RFP, shall be deemed to have entered into a contract within the City, and 
the subsequent delivery of goods into the City or performance of services within the City constitutes "doing 
business" in the City and subjects the successful Respondent to one or more of the following taxes: (a) Business 
Privilege Tax; (b) Net Profits Tax; and (c) City Wage Tax. The successful Respondent, if not already paying the 
aforesaid taxes, is required to apply to the Department of Revenue for a tax identification number and to file 
appropriate business tax returns as provided by law. 

 
9. Tax Indebtedness. The successful Respondent shall represent, warrant, and covenant that the 

Contractor and any entities controlling the Contractor, under common control with the Contractor, or controlled by 
the Contractor are not currently indebted to the City, and will not at any time during the term of the Contract be 
indebted to the City, and will not at any time during the term of this Contract (including any extensions or 
renewals thereof) be indebted to the City, for or on account of any delinquent taxes (including, but not limited to, 
taxes collected by the City on behalf of the School District of Philadelphia), liens, judgments, fees, or other debts 
for which no written agreement or payment plan satisfactory to the City has been established. In addition to any 
other rights or remedies available to the City at law or in equity, the Contractor acknowledges that any breach 
or failure to conform to this representation, warranty, and covenant may, at the option of the City, result in the 
withholding of payments otherwise due to the Contractor and, if such breach or failure is not resolved to the City's 
satisfaction within a reasonable time period specified by the City in writing, may result in the offset of any such 
indebtedness against said payments or the termination of this Contract for default (in which case the Contractor 
shall be liable for all excess costs and other damages resulting from the termination), or both. 

 
10. Commercial Activity License. A Commercial Activity License ("CAL") is required for every 

Person desiring to engage in any business within the City, whether or not such Person maintains a place of 
business in the City. The successful Respondent will be required to furnish a CAL number at the time of Contract 
award, but no later than before the "Notice to Proceed" is issued.  In the event the successful Respondent has applied 
for, but not been issued, a CAL, a photocopy of the application will be acceptable. The CAL is a one-time 
license with no expiration date. Only one (1) license is needed for multiple locations or for multiple businesses for 
the same Person. If the Respondent has never had a CAL assigned, the Respondent may request one by filing 
a "Miscellaneous License Application." In order to be assigned a CAL, it is necessary to have a "Philadelphia 
Business Tax Account Number." This is a number assigned by the City's Department of Revenue to identify 
City tax accounts. If the Respondent has never had a number assigned, the Respondent may request one by 
filing an "Application for Philadelphia Business Tax Account Number." Any tax account previously opened 
for the Respondent which is unsettled or delinquent will cause delay and may preclude the issuance of a 
new license. Applications may be obtained from the Department of Licenses and Inspection, License Issuance Unit. 
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11. Comparison of Proposals. Proposals will be compared on the basis of the aggregate of all the 
items of the Proposal, unless otherwise specified in the General Proposal and Contract Requirements. 

 
12. Award of Contract. The City shall make the Contract award to the Respondent whose 

Proposal provides the City with the best value based on criteria established by the Procurement Department by 
regulation.  In addition to contract price, the City may consider several other factors, including, but not limited to, 
the quality of goods or services supplied, ease of repair, compatibility with other City equipment or services, 
responsiveness, past performance of the Respondent, and any other reasonable factors specified in the RFP.  The 
Procurement Commissioner, in his or her sole discretion, may reject all Proposals, if deemed in the best interests 
of the City.  

 
13. Binding Contract and Execution of the Contract. 

 
a. The award shall not become a contract binding upon the City until after written Notice of 

Contract Award is made by the Procurement Department to the Respondent whose Proposal provides the City with 
the best value and until after all of the following conditions have been satisfied: 

 
1. Successful Respondent posts a proper performance bond and a proper payment bond 

on the City's current bond forms within the time set forth in the Notice of Contract Award;  
 

2. Successful Respondent provides proof of the requisite insurance; 
 

3. The Contract is approved as to form by the City's Law Department; 
 

4. The Director of Finance and the City Controller's Office certify the availability of 
funds for the Contract; and 

 
5. The Procurement Commissioner executes the Contract. 

 
The Procurement Commissioner may, in his or her sole discretion, cancel any contract award if any of 

the above conditions are not satisfied, or if the Procurement Commissioner, in his or her sole discretion, 
determines cancellation of the contract award to be in the best interests of the City. In the event of such 
cancellation, the successful Respondent agrees and acknowledges that it shall have no claim against the 
City, including any claim for breach of contract or breach of any other legal duty, or for lost profits, costs, damages, 
or expenses of any kind. 

 
b. In no event shall the Contract awarded to the Contractor be construed or deemed to include as a 

term, covenant, or condition any exception, addition, or other term which the Respondent may have included as 
part of its Proposal, except as may be expressly approved by the Procurement Commissioner. 

  
14. Contract Surety. As provided by the Act of 1967, December 20, P.L. 869 (8 P.S. § 193.1, et 

seq., as amended), the successful Respondent will be required at the time of execution of the Contract to 
give security for the faithful performance of the work and for compliance with the Contract in the form of 
a performance bond with a surety company approved by the City in a sum equal to 100% of the amount of the 
Contract (equal to the Proposal amount plus any contingency amount). In addition, as provided by the Act of 1967, 
December 20, P.L. 869 (8 P.S. § 193.1, as amended), the Contractor will be required at the time of execution of 
the Contract to give a payment bond with a surety company approved by the City in a sum one hundred 
percent (100%) of the amount of the Contract (equal to the Proposal amount plus any contingency amount) 
conditioned for the full payment of Subcontractors and others furnishing labor and materials in the performance of 
the Contract. Both the performance and payment bonds must be submitted by the Respondent to the City on bond 
forms provided by the City. 

 
C. GENERAL REQUIREMENTS OF THE CONTRACT 

 

15. Unauthorized Acts. Any act of any City representative, official, agent, or employee, which is 
not within the scope of his or her authority as set forth in the Contract Documents or pursuant to the 
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Philadelphia Home Rule Charter, shall not be binding on the City and shall not be deemed as a defense to the 
Contractor for the breach of any of the terms and conditions of the Contract. 

 
16. Cancellation of the Contract. The Contractor will not be required to proceed with the work of 

the Contract if: 
 

a. for any reason for which the Contractor is not responsible, the Contractor cannot 
commence work within three (3) months from the date of execution of the Contract, 
except in the case of Contracts for street improvements, when six (6) months shall be 
the limiting period; or 

 
b. at any time prior to the issuance of the Notice to Proceed, the City, in its sole 

discretion, determines that it must reduce the scope of the work in an amount equal to 
or greater than twenty-five percent (25%) of the amount of the Proposal. In such event, 
the City shall give notice thereof to the Contractor. 

 
In the event the Contractor cannot commence work, the Contractor shall give notice of cancellation within five (5) 
days after the date of three (3) months from the date of execution of the Contract by the Contractor, except in the 
case of Contracts for street improvements, when the Contractor shall give such notice six (6) months from the 
date of execution of the Contract by the Contractor. In the event the City gives notice to the Contractor that the 
City has determined to reduce the scope of the work as provided in Paragraph 16(b) above, then the Contractor 
shall give notice of cancellation within five (5) days after the date the Contractor receives such notice from the City 
or otherwise the Contract shall remain valid. 

 
This Paragraph shall not apply to Contracts entered into for work the commencement of which is dependent upon 
progress of other contracts where this condition is plainly indicated by the character and location of such work 
at the time the City issues the RFP and where departmental constraints limit construction activities as described 
in the Technical Specifications. The City shall have no liability, by way of any penalty or otherwise, arising out 
of the cancellation of the Contract pursuant to this Paragraph. 

 
17. Termination for the Convenience of the City. The City may terminate this Contract at any 

time during the term of the Contract for any reason, including, without limitation, the City's own convenience. 
Written notice of termination shall be sent to the Contractor by the Procurement Commissioner and said notice 
shall set forth the effective date of the termination. Upon receipt of such notice of termination, the Contractor 
shall stop all work under the Contract. Upon termination under this Paragraph, the City shall be liable to the 
Contractor only for the cost and profit on the physical work then completed on the job site by the Contractor 
and in place. The City shall have no additional liability or cost for termination of the Contract, including, but not 
limited to, any penalty, the Contractor's anticipated profits, the Contractor's estimating costs, or any loss on the 
work terminated.  If termination of the Contract occurs prior to the issuance of the Notice to Proceed, the City 
shall not be liable to the Contractor for any cost or lost profits of the Contractor, regardless of whether the 
Contractor may have performed some physical work, except where the Project Manager has otherwise authorized 
in writing the commencement of work by the Contractor, in which case the City’s liability to the Contractor shall 
be governed by the prior terms of this Paragraph.  Termination of the Contract shall not affect any obligation or 
liabilities of either Party accruing prior to termination. 

 
18. Contractor's Obligations. The work to be done under the Contract is set forth in detail in the 

Contract Documents. The Contractor shall furnish all labor, materials, plant, tools, and appliances and shall 
complete the work to the satisfaction of the Project Manager in the manner and within the time required in the 
Contract Documents at the prices set forth in the Contract. If at any time the Contractor's methods, workforce, or 
equipment appear to the Project Manager to be unsafe, insufficient, or inadequate for the proper performance of 
the provisions of the Contract, the Project Manager may order the Contractor to make such changes as the Project 
Manager may deem necessary and the Contractor shall comply with such orders.  However, the failure of the 
Project Manager to make such demands shall not relieve the Contractor of its obligations under the Contract. 
The Contractor shall maintain an office on the Project site where orders and instructions may be delivered and 
shall give personal attention to the faithful performance of the work of the Contract. The Contractor shall 
employ a competent representative or superintendent on the Project site who shall have full authority to receive 
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and execute orders and to supply such labor, tools, and materials as may be required for the proper performance of 
the work. 

 
19. Performance of Work by the Contractor. The Contractor is required to use its own work force 

and perform on the site an amount of work that has a value of at least twenty percent (20%) of the original total 
contract price, exclusive of profit, overhead, and the costs of procuring insurance and bonds. The Contractor shall 
submit with its Proposal a complete description of the work it will perform (e.g., earthwork, paving, brickwork, 
roofing, etc.), the percentage of the total work this represents, and the estimated dollar value thereof. 

 
20. Materials and Equipment Loaned or Rented by the City. Any materials or equipment 

loaned or rented by the City to the Contractor for use on the particular job must be returned by the Contractor in 
kind or in cash or as a credit to the Contract as determined by the Department or the Contractor will be 
considered in default of the Contract. The use or operation of such material or equipment shall be at the 
Contractor's own risk. The material or equipment shall be taken in its "AS IS" condition and the Contractor 
shall maintain the material or equipment in the same condition as when received, less normal wear and tear. 
Should damage occur, repair or replacement shall be made by the Contractor at its own expense at the election 
and to the satisfaction of the City in accordance with specifications approved in writing by the City. 

 
21. Contract Time. 

 
a. Times set forth in the Contract Documents for the performance of the work or any portions 

thereof are essential elements of the Contract.  The Contractor shall begin work within ten (10) days from the date 
of issuance of the Notice to Proceed from the Department directing the Contractor to proceed with the work 
and shall complete all work covered by the Contract Documents within the time specified in the General Proposal 
and Contract Requirements. The Contract completion date shall be determined by reference to the date of the 
issuance to the Contractor of the Notice to Proceed. In submitting a Proposal, the Contractor acknowledges and 
agrees that the Contract time, as specified in the General Proposal and Contract Requirements, is a reasonable 
period for performing the work. 

 
b. Except as may otherwise be required by the General Proposal and Contract Requirements or 

the Technical Specifications, the Contractor shall prepare and submit to the Project Manager, before starting 
work, a written and detailed construction schedule which shall, at a minimum, indicate the milestone dates on 
which the Contractor intends to start and end each of the principal items of work under the Contract and which 
shall indicate generally how the Contractor intends to complete the work under the Contract within the Contract 
time specified. The Contractor's construction schedule shall include a schedule or timeline for submission of 
Shop Drawings or other submittals to the Department, which shall be coordinated with the overall construction 
schedule and which allows for a reasonable time for the Department or the Project Manager to review the 
submittals or such time as the Department or the Project Manager may otherwise require pursuant to any of the 
Contract Documents. The Contractor's construction schedule shall in no event exceed the time allotted for 
completion of the Contract. From time to time, the Contractor shall revise and update its construction schedule to 
show changes to the schedule and any agreed revisions to the Contract time. The Contractor acknowledges that 
its failure to submit a written schedule to the Project Manager, as herein provided, shall preclude the assertion 
of any claims for delay or interference to Contractor's schedule or prosecution of the work and shall further 
preclude the assertion of any claim or request for an extension of the Contract time. 

 
c. The Contractor shall be entitled to a reasonable extension of time for unavoidable delays or 

interference in completion of the Contract caused by: 
 

1. Any acts or omissions of the City (but not PGW or its contractors or any other non-City 
utilities or authorities) that occur subsequent to the issuance of the Notice to Proceed and cause delay in the 
completion of the Contract by failure to give possession of the Project site, by changes in the Plans and Technical 
Specifications, or by requiring for any cause the suspension of the work under the Contract, except where such 
suspension is the result of a default or other act or omission by the Contractor. Any delay or postponement 
in the issuance of the Notice to Proceed shall not entitle the Contractor to an extension of the Contract time 
and shall not give rise to any claim for delay, disruption, or interference by the Contractor.  
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2. Causes not reasonably foreseeable by the Parties at the time of the complete execution 
of the Contract and which are entirely beyond the control and without the fault or negligence of the 
Contractor, including, but not limited to, acts of God, acts of the public enemy, acts of governmental authorities, 
quarantine restrictions, general strikes throughout the trade or freight embargoes not caused or participated 
in by the Contractor, fire, floods, pandemics, and weather of unusual severity, e.g., hurricanes or tornadoes. 

 
d. Delays caused by the Contractor's Subcontractors or materialmen shall not, in themselves, be 

cause for an extension of time by the City. To warrant an extension of time, such delays must be occasioned by the 
same causes specified in Paragraphs 21(c)(1) and (2) above. 

 
e. Time extensions shall be handled as follows: 

 
1. Within five (5) days after the beginning of any delay or interference to its construction 

schedule, the Contractor shall notify the Project Manager in writing of the occurrence of the delay or 
interference stating with reasonable particularity the cause or causes of the delay or interference and the 
Contractor's intention to seek an extension of time. 

 
2. Any claim by the Contractor for a time extension must be made in writing to the 

Project Manager within ten (10) days after the conclusion of the delay or interference for which a time 
extension is requested or the City will not consider such claim. The City shall not in any event grant a time 
extension for any delay or interference which was incurred more than five (5) days before the Contractor gave 
written notice as required in subparagraph (1) above. 

 
3. Before the Project Manager reviews a claim for a time extension, the Contractor 

shall demonstrate in writing the effect of the delay or interference on the Contractor's construction schedule, 
including plotting such effect on the Contractor's critical path documents, showing graphically therein the effect on 
the Contract completion date, both in calendar days and Working Days. This depiction of the delay or 
interference must accompany the written claim for a time extension submitted in accordance with subparagraph (2) 
above. If the Contractor believes that it has been impacted beyond a mere time delay, the Contractor shall also 
provide the Project Manager with an estimate of the costs incurred by the Contractor as a result of the delay or 
interference. The failure of the Contractor to provide the Project Manager with this contemporaneous cost 
estimate shall bar any later claim by the Contractor for any costs incurred as a result of the delay or interference. 

 
4. If the Project Manager determines that an extension of time is in order, the time 

allowed for any delay will be added to and will correspondingly extend the Contract time for completion and 
adjust any Contract completion milestones set forth in the General Proposal and Contract Requirements or the 
Technical Specifications. The Contractor agrees that a time extension granted by the Project Manager shall be its 
sole remedy for a delay or interference and shall operate as a full and complete release of any claim by 
Contractor for any and all costs and expenses related to or arising out of the event giving rise to the delay or 
interference. 

 
f. NOTWITHSTANDING ANYTHING TO THE CONTRARY CONTAINED HEREIN, THE 

CONTRACTOR AGREES AND ACKNOWLEDGES THAT THERE SHALL BE NO PAYMENT OR 
COMPENSATION OF ANY KIND TO THE CONTRACTOR FOR DAMAGES OR COSTS ARISING FROM 
ANY DELAY OR INTERFERENCE WHETHER SUCH DELAY IS AVOIDABLE OR UNAVOIDABLE. 
CONTRACTOR FURTHER AGREES AND ACKNOWLEDGES THAT ITS SOLE REMEDY IN THE CASE 
OF DELAYS OR INTERFERENCES TO ITS CONSTRUCTION SCHEDULE WHICH ARE 
ATTRIBUTABLE TO THE CITY SHALL BE A REASONABLE EXTENSION OF THE CONTRACT 
TIME. 

 
g. On contracts on a calendar day basis (a specified number of days), no allowance will be made for 

Saturdays, Sundays, or holidays. On contracts on a Working Day basis, allowances will be made for days or parts 
of days in increments of one-quarter (1/4) day for conditions entirely beyond the control of the Contractor.  New 
Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, Christmas Day, or the Monday thereafter 
when these days occur on a  Sunday, and Saturdays and Sundays shall not be considered as Working Days. The 
Department shall keep a record of the Working Days and the Department shall make this record available to the 
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Contractor on request. The Contract time shall start with the first Working Day after the date of the Notice to 
Proceed and the scheduled date of completion shall be that date established by the specified number of Working 
Days plus the allowance. 

 
h. If, for reasons other than those stated above, any portion of the work remains uncompleted 

after the Contract date specified for its completion, notwithstanding Substantial Completion of the work, the 
Project Manager shall deduct from payments due to the Contractor, as liquidated damages an amount per diem, 
according to the following schedule: 

 
Contract Value                                           Agreed Delay Damages Per Diem 

 

$0-$100,000.00 $   250.00
$100,000.01-$500,000.00 $   500.00
$500,001-$1,000,000.00 $   750.00
Over $1,000,000.00 $1,000.00

These per diem delay damages are assessed as agreed liquidated damages because the Parties have considered 
the difficulty of determining the City's actual damages and agreed that computation of the City's actual damages is 
impossible. If a delay is due to causes which the Contractor considers extraordinary or beyond its control, the 
Contractor must give timely notice thereof in writing as specified in Paragraph 21(e) above. In the event that the 
General Proposal and Contract Requirements or the Technical Specifications contain a provision allowing for 
the imposition of liquidated damages for delays to the completion of the work, such provision shall take 
precedence over this subparagraph (h). 

 
This subparagraph (h) shall not be construed to apply to claims, offsets, credit change orders, and/or chargebacks 
which the City may assert or assess against any Contractor for the reimbursement or recovery of any costs 
incurred by a different Contractor on the Project due to the fault or delay of the Contractor. In all such cases, 
the City shall not be limited to the per diem amounts listed above and shall be permitted to seek recovery or 
reimbursement of the full amounts incurred by any non-delaying Contractor. 

 
22. Independent Contractor. The Contractor is an independent contractor and shall not in any 

way or for any purpose be deemed or intended to be an employee or agent of the City. Neither the Contractor nor 
its employees or Subcontractors shall in any way represent that they are acting as employees, officials, or agents 
of the City. 

 
23. Risk of Loss. The Contractor shall assume all risk and responsibility for casualties of every 

kind in connection with its work. The Contractor shall alone be liable and responsible for any injuries to persons 
and any loss or damage to property, buildings, or adjacent work that may occur as a consequence of or during 
the progress of the work under this Contract, whether such damage or accident is due to the Contractor's own 
negligence or that of its servants, agents, and employees or whether such damage or accident is due to the inherent 
nature of the work or whether such damage or accident is due to other causes. 

 

24. Indemnification. The Contractor shall indemnify, defend, and hold harmless the City, its 
officers, employees, and agents, from and against any and all losses, costs, and expenses, including, but not 
limited to, litigation costs, settlement fees and expenses, and counsel fees and expenses, claims, suits, actions, 
damages, liability, and expenses arising out of or resulting in whole or in part from the performance of the work 
under the Contract, including, but not limited to, those in connection with loss of life, bodily injury, personal 
injury, damage to property, contamination or adverse effects on the environment, intentional acts, failure to 
maintain a drug-free work site and workforce, and any other breach of the Contract, regardless of the inherent 
nature of the work and regardless of whether or not such loss, cost, claim, suit, action, damage, liability, or 
expense is caused in whole or in part by the negligent act or omission of a party indemnified hereunder. Such 
obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity which 
would otherwise exist as to a Party or Person described in this Paragraph. The Contractor shall further 
indemnify, defend, and hold harmless the City from and against any and all claims, demands, liens, causes of 
action, liabilities, and judgments of any kind asserted against the City by any Subcontractor or suppliers on 
account of or relating to the furnishing of services, work, labor, materials, or equipment under the Contract for 
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the Contractor. 
 

In claims against any Person indemnified under this Paragraph by an employee of the Contractor, a 
Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under this Paragraph shall not be limited by a limitation on the amount or type of 
damages, compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ 
compensation acts, disability benefit acts, or other employee benefit acts. 

 
25. Assignment. Except through a Subcontract, the Contractor shall not assign the Contract, or any 

part of the Contract, or delegate performance of the Contract (other than to its own work forces), without obtaining 
the prior written consent of the Procurement Commissioner and Operating Commissioner. The decision 
whether to consent to an assignment, the timing of consent (if any), and conditions to such consent, if any, shall 
each be at the City's sole discretion. Any consent to the assignment of any monies to be paid under the Contract 
shall not relieve the Contractor from the faithful performance of any of its obligations under the Contract or 
change any of the terms and conditions of the Contract. Any purported assignment in violation of this provision 
shall be void and of no effect. The City's consent to an assignment shall not release the assignor from any liability 
accrued or thereafter accruing under the Contract. Any assignment or purported assignment shall be in writing 
and shall contain an express assumption by the assignee of all liability accrued or thereafter accruing under the 
Contract. Consent by the City to any assignment shall not be deemed a course of conduct, dealing, or performance 
with respect to any other assignment or proposed assignment. For purposes of this Paragraph, an assignment 
includes the transfer or acquisition of the Respondent or the Contractor or a controlling interest therein through a 
corporate or other merger, the appointment of a receiver or bankruptcy trustee, and the transfer of the Contract 
or the Contractor in any bankruptcy or other insolvency proceeding. 

 
26. Insurance.  Unless otherwise approved by the City's Risk Manager in writing, the Contractor 

shall, at its sole cost and expense, procure and maintain, or cause to be procured and maintained, in full force and 
effect until the Contractor completes the work under the Contract, the types and minimum limits of insurance 
specified below, covering the Contractor's performance of the work required under the Contract. The Contractor 
shall procure, or cause to be procured, all insurance from reputable insurers admitted to do business on a 
direct basis in the Commonwealth or otherwise acceptable to the City. All insurance herein, except Professional 
Liability insurance, shall be written on an "occurrence" basis and not a "claims-made" basis. In no event shall the 
Contractor perform any work under the Contract until the Contractor has delivered or caused to be delivered to 
the City's Office of Risk Management the required evidence of insurance coverages. If the Contractor fails to 
obtain or maintain the required insurance, the City shall have the right to treat such failure as a default under 
the Contract and to exercise all appropriate rights and remedies. All insurance coverages shall provide for at 
least thirty (30) days prior written notice to be given to the City in the event coverage is materially changed, 
cancelled, or non-renewed. The City, its officers, employees, and agents shall be named as additional insureds on 
the General Liability Insurance policy and, where applicable, the Builders Risk Insurance Policy. The Contractor 
shall also deliver or cause to be delivered to the City an endorsement stating that the coverage afforded the City 
and its officers, employees, and agents, as additional insureds, will be primary to any other coverage available to 
them and that no act or omission of the City, its officers, employees, or agents shall invalidate the coverage. 

 
a. Workers' Compensation and Employers' Liability. 

 

1. Workers' Compensation: Statutory limits 
 

2. Employers' Liability: $100,000 Each Accident – Bodily Injury by 
Accident; $100,000 Each Employee – Bodily Injury by Disease; and 
$500,000 Policy Limit – Bodily Injury by Disease. 

 
3. Other states insurance including Pennsylvania. 

 
b. Commercial General Liability Insurance. 

 

1. Limit of liability: $1,000,000 per occurrence combined single limit for bodily injury 
(including death) and property damage liability; $1,000,000 advertising injury; 
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$2,000,000 general aggregate, and $1,000,000 aggregate for products and completed 
operations. The City may require higher limits of liability if, in the City's sole 
discretion, the potential risk warrants. 

 
2. Coverage: Premises operations; Blanket Contractual liability; Personal injury liability; 

Products and completed operations; Independent Contractors; Employees and 
volunteers as additional insureds; Cross liability; Broad form property damage 
(including completed operations); Explosion, collapse and underground hazards; and 
asbestos abatement liability Coverage (Note: Required for asbestos abatement projects 
only). 

 
c. Automobile Liability. 

 
1. Limit of Liability: $1,000,000 per occurrence combined single limit for bodily injury 

(including death) and property damage liability. 
 

2. Coverage: Owned, non-owned and hired vehicles. 
 

d. Builders' Risk/Installation Floater Insurance. 
 

1. When required:   This insurance is required only when the total Contract price is 
$500,000 or greater (Note: not for road and street work, unless required in the 
Supplementary Conditions, Technical Specifications, Standard Details and 
Specifications, and/or General Proposal and Contract Requirements). 

 
2. Coverage: "All risks" in an amount equal to not less than the full replacement cost of 

the work under the Contract (meaning work in replacement which is of like kind and 
quality). 

 
3. Period of Coverage: Anything herein to the contrary notwithstanding, the Builders' 

Risk Insurance shall be procured and maintained during the entire period of 
performance of the Contract until final acceptance of the work by the City. 

 
Certificates of insurance evidencing the required coverages and additional insured endorsements must 

specifically reference the City Contract Number for which they are being submitted. The original certificates of 
insurance shall be submitted to the Department and the Office of Risk Management at least ten (10) days before 
work is to commence and at least ten (10) days before each renewal date. The ten (10) day requirement for 
advance documentation of insurance coverage may be waived in situations where such waiver will benefit the 
City, but under no circumstances shall the Contractor actually begin work (or continue work, in the case of 
renewal) without providing the required proof of insurance and required endorsements. The City reserves the 
right to require the Contractor to furnish certified copies of the original policies of all insurance required under 
this Contract, including certified copies of all required endorsements, at any time upon ten (10) days prior 
written notice to the Contractor. 

 
27. Proprietary Rights Indemnity.  The Contractor shall indemnify, defend, and hold harmless 

the City, and its officers, employees, and agents, from and against any and all losses, costs, and expenses, 
including, but not limited to, litigation costs, settlement fees and expenses, and counsel fees and expenses, 
claims, suits, actions, damages, liability, and expenses for or on account of the use of patented appliances, 
products, processes, constructions, designs, or methods, or the infringement of any patent, trademark, service 
mark, copyright, or trade secret rights of any third party, and the Contractor shall pay all royalties, charges, and 
penalties which may become due or payable by reason of such use or infringement.  Before the issuance of the 
Final Estimate, upon request by the Project Manager, the Operating Commissioner, or the Procurement 
Commissioner, the Contractor shall submit evidence of the full payment of such royalties,  charges,  and penalties, 
or in lieu thereof, Contractor shall give such security, approved by the City Solicitor, as may in the opinion of 
the Project Manager, the Operating Commissioner, or the Procurement Commissioner, be necessary to indemnify, 
defend, and hold harmless the City, its officers, employees, and agents, as aforesaid. 
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28. Default and Remedies. 

 
a. It shall be a violation of the Contract for the Contractor to abandon the work under the 

Contract, to fail or refuse to prosecute the work with promptness and diligence, to unreasonably delay the work so 
that it may not be completed within the contract time, to fail or refuse to proceed with work under a Disputed 
Change Order, to fail or refuse to furnish suitable materials in place of any which may be rejected by the Project 
Manager as unsuitable as not being in accordance with the Contract Documents, or to refuse or neglect to 
furnish and supply a sufficient number of properly skilled workers and necessary equipment or either of them, to 
execute any of the work improperly, carelessly, or in bad faith, to fail or refuse to remove any of the work, which 
in the opinion of the Project Manager is defective and unsuitable and not in accordance with the Contract 
Documents and to replace it with work that is in accordance with the Contract Documents, to cause or permit to 
occur an Event of Insolvency with respect to the Contractor, or to otherwise violate any of the terms, conditions, 
and provisions of the Contract. In the event of a violation of Contract, the Operating Commissioner may notify the 
Contractor and its surety in writing to require that each remedy the Contractor's violation of the Contract and to 
require the Contractor to comply with the terms, conditions, and provisions of the Contract that it has violated or 
is violating. The failure of the City to promptly notify the Contractor of a violation of Contract shall not 
constitute an acceptance by the City of work that is performed or installed in violation of the Contract. 

 
b. If the Contractor shall fail to cure or remedy, or diligently commence to cure or remedy, the 

violation of the Contract as described in the notice specified above within five (5) days after the receipt of said 
notice or within twenty four (24) hours after receipt of said notice when, in the opinion of the Operating 
Commissioner, immediate action is necessary to safeguard life or property or within some other period of time 
specified in the notice, the Operating Commissioner shall thereupon notify the Procurement Commissioner, 
who shall have the right to declare the Contractor in default of the Contract, to notify the Contractor to 
discontinue the work or any part thereof under the Contract, and to call upon the surety to carry out its 
obligations under the performance bond posted for the Contract. 

 
c. If the surety fails to abide by the terms of the performance bond or if the surety shall deny 

liability to the City under the performance bond, the Procurement Commissioner shall have the right to declare 
the surety in default under the performance bond and, at his or her sole option, shall also have the right: 

 
1. To terminate the work under the Contract, to maintain conditions, to obtain Proposals 

(if circumstances will allow) for all or any portion of the work, and to enter into a new contract to complete the 
work of the original Contract; or 

 
2. In case of an emergency, including, but not limited to, danger to life or property or 

serious interference with traffic, to terminate any and all of the work under the Contract and to then secure in the 
open market from any Person at the then current market prices the materials of the quality and quantity required, 
the necessary workers and mechanics, and the required equipment to complete the Contract. 

 
d. Upon default by the Contractor as herein set forth, all moneys due and owing to the Contractor 

upon estimates, retainage, or otherwise, materials delivered, materials built into the work, and the Contractor's 
plant (including tools, appliances, and equipment on the premises intended for use in the performance of the 
Contract) shall become the property of the City for use in the completion of the work under the Contract, and the 
City shall have resort thereto to the extent necessary to maintain and complete the work and reimburse the City 
for its outlays and expenditures. 

 
e. In case of such default by the Contractor, the remedies herein provided shall be in addition to 

and not in substitution of the rights and remedies that would otherwise be vested in the City by statute, at law, or 
in equity, all of which rights and remedies are specifically reserved to the City. In addition, upon default by the 
Contractor, the Procurement Commissioner shall have the right to secure from any Person the materials, 
equipment, and labor necessary and required for the proper completion of the Contract. In such event, the 
Contractor shall pay the City, upon demand, the difference between the cost paid by the City for such materials, 
equipment, and labor and the price or prices set forth in the Contract, together with all costs and expenses 
incident to the same and incurred by the City. Upon default by the Contractor, the Procurement Commissioner, in 
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his or her sole discretion, shall also have the right to terminate the Contract and to secure from any Person the 
materials, equipment, and labor necessary and required for the proper completion of the work. In such event, 
the Contractor shall pay the City, upon demand, the difference between the price or prices set forth in the Contract 
and the price or prices which may be paid upon such termination and completion of the work, together with all 
costs and expenses incident to such re-advertisement. In the exercise of either of these remedies, the City shall 
further have the right to a set-off against any monies which may be due or may thereafter become due the Contractor 
under the Contract or any other contract between the City and the Contractor. If the Procurement Commissioner 
shall secure materials, equipment, and labor to complete the work under the Contract, or if the Procurement 
Commissioner shall terminate this Contract, the Procurement Commissioner shall have the right to take possession, 
for the purpose of completing the work under the Contract, of all materials, tools, appliances, and equipment on 
the Project site intended for use in the performance of the Contract. The Contractor hereby assigns to the City (and 
each Subcontract shall require each Subcontractor to assign) all right, title, and interest of the Contractor in and to 
such materials, tools, appliances, and equipment. The failure of the City to exercise any of the remedies herein 
provided shall not preclude the resort by the City to any other remedy available to the City arising out of the 
Contractor's default. 

 
f. The use of any specific remedy herein provided shall not bar subsequent or concurrent resort to 

any other remedy available to the City at law or in equity for the recovery of damages or otherwise on account 
of such default or in the event of any other default by the Contractor. 

 
g. The Contractor and its surety shall pay to the City on demand all loss, expense, cost, or 

damage suffered or incurred by the City by reason of any default. 
 

29. Subcontracts. Within fifteen (15) days after execution of the Contract, the Contractor shall 
submit in writing to the Project Manager the names of all Subcontractors who will perform any work on the 
Contract or who will supply any materials or equipment for the Contract. All proposed Subcontractors who 
have not been pre-approved by the Department may be approved by the Project Manager if, in his or her opinion, 
such proposed Subcontractor is reliable, Responsible, and competent to perform the work in compliance with the 
Contract Documents. The City, acting in its sole discretion, reserves the right to reject any Subcontractor. The City 
shall have no liability to the Contractor for additional compensation under the Contract, or otherwise, in 
connection with the substitution of a Subcontractor for any proposed subcontractor rejected by the City pursuant to 
this Paragraph. The Contractor shall be as fully responsible to the City for the acts and omissions of its 
Subcontractors and Persons either directly or indirectly employed by them as it is for the acts and omissions of the 
Contractor and Persons directly or indirectly employed by the Contractor. The City and the Contractor 
specifically understand and intend and acknowledge and agree that no Subcontractor utilized by the Contractor 
shall have any right or claim against the City or the Department to any monies due and owing to the Contractor 
for the performance of work under the Contract. Each Subcontract for any portion of the work is hereby 
assigned to the City provided that (a) such assignment is effective only after termination of the Contract by the 
City and only for a Subcontract which the City, acting in its sole discretion, accepts by issuing notice to such 
Subcontractor and to the Contractor; and (b) such assignment, if exercised, is subject to the prior rights of the 
surety, if any, obligated under a bond relating to this Contract. The exercise of the foregoing option for an 
assignment shall be in the City's sole discretion, the City having no duty or obligation to the Contractor, such 
Subcontractor, or any surety, to exercise or decline to exercise the foregoing option for an assignment. The 
Contractor shall incorporate the foregoing option for an assignment into each Subcontract for any portion of the 
work. 

 
30. Permits and Licenses. Unless otherwise noted elsewhere, the Contractor shall obtain all 

permits and licenses required by the City or pursuant to Applicable Law in connection with the performance of all 
or any part of the work under the Contract, unless otherwise specifically directed. The Contractor will be required 
to pay the current fee for such permits and licenses required in connection with all or any portion of the work under 
the Contract, including any permits and licenses required in connection with any equipment, system, or component 
forming part of the work. 

 
31. Co-operation and Coordination with other Contractors. 
 
a. The Contractor shall have the duty to co-operate and coordinate with any other contractors on 
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other work which is being performed concurrently on or adjacent to the Project site, including specifically PGW or 
its contractors or any other non-City utilities or authorities, and shall afford reasonable facilities and access to them.  
The Project Manager will decide any matters in dispute as to the performance of the work, including access to the 
Project site and priority of performance on either side of any division line between contiguous sections of the 
Project site where the Contractor and another contractor each work. 

 
b. Where the work or any portion thereof is performed by the Contractor as part of a "multiple 

prime" project or in conjunction or combination with other "prime" contractors, the Contractor shall have the 
duty to cooperate and coordinate its work with the work of each of the other prime contractors. The Contractor 
shall further have a duty not to delay, disrupt, interfere with, or otherwise retard the progress of the work of any of 
the other prime contractors. 

 
c. It is expressly understood by the Contractor that, on "multiple-prime" projects, the City relies 

primarily, but not exclusively, upon the organization, management, skill, cooperation, and efficiency of the 
"Contractor for general construction" (unless a different Contractor is otherwise designated in the General 
Proposal and Contract Requirements or the Technical Specifications) to oversee, coordinate, and plan the work of 
all of the other prime contractors, including, but not limited to, the prime contractors for electrical, mechanical, 
HVAC, and plumbing work, so as to complete the work under all of the prime contracts in a timely and efficient 
manner. The Contractor therefore expressly recognizes that the "Contractor for general construction" shall be the 
coordinating Contractor for all aspects of the multiple-prime contract work, including the scheduling of all such 
work. The Contractor shall have an explicit duty on "multiple-prime" projects to rely primarily upon the 
organization, management, skill, cooperation, and efficiency of the "Contractor for general construction" to 
oversee, coordinate, and plan its work with the work of all of the other prime contractors so as to ensure 
completion of the work under all of the contracts, including the Contract, in a timely and efficient manner and 
without disruption and interference. It is expressly understood by the Contractor, however, that the City is also 
relying upon the organization, management, skill, cooperation, and efficiency of the Contractor so as to ensure 
completion of the work under the Contract in a timely and efficient manner and without disruption and 
interference. 

 
d.  It is expressly understood by the Contractor that time is of the essence of this Contract. The 

Contractor agrees to diligently prosecute its work in coordination and cooperation with the work of the other 
prime contractors and under the coordination of the "Contractor for general construction" without delay, 
interference, or disruption so as to ensure the completion of the Contract work in a timely and efficient manner and 
in conformity with the schedule approved by the City under the Contract. In the event that the Contractor shall 
unnecessarily delay, disrupt, or interfere with the work of any of the other prime contractors, the Contractor shall 
be liable for the payment of all costs and expenses incurred by such prime contractor or prime contractors on 
account of such delay, disruption, or interference. The Contractor accordingly authorizes the City to deduct the 
amount of such costs and expenses from any monies due and owing to the Contractor under the Contract. The 
Contractor shall further assume all liability, financial or otherwise, in connection with its Contract and shall 
protect, defend, and hold harmless the City from and against any and all damages or claims that may arise because 
of inconvenience, delay, interference, disruption, or loss experienced by the Contractor because of the presence 
and operations of other prime contractors working within the limits of the same multiple-prime project. 

 
e. The provisions of this Paragraph shall be read in conjunction with any provisions in the 

Technical Specifications, the Proposal, and the Plans, and, notwithstanding Paragraph 91 of these Standard 
Contract Requirements, the provisions of this Paragraph shall take precedence over any other provisions in the 
Technical Specifications with respect to the "coordination and cooperation" among prime contractors on a 
"multiple-prime" project, except where such other provisions shall impose greater duties upon the Contractor for 
coordination and cooperation. 

 
32. Clean-up of Project Site. The Contractor and its Subcontractors shall remove all rubbish or 

refuse and all unused materials and tools from the Project site daily, if required by the Project Manager, and as the 
work progresses, the Contractor shall carefully clean and keep the Project site clean from such rubbish and refuse. 
The Contractor shall furnish to the Project Manager upon request all documentation regarding the proper 
disposal of all rubbish, soil, refuse, and other debris.  Before the City will approve the completion of the work under 
the Contract, the Project site and any other place or places affected by the work shall be thoroughly cleared of all 
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construction and other debris and dust and left clean, free from debris, construction plant, buildings, and 
materials, fit for travel or other proper use, and in as good condition as existed before the work was begun. The 
Contractor shall resod or plant anew any grass plot or plots disturbed and replace any shrubbery destroyed. 
Structures shall be broom clean, free from stains, spots, or other blemishes and ready for use and all glass shall 
be washed. The clean-up work shall be governed by the record of existing conditions made and filed with the 
Department prior to the commencement of work. 

 
33. Maintenance after Completion and Contractor's Guarantee. 
 
a. The Contractor shall guarantee the work of the Contract against defects in materials and 

workmanship for a period of one (1) year from the date of completion and acceptance of the work by the City, 
unless a longer period is specified, and shall guarantee and warrant that all equipment shall perform in accordance 
with the specifications of the manufacturer and in accordance with the Technical Specifications. When 
individual items of the Contract, including equipment, are formally accepted in writing by the Project Manager 
and used or operated by the City prior to the completion of the total work under the Contract, the period of 
guarantee for such items shall be calculated from the date of final written acceptance of such items, provided, 
however, that the item of work and equipment is used or operated by the City for a period of ninety (90) 
consecutive days following the date of acceptance without the occurrence of any defects, breakdowns, or faulty 
operation. Paving, including curbs and footway, shall be similarly guaranteed for a period of five (5) years 
from the date of completion and acceptance of the work by the City. 

 
b. If, within such one (1) year or five (5) year period of guarantee, any of the work shall prove to be 

defective either in materials or workmanship, or if damage occurs by settlement of the backfill placed under this 
Contract, or if any part or parts of any equipment furnished shall prove to be inadequate, insufficient, or defective, 
either in design, materials, or workmanship, the Contractor shall immediately, upon demand of the Project 
Manager (whose decision as to such inadequacy, insufficiency, or defectiveness shall be binding and conclusive 
upon the Parties hereto), repair and replace the same in accordance with the Plans and Technical Specifications 
and shall repair and replace any damage to other parts or Structures at the Contractor's sole cost and expense, 
without cost or expense to the City, to the approval and satisfaction of the Project Manager. 

 
c. Should the Contractor or its sureties fail to comply with the orders of the Project Manager to 

replace or repair defective materials, workmanship, or equipment as aforesaid within the time specified in 
subparagraph (a) above, the Operating Commissioner shall notify the Procurement Commissioner, who shall 
have the right to declare the Contractor or its surety or both in default and to proceed with the correction of the 
defect in accordance with the methods provided herein. 

 
34. Access to Accounting Records. The Contractor shall certify that all materials, equipment, and 

labor charged to the City are accounted for and shall keep such full and detailed accounts as may be necessary 
for proper financial management under this Contract. The Contractor shall retain and provide the City and its 
representatives access to all records, books of account, correspondence, instructions, Shop Drawings, receipts, 
vouchers, memoranda, and similar data and documentation pertaining to the Contract for a period of five (5) years 
following final payment or earlier termination of the Contract or for such longer period as may be required by law; 
however, if any litigation, claim, or audit is commenced prior to expiration of said five (5) year period, then the 
records shall be retained until all litigation, claims, or audit findings have been completely terminated or 
resolved without right of further appeal, or, if Applicable Law requires a longer period, then the records shall 
be retained for such longer period. From time to time during the performance of the work under the Contract 
and for a period of five (5) years after the completion of the work under the Contract, the City may audit any 
and all aspects of the Contractor's performance under the Contract, including, but not limited to, its billings and 
invoices. Representatives, agents, or contractors of the City, including the Department or other authorized City 
representatives, including, without limitation, the City Controller, may conduct audits. If requested by the 
City, the Contractor shall submit to the City all vouchers or invoices presented for payment pursuant to the 
Contract, all cancelled checks, work papers, books, records, and accounts upon which the vouchers or invoices 
are based, and any and all documentation and justification in support of expenditures or fees incurred pursuant 
to the Contract. All books, invoices, vouchers, records, reports, cancelled checks, and other materials shall be 
subject to periodic review or audit by the City. All work, equipment, materials, systems, subassemblies, 
tools, appliances, and plant shall be subject to inspection and review by City, state, and federal representatives, 
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as may be applicable, or their designees, at the offices of the Contractor in the City or in another location with 
the City's consent.  The Contractor shall cooperate with all City, state, and federal inspections and reviews 
conducted in accordance with the provisions of the Contract. Such inspection and review of the Contractor's 
work hereunder shall be in the sole discretion of the inspecting or reviewing entity. Such inspection or review may 
include, without limitation, review of staffing ratios and job descriptions and meetings with any of the Contractor's 
staff who are either directly or indirectly involved in providing all or any portion of the work hereunder. The 
Contractor shall make available within the City at reasonable times during the performance of the work 
hereunder and for the period set forth above in this Paragraph all records pertaining to the Contract for the 
purpose of inspection, audit, or reproduction by any authorized representative (including any agent or contractor 
and the City Controller) of the City, the Commonwealth Auditor General, and any other federal or state auditors, 
as may be applicable, at no additional cost to the City. 

 
35. Sales and Use Tax; Federal Excise Tax. 

 
a. The City is not subject to federal, state, or local sales or use tax or federal excise tax. 

Contractor hereby assigns to City all of its right, title, and interest in any sales or use tax which may be refunded as 
a result or the purchase of any materials in connection with the Contract, and the Contractor, unless directed by 
the City, shall not file a claim for any sales or use tax refund subject to this assignment. The Contractor 
authorizes the City or its agent in its own name or in the name of the Contractor to file a claim for a refund of any 
sales or use tax subject to this assignment. To the extent it may be applicable to the work under this Contract, 
the Contractor covenants and agrees that it shall not bill the City for or otherwise pass-through to the City for 
payment any Federal Excise Tax paid in connection with the work under this Contract. In consideration of the 
Contractor's foregoing covenant, the City hereby consents to any filing by the Contractor for a refund of any 
Federal Excise Tax paid in connection with the work under this Contract. 

 
b. The Contractor agrees to include the above referenced Paragraph in any Subcontracts with 

Subcontractors. 
 

D. ADMINISTRATION, MEASUREMENT, AND PAYMENT 
 

36. Status and Authority of the Project Manager. The Project Manager shall be responsible for 
the general direction of the work to be performed under the Contract, the interpretation of the Plans and General 
Proposal and Contract Requirements and the Technical Specifications, the ordering of additions to or deductions 
from the work, and the determination of procedure. The Project Manager shall give all orders and directions 
contemplated under the Contract. The Project Manager shall in all cases determine the amount, quality, 
acceptability, and fitness of the several kinds of work and materials which are to be paid for under the Contract 
and shall have authority and sole discretion to reject all work and materials which in his or her opinion do not 
conform to the requirements of the Contract. The Project Manager shall determine all other questions that may 
arise in relation to the execution of the work and shall have the authority to halt the work whenever such action 
may be necessary to secure the safe and proper execution of the Contract. The Project Manager shall adjust 
and decide any differences or conflicts that may arise between the Contractor and other prime contractors for 
the performance of concurrent work. The provisions of this Paragraph are not intended to supersede or limit 
the provisions of Paragraph 31. 

 
37. Plans and Technical Specifications. The Plans, with all notes thereon, and the Technical 

Specifications are intended to be consistent with one another and of equal force and effect, and in the event the 
Contractor should believe that an apparent discrepancy may exist between the Plans and the Technical 
Specifications, the Contractor shall bring such apparent discrepancy to the attention of the Project Manager, 
who will interpret their meaning.  The Plans give general dimensions and sizes, and such details as are required to 
cover special features. Figures shall have preference over scale in reading dimensions. The Contractor shall 
maintain at the site of the work for use of the Project Manager or Inspector one record copy of the Plans and 
Technical Specifications, Change Orders and other Contract modifications and one record copy of all approved 
Shop Drawings and other submittals, including the construction schedule. 

 
38. Shop Drawings and Working Drawings. The Contractor shall prepare and submit to the 

Department or the Project Manager, as specified in the Technical Specifications or as required by the Project 
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Manager, all Shop Drawings and Working Drawings, which shall include all details required to carry out the 
City's Plans and Technical Specifications. By approving and preparing Shop Drawings and other similar 
submittals, the Contractor represents that it has determined and verified materials, field measurements, and field 
construction criteria related thereto and has checked and coordinated the information contained within such 
Shop Drawings and submittals with the requirements of the Contract Documents. The Contractor shall not 
proceed with any portion of the work until the Shop Drawings or other submittal which governs the work has 
been approved. The Shop or Working Drawings shall conform to standards specified by the Department. Upon 
correction, if found necessary, and after approval, the Contractor shall furnish three (3) or more prints of the 
Shop Drawings or Working Drawings for construction purposes. After the completion of the work, the documents 
shall be delivered to and become the sole property of the City for its unrestricted use. The approval of Shop 
Drawings shall not relieve the Contractor of responsibility for the proper fit of the work, nor for its completion 
pursuant the Contract. 

 
39. Lines and Grades – City Datum. Vertical dimensions are given in United States standard 

feet and fractions thereof. Unless otherwise stated, elevations preceded by a plus (+) or a minus (-) sign refer 
respectively to distances above or below the established City Datum, which is two and one quarter (2.25) feet 
above mean high water in the Delaware River at Chestnut Street, Philadelphia. Dimensions locating buildings and 
Structures shall be verified and checked in the field by the Contractor before proceeding with construction details 
affected thereby. Curb line and paving stakes giving the requisite basic data will be set by the City. The price for 
the setting of these lines shall be at the predetermined rate as set by the Board of Surveyors and made part of the 
public record or as stated in the Contract Documents. The Contractor will be held responsible for the proper and 
correct extensions of measurements from such data and the correctness of work based thereon. The Contractor will 
be held responsible for the preservation of stakes, benchmarks, and survey monuments until authorized to 
remove them. Should any stakes be disturbed, the cost of replacing them will be charged against the Contractor 
at the then current fee as determined by the City's district surveyor and regulator to be deducted from the Final 
Estimate. All survey monuments or benchmarks moved, covered, or uprooted in the course of performance of 
the work of this Contract will be reset by the City at the expense of the Contractor at the then current fee per 
monument or benchmark as determined by the City's district surveyor and regulator. Said cost shall be deducted 
from the Final Estimate. The Contractor shall provide reasonable and necessary opportunities and facilities for 
setting points and taking measurements. The Contractor shall not proceed until it has made timely demand upon 
the District surveyor and regulator for, and has received from him or her, such points and from the resident 
engineer such instructions as may be necessary for the progress of the work. Any work improperly done 
without lines or levels or instructions shall be removed and replaced by the Contractor at its own expense. Failure 
to do so may be considered a default under the Contract. 

 
40. Contract Amount. The total amount which is to be paid by the City to the Contractor for the 

work performed and materials supplied under the Contract shall in no event exceed the sum of the Contractor's 
Proposal price plus a contingency fund of approximately ten percent (10%) of the Contractor's Proposal price 
(to be specified by the Procurement Department upon the award of the Contract), which fund is intended to 
cover additional compensation which may be due to the Contractor as a result of Change Orders issued pursuant 
to Paragraphs 44 and 45 below, as such sum may be increased or reduced pursuant to a Change Order or Change 
Orders or pursuant to an Amendment. The City shall specify the Contract Amount in the Notice of Contract 
Award. The Contractor acknowledges that the City's liability under the Contract shall be limited by the 
amounts which shall have been or may be from time to time appropriated by City Council. The City reserves the 
right to authorize the Contractor to commence work prior to appropriation of the total amount of the Contract, 
in which case the City shall give the Contractor notice thereof, and the City shall not be liable hereunder 
in any amount greater than that appropriated therefor by City Council. Payment to the Contractor shall be made 
by checks drawn by the City Treasurer for the Contract work and materials or by assessment bills as provided 
for in Paragraph 53 below. 

 
41. Scope of Payments. Payment for the cost of all work, labor, materials, and services required to 

complete the work of the Contract as shown in the Plans, Technical Specifications, Standard Details and 
Specifications, or as otherwise specified (except where payment is otherwise specifically provided), will be made at 
the unit prices or lump sum prices contained in the Proposal.  The prices contained in the Proposal shall each cover 
the supply and installation in a good, sound, substantial, and workmanlike manner of everything required for and 
incidental to the full completion of the work of that item as called for by the Plans, Technical Specifications, Standard 
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Details and Specifications, or as otherwise specified, including its proportionate share of the expense of all plants, 
tools, and equipment required, the cost of all bonds, fees, and permits, the cost of all administration, superintendence, 
and insurance, and the cost of any loss or damages arising out of the nature of the work from the action of the 
elements, from any unforeseen difficulties encountered in the prosecution of the work, and from risks of all kinds 
connected with the work, except as otherwise specifically provided in the Contract Documents. 

 
42. Quantities are Approximate. When quantities of the various classes or components of work 

and materials required under the Contract are stated in the RFP or elsewhere, such quantities are estimated and 
approximate, except where otherwise stated to the contrary. When stated in the RFP or a Respondent’s Proposal, 
they are given only for the purpose of comparing the Proposals on a uniform basis. The City does not guarantee 
that such estimated quantities will correspond to the actual quantities ultimately required to complete the work, 
and the City will not allow any claim for damages, for anticipated profit, or for loss of profit of the Contractor in 
the event that actual quantities used to complete the work under the Contract vary from the estimates in the RFP. 
The Department reserves the right to increase or decrease the quantities or to entirely omit any of the items as 
contained in the RFP to the extent found necessary by the Project Manager, provided that the aggregate cost of 
the work performed is within the limit of funds fixed in the Contract. 

 
43. Changes. 

 
a. If changes to any portion of the work or the requirements of the Plans, Technical 

Specifications, or Standard Details and Specifications are deemed necessary by the Project Manager in order to 
carry out and complete the work covered by the Contract Documents, the Project Manager may, by notice to the 
Contractor, order alterations to or changes in the work covered by the Contract Documents, and the Contractor 
shall promptly comply with such orders. No changes or alterations to the work shall be made or performed by the 
Contractor except upon prior written orders from the Project Manager authorizing the change and a Change Order 
fixing the additional compensation or deduction therefor, except where the order authorizing the change states 
that the method of compensation or deduction shall be determined at a later date. 

 
b. Where the Project Manager pursuant to Paragraph 43(a) orders additions to or deductions 

from the amount of work called for by the Plans or Technical Specifications or where changes are ordered in 
writing in the design of the work or the requirements of the Plans or Technical Specifications which increase or 
reduce the cost of the work to the Contractor, adjustment in compensation therefor shall be made to cover the 
additional work required or the work reduced in accordance with a written order of the Project Manager as 
follows: 
 

1. For work for which applicable unit prices are included in the RFP, payment or deduction 
shall be made in accordance with the prices in a Respondent’s Proposal. When the final quantity of work performed 
on a Proposal unit price item differs substantially (twenty-five percent (25%) or more) from the RFP quantity, the 
Project Manager will review the price contained in the Proposal and the actual work performed by the Contractor 
and may, in his or her sole discretion, determine if an adjustment is appropriate. Where the Project Manager deems 
an adjustment appropriate, the Contractor shall: 

 
i. substantiate that the Proposal unit price remains fair and reasonable despite 

the substantial change in quantity; or 
 

ii. in the case of substantial underrun compared to the previously estimated 
quantity, negotiate a revised unit price for all the work actually completed; or 

 
iii. in the case of substantial overage compared to the previously estimated 

quantity, negotiate a revised unit price for that portion of the actual work completed in excess of one hundred 
twenty-five percent (125%) of the Proposal quantity. 

 
This provision shall not be deemed, however, to vest in the Contractor any rights to any 

adjustment. 
 

2. For work not covered by the unit prices contained in the Proposal, payment or deduction 
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shall be made at the applicable contingent prices named for work. 
 
3. For work for which neither the Proposal unit prices nor the prices for contingent work 

are applicable, payment or deduction shall be made in accordance with Paragraphs 44 and 45 below. 
 

44. Change Orders by Agreement. 
 

a. If alterations or changes increase the cost of the work to the Contractor, additional 
compensation will be allowed by the City, based upon unit prices, contingent prices, or by a detailed cost 
proposal submitted by the Contractor to the Project Manager, negotiated by the Department, and agreed to by the 
Contractor or by Force Account in accordance with Paragraph 47 below. The cost proposal shall detail the costs 
of materials, labor, overhead, and profit as well as any proposed changes to the Contract time. If such alterations 
or changes reduce the cost of the work to the Contractor, the amount of such reduction may be deducted by 
the City, and any such reduction may be based upon unit prices contained in the Proposal for the performance 
of the deleted items of work, upon any Subcontract already entered into by the Contractor for the performance of 
the deleted item of work, or upon a detailed cost proposal submitted by the Contractor to the Project Manager 
and negotiated by the Department. Credit Change Orders will include the same mark-ups as chargeable Change 
Orders. The Contractor shall submit its cost proposal for the change or alteration within twenty (20) days after 
the Project Manager gives notification to the Contractor of the intended change or alteration. Thereafter, a 
formal Change Order will be executed and signed by the Department reflecting the change or alteration and the 
additional cost or reduction negotiated by both Parties. 

 
b. A Change Order negotiated and agreed to by the Contractor and the City and then executed as a 

Change Order by the City and the Contractor shall be deemed to cover all of the Contractor's costs associated with 
the change or alteration to the work as reflected in the Change Order, including all costs and expenses incurred 
by the Contractor for time, material, labor, and extended or field office or home office overhead. Any Contract 
time extension granted by the City for the Change Order shall be the sole time extension granted for the change 
or alteration and for which Contractor is entitled, and no other time extension shall be granted by the City in 
connection with the work reflected in such Change Order. No loss of profit on account of any changes or alterations 
to the work or on account of work not executed or performed by the Contractor will be allowed, except that the 
Contractor may be entitled to an extension of time on account of changes or alterations to the work, provided 
that the Contractor satisfies the requirements of Paragraph 21 above. 

 
c. The Contractor agrees and acknowledges that after a Change Order is negotiated and agreed to 

by the Parties and then executed by the City, the Change Order shall operate as a full and complete waiver and 
release of any and all claims of the Contractor related to or arising out of such change or alteration, whether such 
change or alteration is considered individually or cumulatively, including, but not limited to, any claim by the 
Contractor for extended home office overhead, extended field office overhead, time-impact costs, schedule delay 
costs, acceleration costs, compression costs, loss of productivity costs, extra work, additional work, and 
interference costs, or any combination of such costs. 

 
45. Disputed Change Orders.  If, after submission of a cost proposal, the Department and the 

Contractor cannot agree upon a price within a reasonable amount of time, or if the Contractor disputes the 
applicability of unit prices or contingent prices, the Project Manager may direct the Contractor to perform or 
complete the extra or additional work notwithstanding that there is no agreement between the Parties as to 
price, and the Contractor shall proceed to perform the work so as to avoid any delay or interference to the 
progress of its work.  In all such cases, the Contractor shall promptly comply and maintain proper Force 
Account time sheets and records, in accordance with Paragraph 47 below.  The Project Manager shall also 
process a Change Order in an amount that he or she determines to be reasonable, necessary, and appropriate.  
If the Contractor does not agree with the amount processed by this Disputed Change Order, the Contractor 
must notify the Project Manager within ten (10) days of issuance of the Disputed Change Order that it is 
proceeding under protest and that it reserves the right to a claim for the cost of the disputed work. In all cases 
of Disputed Change Orders which are protested by the Contractor, the Contractor shall submit to the Project 
Manager, within five (5) days after completion of the work, a detailed cost proposal which shall detail the 
costs of materials, labor, overhead, and profit actually expended by the Contractor for the work as well as any 
changes to the Contract time. 
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46. Disputed Work. If the Contractor is of the opinion that any work required or ordered by the 

Project Manager violates the terms and provisions of the Contract or is not called for under the Contract 
Documents, the Contractor shall promptly notify the Project Manager in writing of its contentions with respect 
thereto and shall request a final determination thereof. If the Project Manager determines that the work in 
question is work required under the Contract Documents and is not "extra" work,or that the order complained of 
is proper, the Project Manager will direct the Contractor to proceed with the work in question. In all such cases, 
the Contractor shall promptly comply and maintain proper Force Account time sheets and records, in accordance 
with Paragraph 47 below. In order to preserve its right to claim compensation for such disputed work or damages 
resulting from compliance with such an order, the Contractor must notify the Project Manager in writing, within 
five (5) days of receiving notice from the Project Manager of this final determination, that the work is being 
performed or that the determination and direction is being complied with under protest. Furthermore, in order to 
claim an adjustment in the Contract price for work performed under protest, the Contractor must submit in 
writing to the Project Manager, within five (5) days after completion of the work in question, the nature and 
precise amount of compensation sought for the work as well as copies of all Force Account time sheets and 
records compiled by the Contractor for the work. Failure of the Contractor to so notify the Project Manager of both 
its protest and its claim for compensation shall be deemed as a full and final release and waiver of any claim for 
extra compensation or damages therefor. 

 
47. Force Account. 

 
a. Payment under Force Account will be for the reasonable, actual, and necessary direct cost of 

the work in accordance with the orders of the Project Manager and in addition thereto the percentage of such cost 
hereafter stated.  "Reasonable, actual, and necessary direct cost" shall be deemed to include the following: 

 
1. Wages of forepersons, equipment operators, and skilled and semi-skilled and common 

laborers directly assigned to the specific operation at actual payroll rate of wages per hour and actual fringe 
benefits paid, labor taxes as established by law, and workers’ compensation and employers’ liability insurance 
for each hour that such employees are actually engaged in the performance of the authorized work and, if 
directed, overtime, as provided by existing laws and regulations, as well as other insurance premium expenses, 
including, but not limited to, premiums for general liability insurance, where such insurance premium expenses 
are a direct function of the foregoing wages but only to the extent such insurance premium expenses derive solely 
from the foregoing wages. 

 
2. The reasonable, actual expenditure for materials (including sales tax paid, if 

applicable, and except as provided to the contrary in Paragraph 35 above) used up or incorporated in the work. 
 
3. For any equipment, including machinery and trucks, mutually deemed as necessary 

for the performance of the work, the Project Manager shall allow the Contractor reasonable rental rates 
computed as follows: (i) for all equipment rented, the Contractor will be reimbursed the reasonable actual costs 
based upon the receipts provided plus an allowance for operating cost as provided in this subparagraph; or (ii) for 
all equipment owned, including pumps and compressors, a reasonable hourly rate will be determined by using 
the reasonable monthly rental rates taken from the current edition (with updated supplements) of the Rental 
Rate Blue Book for Construction Equipment and dividing it by one hundred seventy-six (176).  An allowance 
may be made for operating costs for each and every hour the machinery or equipment is actually operated in 
accordance with the rates listed in the aforesaid rental book. If the machinery or equipment is required to be at the 
work site, but is not operated, the Contractor may be compensated at the reasonable hourly rental rate, exclusive 
of operating costs. The Contractor will be allowed to add to the above rates the reasonable predominate areas 
adjustment percentage for the state as shown on the area adjustment map contained in the Rental Rate Blue Book 
for Construction Equipment. In the case  of  any  machinery  or equipment not referred to in the Rental Rate Blue 
Book for Construction Equipment, a monthly rental rate shall be computed on the basis of an amount that is the 
equivalent of six percent (6%) of the manufacturer's list price for the sale (new) of such equipment; the hourly rate 
in such cases will be determined by dividing the monthly rate by one hundred sixty (160) when actually operating 
and by one hundred seventy-six (176) when at the Project site but not operating, to which no percentage shall be 
added. The above rates shall be for the time such equipment is required on the Project site for the performance of 
Force Account work exclusively. 
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b. To the reasonable, actual, and necessary direct cost of the work done under Force Account as 

noted above, twenty percent (20%) will be added to the expenditure for labor and fifteen percent (15%) will be 
added to the expenditure for materials, excluding sales tax. No additions will be allowed for equipment costs, 
whether such equipment is rental or Contractor-owned. These percentages shall be deemed to cover the cost of 
heat, light, bond or bonds, use and up keep of small hand tools, administration, engineering, field and office 
superintendence, home office and site overhead, extended general conditions, non-payroll taxes, insurance 
(including general liability and non-payroll insurance), all loss, damage, risk, and expenses incidental to the 
work and profit. The Contractor shall have no claim in excess of the above, such payments being in full 
compensation for the performance of such work and the furnishing of such materials and for all expenses in 
connection therewith and incidental thereto. 

 
c. Should the Contractor subcontract any portion of the work with the prior written approval of the 

Project Manager, payment for that portion will be computed as the reasonable, actual, and necessary costs defined 
above (exclusive of any profit to the Subcontractors) plus the percentages allowed plus eight percent (8%) mark-
up of the total paid to the Subcontractor. No additional percentage mark-up by or for any additional tiers of 
Subcontractors will be allowed. 

 
d. The Contractor shall submit daily a statement in duplicate of work done on a Force Account 

basis within twenty-four (24) hours of the time the work is done, and representatives of the Project Manager and the 
Contractor shall make daily comparison of the time and rates of labor, material used, etc., as shown therein. After 
correction, if necessary, this comparison shall be signed by each and filed with the Project Manager and the 
Contractor. The Contractor shall submit to the Project Manager monthly, prior to each Current Estimate, four 
(4) copies of an itemized statement of the amount and value of labor and materials furnished accompanied by the 
original invoices for work performed under a Subcontract and by an affidavit certifying the correctness of such 
statement. The Project Manager shall have access to any books, vouchers, time sheets, records, and memoranda 
showing the labor employed and the materials actually used on the specific operation and the actual net cost thereof 
for the Contractor and any Subcontractor(s). Daily Force Account time sheets must include the name and job titles 
of employees, actual starting and quitting times, and the total number of hours worked each day by each employee. 

 
e. Work done under Force Account shall be subject to all of the requirements of the Contract. It 

shall be prosecuted in an orderly, reasonable, and economical way, and the prices paid for labor and material and 
the method of prosecuting the work shall be subject to the approval of the Project Manager. Neither work nor 
material will be paid for under Force Account unless it is ordered as such in writing. 

 
48. Lump Sum Breakdown; Applications for Payment. In order to assist the Project Manager 

in estimating approximate quantities and the value of the work performed, the Contractor shall furnish in writing 
to the Project Manager within thirty (30) days after the issuance of the Notice to Proceed an apportionment 
of any lump sum included in the Proposal (the "Lump Sum Breakdown") showing in detail its component parts. 
The Lump Sum Breakdown shall be subject to the approval of the Project Manager. In addition, the Contractor 
shall furnish within sixty (60) days of the commencement of the work, and thereafter every thirty (30) days until 
Substantial Completion of the work, an application for payment (the "Application for Payment") which shall set 
forth in detail the approximate quantities and value of the work performed as of the date of the Application for 
Payment in conformity with the approved Lump Sum Breakdown. The Contractor shall certify that the 
information set forth in the Application for Payment is true, correct, and complete and accurately and fairly 
represents the work performed to date by the Contractor in accordance with the Contract Documents.   

 
49. Current Estimates. 

 
a. The Project Manager, after receipt of an Application for Payment, shall prepare a current 

estimate (the "Current Estimate") of the approximate quantities and value of the work performed at intervals of 
about one (1) month during the progress of the work, except that the first Current Estimate may be prepared 
within sixty (60) days of the commencement of work under the Contract provided at all times, however, that the 
Contractor is in compliance with all of the requirements of the Contract and the value of the work done during 
the time covered by the Current Estimate exceeds the amount of fifteen hundred dollars ($1,500). The City shall 
make payments to the Contractor on the basis of the Current Estimates when approved by the Project Manager. 
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The City shall have no obligation to pay interest on the amount due under any Current Estimate, any provision of 
Applicable Law to the contrary notwithstanding. Payments on uncompleted items will be for the value of work 
done and materials furnished as apportioned by the Project Manager. The Current Estimates are approximate only 
and subject to correction in the Final Estimate. The payment of a Current Estimate shall not bind the City to the 
acceptance of any materials furnished or work performed by the Contractor. The City shall not be precluded from 
later contesting a Current Estimate and shall enjoy every legal defense, or other claim or counter-claim, in 
recoupment or otherwise, by reason of the character, quality, and quantity of the work and materials covered by 
a Current Estimate, notwithstanding payment of a Current Estimate. 

 
b. The City may withhold payment for deficient items according to the terms of the Contract. If 

the City withholds payment from the Contractor for a deficient item, it shall notify the Contractor of the deficient 
item within sixty (60) calendar days of the date that the City received the Application for Payment. 

 
c. Subject to the provisions of subparagraph (e) below, Current Estimates on Contracts which 

include the furnishing or installing of electrical, mechanical, plumbing, heating, and other equipment, systems, or 
components especially fabricated as part of the work under the Contract, which are subject to mechanical or 
electrical test, will include payment of invoice or invoices previously paid by the Contractor, not to exceed 
ninety percent (90%) of the amount shown on the Lump Sum Breakdown approved by the Project Manager for 
such equipment, systems, or components when such equipment is delivered to the site, City property, or a bonded 
warehouse approved by the Project Manager. The City shall pay the balance of ten percent (10%) upon completion 
of successful testing of such equipment, systems, or components, and acceptance thereof by the City. If no invoice 
is available, the City will pay the Contractor fifty percent (50%) of the cost of such specially fabricated 
equipment, systems, or components in conformity with the Lump Sum Breakdown when delivered to the site, 
City property, or a bonded warehouse approved by the Project Manager and an additional forty percent (40%) 
when such equipment, systems, or components are installed and ready for test. The City shall pay the balance 
of ten percent (10%) upon completion of successful testing of such equipment, systems, or components and 
acceptance thereof by the City. The Current Estimates described in this subparagraph shall be reduced by the 
retainage required under Paragraph 50 below. 

 
d. Subject to the provisions of subparagraph (e) below, Current Estimates may also include, 

when authorized by the Project Manager, an amount equal to the actual cost of specially fabricated materials 
and equipment not subject to electrical or mechanical test furnished but not incorporated into the work, 
provided that the quantity allowed does not exceed the corresponding quantity estimated in the Contract 
Documents.  The Current Estimates described in this subparagraph shall be reduced by the retainage called for in 
Paragraph 50 below. 

 
e. Before including payments for equipment and materials described in subparagraphs (c) and (d) 

above in a Current Estimate, the Project Manager must be satisfied that: 
 

1. the  equipment  and  materials  are  properly  stored,  insured,  and  protected  through 
appropriate security measures; 

 
2. paid invoices of suppliers support the Contractor’s actual net cost for the equipment and 

materials; 
 

3. the equipment and materials will be incorporated in the work under this Contract within 
a reasonable period; and 

 
4. the Contractor assumes full responsibility for the safe storage and protection of the 

equipment and materials. If the equipment and materials paid for hereunder are damaged, stolen, or prove to be 
unacceptable, the payment made therefor shall be deducted from subsequent estimates and payments unless the 
equipment and materials are promptly replaced to the satisfaction of the Project Manager and in conformity 
with the requirements of the Contract Documents. Equipment and materials shall be available for inspection and 
inventory at the storage site by the Project Manager or his or her authorized representative at all times. Upon 
payment, title to all such equipment and materials shall be vested in the City, free and clear of any and all debts, 
claims, liens, mortgages, taxes, and encumbrances. The Contractor, at its own expense, shall execute such 
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documents and take such other steps as reasonably required by the City to vest the aforesaid title in the City. 
 

f. The Contractor for itself and any and all Subcontractors acknowledges and agrees that neither 
the Contractor nor any Subcontractor has any right to file a mechanics', materialman's, or other lien against the 
Project site under the Pennsylvania Mechanics' Lien Law of 1963, Act of August 24, 1963, P.L. 1175, 49 P.S. § 
1101 et seq., as amended, or under any other law. 

 
50. Retainage. Act 57 of 1998, 62 Pa.C.S. §3921, as amended, shall govern the withholding of 

retainage on the Contract.  Provided that the Contractor is making satisfactory progress and is in compliance with all 
of the requirements of the Contract and there is no specific legal or other basis for the withholding of greater amounts, 
retainage under the Contract shall be ten percent (10%) of the amounts due the Contractor until fifty percent (50%) of 
the work under the Contract is completed, at which time one-half (½) of the amount then retained shall be returned to 
the Contractor, and thereafter five percent (5%) of the amounts due the Contractor until Substantial Completion of the 
Contract. 

 
51. Semi-Final Estimate and Punchlist. 

 
a. Upon Substantial Completion of the Contract, the Contractor shall submit an Application for 

Semi-Final Estimate (the "Application for Semi-Final Estimate"), which shall include a request for a semi-final 
inspection of the work under the Contract. The Project Manager shall make a semi-final inspection within thirty 
(30) days of the City's receipt of the Application for Semi-Final Estimate and request for inspection. If, based on 
said inspection, the City determines that the Contractor has Substantially Completed the work under the 
Contract, the Project Manager shall issue a certificate of Substantial Completion, which shall include the 
punchlist items required under subparagraph 51(b) below, and the Project Manager shall process the Semi-Final 
Estimate. The City shall, upon receipt of said Application for Semi-Final Estimate and upon receipt by the City of 
any guarantee bonds and other written warranties which may be required in accordance with the contract to ensure 
proper workmanship for a designated period of time, make payment on the Semi-Final Estimate within forty-five 
(45) days after issuance of the certificate of Substantial Completion, except as provided in Paragraph 50 above and 
less such additional sums as the City may withhold pursuant to this Paragraph. The City shall have the same right 
to withhold payment from the Semi-Final Estimate as is set forth in subparagraph 49(b) above with respect to 
Current Estimates. The City shall pay interest on the amount due under the Semi-Final Estimate to the extent 
provided by Applicable Law. Except as provided in Paragraph 50 above, the Semi-Final Estimate shall reduce the 
retainage withheld by the City to one and one-half (1½) times the amount required to complete any remaining 
uncompleted items of work, provided that the Contractor has made satisfactory progress towards completion of 
the Contract and is in compliance with all of the requirements of the Contract and provided there is no legal or 
other basis for the withholding of a greater amount. The City reserves the right to withhold additional retainage to 
the extent permitted under Applicable Law. 

 
b. Upon preparation of the Semi-Final Estimate, the Project Manager, with the assistance of the 

Contractor, shall list in detail and in comprehensive fashion the remaining uncompleted items of work and a 
reasonable cost of completion for each item on said list, or such other basis for payment thereof as may be 
provided in the Contract (whichever method may apply pursuant to the Contract), in an official punchlist which 
shall thereafter be issued in writing to the Contractor. If the Contractor disputes any of the items on the official 
punchlist, the Contractor must notify the Project Manager in writing, detailing the items in dispute and the 
nature of its dispute, with all supporting documentation within five (5) days after receipt of the official 
punchlist. The Contractor must commence work on the official punchlist within ten (10) Working Days after 
receipt of the official written punchlist. The Contractor shall thereafter proceed promptly and expeditiously to 
complete the official punchlist items and shall give notice to the Project Manager in writing of the date on 
which the Contractor completes the official punchlist items. The Contractor shall perform and complete all work 
on the official punchlist at its sole cost and expense and at no additional cost or expense to the City, subject 
to payment of the Final Estimate under Paragraph 52 below. The Contractor's work in completion of the official 
punchlist items shall in all respects be governed by the requirements of the Contract Documents. 

 
52. Final Estimate and Inspection. The Project Manager shall conduct final inspection of the 

work, including the completion of all punchlist items, after completion of all punchlist items to the Project 
Manager's satisfaction and within thirty days (30) of receipt of the Contractor's formal written request for such 
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final inspection and application for Final Estimate (the "Application for Final Estimate") (which request the 
Contractor shall not make until completion of the punchlist items). After the punchlist inspection, and provided that 
all the requirements of the Contract Documents have been complied with to the satisfaction of the Project 
Manager, including completion of all official punchlist items, the Project Manager will prepare a final payment 
(the "Final Estimate") and, based upon the Final Estimate, the City will pay the balance due to the Contractor 
after all allowable additions and deductions have been made by checks drawn by the City Treasurer or 
assessment bills as provided in Paragraph 53 below or a combination of these two methods of payment. The 
foregoing to the contrary notwithstanding, the City shall have the same right to withhold payment from the 
Final Estimate as is set forth in subparagraph 49(b) above with respect to Current Estimates. 

 
53. Assessment Bills. Where required by ordinance of City Council, the Contractor shall receive, 

and accept as payment, assessment bills against abutting property as compensation for furnishing materials, labor, 
tools, and equipment and for doing the work set forth in the Contract Documents.  The Contractor shall collect 
such assessment bills at its own cost and employ all legal remedies or proceedings, whether by lien, civil action, 
or otherwise, including recourse to the appellate courts, to which the City may be entitled. The Contractor 
acknowledges and understands that the City does not in any way guarantee either the value or the collection of 
any assessment bill or bills and that in the event of neglect to properly file and collect the assessment bill or 
bills, no recourse shall be had to the City by reason thereof. The Contractor hereby accepts and assumes all risk of 
failure to collect any such assessment bill or bills. 

 
54. Contractor Claims. 

 
a. Except as otherwise provided in these Standard Contract Requirements, the Contractor must 

notify the Project Manager in writing of any and all claims whatsoever relating to or arising out of Contractor's 
performance of the work under the Contract within ten (10) days of the event or occurrence giving rise to the 
claim, except where a shorter time is specified by the Contract Documents. The written notice of claim to the 
Project Manager shall provide a detailed statement of and basis for the claim with supporting documentation 
attached. For purposes of this Paragraph, a "claim" shall mean a demand or assertion by the Contractor seeking, 
as a matter of right, an adjustment or interpretation of the Contract, payment of money, extension of time, or 
other specific relief with respect to the terms and conditions of the Contract. The Project Manager will review all 
claims submitted by the Contractor and shall approve or reject each claim in whole or part or shall request 
additional documentation in support of the claim from the Contractor. 

 
b. The City and the Contractor hereby release and waive any and all claims against each other 

for consequential damages arising out of or related to the Contract and the work performed thereunder. This 
mutual release and waiver includes damages incurred by the Contractor for principal home office expenses, 
including home office overhead and the compensation of personnel stationed there, for losses of financing, 
business, and reputation, and for loss of profit associated with any other work, except anticipated profit arising 
directly from the Contract and the work thereunder. Nothing hereunder shall preclude, however, the assessment by 
the City of liquidated direct damages when applicable in accordance with the Technical Specifications, General 
Proposal and Contract Requirements, and other applicable locations in the Contract Documents or damages 
pursuant to Paragraph 21(h) above. 

 
c. After Substantial Completion of the work under the Contract, but prior to the Contractor's 

acceptance of the Final Estimate, the Contractor shall notify the Project Manager in writing of any and all 
unresolved and previously asserted claims relating to or arising out of the work. The Contractor's written notice of 
claims to the Project Manager shall list the claims by number, assign a dollar value to each claim, and provide 
a detailed statement of each claim with supporting documentation attached, including a copy of the notice by 
which the Contractor first brought the claim to the attention of the Project Manager. 

 
d. Failure of the Contractor to notify the Project Manager of any claims in accordance with 

subparagraphs (a) and (c) above, and the Contractor's acceptance of and negotiation of payment under the Final 
Estimate under Paragraph 51 above shall constitute and operate as a full and final release and a waiver of all 
such claims by the Contractor. 

 
55. Review by Project Manager of Contractor Claims and Compulsory Non-Binding 
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Mediation of Contractor Claims. 
 

a. Within thirty (30) days after receipt of the Contractor's notice to the Project Manager under 
Paragraph 54(c) above, the Project Manager shall review all identified claims of the Contractor and shall notify 
the Contractor whether the claims are approved or rejected in whole or in part. 

 
b. Any claim of the Contractor which shall have been rejected by the Project Manager in whole or 

in part shall be subject to non-binding mediation. Mediation of the claim shall be an irrevocable condition 
precedent to institution of legal proceedings by the Contractor against the City with respect to such claim. 

 
c. The Contractor must submit its demand for mediation to the Project Manager and the City of 

Philadelphia Law Department, c/o Chief Deputy City Solicitor, Affirmative and General Litigation Unit, not later 
than 30 (thirty) days after the Project Manager's notice of rejection. Failure of the Contractor to submit such claim 
to mediation within this time period shall be an absolute bar to institution of legal proceedings by the Contractor. 

 

d. The Contractor shall submit a written timely request for mediation to the Project Manager and 
the City of Philadelphia Law Department, c/o Chief Deputy City Solicitor, Affirmative and General Litigation 
Unit. Upon submission of the claim to mediation, the City and the Contractor shall endeavor to resolve the claim 
by mediation in accordance with such rules as may be mutually agreed upon by the City and the Contractor. 

 
e. The fee of the mediator, who shall be selected jointly by the parties, and the common 

expenses and costs incurred in connection with conduct of the mediation, shall be borne equally by the City and 
the Contractor. The mediation shall be conducted in the City of Philadelphia.  Agreements reached in mediation 
shall be enforceable as settlement agreements in any court having jurisdiction thereof. 

 
56. Contractor's Liability for Services and Materials. 

 
a. Notwithstanding the acceptance and approval by the City of any work performed by the 

Contractor, the Contractor shall continue to be responsible for the professional quality, technical accuracy, and 
the coordination of all work under the Contract. The Contractor shall, without additional compensation, correct 
any defects, deficiencies, or omissions in the work. 

 
b. The City's review, approval, or acceptance of or payment for any of the work performed 

under the Contact shall not constitute any representation, warranty, or guaranty by the City as to the substance or 
quality of the work reviewed, approved, or accepted and shall not be construed to operate as a waiver or 
estoppel of any of the City's rights or privileges under the Contract nor or of any cause of action arising out of the 
performance of the Contract. No Person shall rely in any way on such review, approval, or acceptance by the 
City. The Contractor shall be and remain liable in accordance with the Contract and Applicable Law for all damages 
to the City caused by the Contractor or the work under the Contract. Review, approval, or acceptance by the City 
or the Project Manager under the Contract shall not constitute approval otherwise required by any City department, 
board, commission, or other regulatory agency in the exercise of such department's, board's, commission's, or 
agency's independent regulatory authority of police powers under Applicable Law. 

 
57. False Claims. The Contractor covenants and agrees that it shall promptly reimburse the City 

for (a) all sums paid to the Contractor by the City as a result of any false, fictitious, or fraudulent billings, invoices, 
contract overcharges, and the like, and (b) all other costs which are incurred by the City as a result of the false, 
fictitious, or fraudulent billings, invoices, contract overcharges, and the like. The Contractor further covenants 
and agrees that it shall promptly reimburse the City for all expenses and costs, including, but not limited to, 
attorneys' fees and expenses incurred by the City in recovering any such sums from the Contractor. This Paragraph 
shall survive termination of the Contract and completion of the work under the Contract. 

 
E. MATERIALS, WORKMANSHIP, AND INSPECTION 

 

58. Materials and Workmanship. The materials used in the work under the Contract shall 
conform to the requirements of the Plans, Technical Specifications, and Standard Details and Specifications, as 
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the same may be applicable. The workmanship shall be equal to the best standard practices. Work of reconstruction 
and restoration of privately-owned Structures adjacent to the Project site shall be as set forth in the Plans and 
Technical Specifications or otherwise by written agreement with the owner or owners of such Structures. Where 
no requirements are specified for materials or for the methods of testing materials or equipment, such 
materials or methods shall at least equal the latest standard or tentative specifications of nationally recognized 
standardizing agencies, such as the American Society of Mechanical Engineers, the latest codes of the National 
Board of Fire Underwriters, or, as they apply, any regulations of the City. 

 
59. Inspection. All of the work of the Contract shall be subject to general direction and inspection 

of the Project Manager or the Project Manager's designated representatives, and the Contractor shall afford every 
opportunity for the inspection of materials and workmanship. Authorized representatives of the City shall be 
permitted access at all reasonable times to all portions of the work and to such portions of the place of 
manufacture of fabricated materials as may be necessary for complete inspection. Before beginning work, the 
Contractor shall notify the Project Manager of the type and source of supply of the principal materials which the 
Contractor proposes to furnish and, as soon as possible thereafter, shall furnish samples of materials, fixtures, and 
appliances for approval by the Project Manager. Before removal of any excess excavated material, waste, refuse, 
or rubble, etc., from the site, the Contractor shall furnish to the Project Manager a list of certified dump site or 
landfill locations that are to be utilized for disposal of such waste materials and written verification that permission 
for the disposal of the waste materials has been obtained.  Before beginning the fabrication of materials, equipment, 
or systems and before shipping materials, equipment, or systems of a specified type, the Contractor shall notify 
the Project Manager in ample time to permit inspection at the place of manufacture or shipping, should the 
Project Manager so desire. Such materials, equipment, or systems shall be delivered to the Project site properly 
marked for identification and shall be subject to re-inspection and final acceptance or rejection at the Project 
site by the City. The Contractor shall deliver materials, equipment, and systems to be inspected at the Project 
site in ample time for such inspection and testing. No materials, equipment, or systems shall be incorporated 
into or used in connection with the work until accepted by the Project Manager, and all materials, equipment, or 
systems rejected by the Project Manager as unsuitable or not in conformity with the Plans or Technical 
Specifications shall be immediately removed from the work. Unless otherwise specifically provided for, the City 
shall bear the cost of inspection and testing. All work shall be prosecuted in the presence of the City’s Inspector 
(“Inspector”) and in conformity with the requirements of the Contract Documents. The Contractor shall provide 
for inspection and testing to be carried out during regular working hours unless specifically authorized or directed 
otherwise by the Project Manager. The presence of the Inspector shall not affect in any way the duty of the 
Contractor to complete the work in accordance with the Contract Documents nor be deemed a defense on the 
part of the Contractor for default or violation of the Contract. The Inspector is not authorized to waive, amend, 
revoke, alter, enlarge, relax, or release any of the requirements of the Contract Documents. 

 
60. Investigation of Work.  If the Project Manager at any time has reason to suspect that the 

Contractor may have delivered any unsuitable, unfit, or otherwise defective work, the Project Manager may order 
an investigation thereof, and the Contractor shall furnish the necessary labor and equipment for such 
investigation. If the City finds that any part of the work is defective, the Contractor shall repair, replace, or 
reconstruct such work to the satisfaction of the Project Manager, and the cost thereof and of such investigation 
shall be the sole responsibility of the Contractor. If the work is found to be in accordance with the Contract 
Documents, the City will reimburse the Contractor in accordance with Paragraph 47 above for the expense of the 
examination. 

 
61. Defective Work or Material. The Contractor shall remove at its own expense any work or 

material rejected by the Project Manager as unsuitable, unfit, or otherwise defective and not in accordance with 
the Contract Documents and shall repair, replace, or reconstruct the same without additional compensation. 
Failure to do so shall be deemed a violation of Contract and shall be subject to the provisions of the Contract 
concerning violations and defaults. Any omission or failure on the part of the Project Manager to disapprove or 
reject any work or material shall not be construed to be an approval or acceptance of any such defective work or 
material. For any work or material that is determined to be defective and not in accordance with the Contract 
Documents, but which in the sole determination of the Project Manager cannot be remedied or does not 
require total replacement, the Project Manager shall determine an appropriate credit due the City from the 
Contractor. 
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F. CONSTRUCTION REQUIREMENTS 
 

62. Prosecution and Performance of Work. The Contractor's methods for the performance of the 
work must be those best adapted for the safe, efficient, and expeditious prosecution of the work with a minimum 
of interference to adjoining work sites, to adjoining properties, and to public traffic and convenience. The 
Contractor shall prosecute the work vigorously, without delay, and with such workforces and equipment as shall 
be satisfactory to the Project Manager. The Contractor shall furnish and supply all labor and materials in the 
quantity and of the quality required for the proper and timely performance of the work under the Contract. All 
such materials shall be of the best kind and quality and subject to the inspection and approval of the Project 
Manager. The Contractor shall strictly conform to the orders, instructions, and directions given by the Project 
Manager with it being expressly understood and agreed that the decision of the Project Manager on any questions 
arising in connection with the performance of the work under Contract shall be binding and conclusive upon the 
Contractor. The Contractor shall supervise and direct the work, and Contractor shall be solely responsible for and 
have control over construction means, methods, techniques, sequences, and procedures and for coordinating all 
portions of its work under the Contract. Before commencing the work, the Contractor, when required by the Project 
Manager, shall submit for approval its proposed methods of prosecution of the work, including the maintenance 
of both vehicular and pedestrian traffic, underpinning, bulk heading, and shoring, sinking foundations, handling 
spoil, lighting, fencing, street surfaces, drainage, and all other branches of its work operation. Such approval is 
intended to safeguard the City's interest, but such approval will not be deemed to relieve the Contractor of 
its obligation or responsibility for the safe and proper conduct of the work.  The Contractor shall at all times 
ensure that its work site and its Subcontractors' personnel, while performing any part of the work under this 
Contract, are and remain free of the influence of alcohol or illegal drugs. The Contractor shall at all times enforce 
good discipline and order among its employees and shall not employ any unfit Person or anyone not skilled in the 
task assigned. Any contact by the Contractor or its employees with adjacent property owners, passing motorists 
or pedestrians, and the general public shall at all times be professional, courteous, and respectful. 

 
63. Right of Way. Where work is constructed on private property in the lines of an unopened 

street, the City guarantees the Contractor, for access and construction purposes, the area only within the lines of 
said street. Where work is constructed over private property not within the lines of any street upon the City 
plan, the City guarantees the Contractor right-of-way between lines not more than twenty-five (25) feet, each 
side, beyond the outside lines of the Structure to be built, unless otherwise provided for, with right of access 
only within the lines of this strip and subject to the limitations of existing Structures. Where work is constructed 
within the lines of an open street, the City guarantees the Contractor use of the area only within the lines of the 
street and subject to the requirements of the Standard Contract Requirements and Technical Specifications for 
maintenance of travel, existing Structures, and access to abutting properties. 

 
64. Maintenance of Traffic and Access to Property. Traffic of all kinds shall be maintained 

continuously and access to buildings shall be provided for at all times, except where otherwise specifically 
permitted by the Contract Documents, or where temporary interference is authorized by the Project Manager, in 
which case it shall be interrupted only for such time as is necessary to provide temporary substitutes for surfaces 
disturbed by the construction and to restore street and sidewalk surfaces after the completion of the work. 
Suitable bridges or other means of access shall be built and maintained to permit owners and occupants to reach 
their premises. Where necessary, the Contractor shall maintain proper and easy means for passengers to enter or 
exit public transportation. Where partial occupation of the street is allowed, materials and equipment shall be so 
placed as to ensure a minimum of interference with traffic. No materials shall be placed on the sidewalk within 
one (1) foot of the curb line, and a clear sidewalk passage not less than four (4) feet in width shall be 
maintained at all times. The work shall be so conducted that annoyance to residents and interference with the 
normal use of the properties will be reduced to a minimum. The flow in gutters and inlets shall be maintained. 
When access to any adjacent property is temporarily cut off, owing to occupancy of the street by the Contractor, the 
Contractor shall render every assistance to the owner or occupant in handling materials of every description that 
must be delivered to or removed from such property, including recyclables, rubbish, and garbage, and such 
materials shall be taken to or from the nearest accessible point that, in the opinion of the Project Manager, is 
convenient for handling. No additional compensation will be allowed for the various items of expense noted 
above in this Paragraph. 

 
65. Maintenance of Waterways. In navigable streams, all work shall be carried on in full 
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compliance with the requirements of the United States Department of the Army, the Commonwealth, the City 
and any other governmental or quasi-governmental agency, authority, or commission having jurisdiction under 
Applicable Law. Movement of boats and vessels of all kinds shall be maintained unless the United States 
Department of the Army or any other governmental or quasi-governmental agency, authority, or commission 
having jurisdiction under Applicable Law shall permit interference and then only within the limits and times 
specified. During the progress of the work, should the Contractor sink, lose, or throw overboard any material, plant, 
equipment, machinery, etc., which may be dangerous to or obstruct navigation, the Contractor shall forthwith 
recover and remove the same. The Contractor shall give immediate notice to the proper authorities of such 
obstruction, and, if required, the Contractor shall, under the direction of such authorities, mark or buoy such 
obstructions until the same are removed. Upon the completion of any work affecting waterways of any character, 
all equipment and materials deposited in such waterways shall be removed unless otherwise ordered or permitted 
so as to leave an unobstructed channel of the same width and depth and with the banks, retaining Structures, or 
wharves in a condition equal to that existing before the beginning of work. 

 
66. Access to Fire Hydrants and Fire Alarm Boxes. Fire hydrants shall be left at all times clear of 

obstructions and readily accessible to fire apparatus. No material or other obstructions shall be placed within ten 
(10) feet of a fire hydrant. Fire alarm boxes shall be supported and protected and maintained so as to be readily 
accessible and open to view. Excavation shall be decked or bridged, where necessary, to permit the safe passage of 
fire apparatus and to give access to fire hydrants and to adjacent buildings for the extinguishing of fires. Where 
necessary, branch pipes shall be extended from the nozzles of the fire hydrants to the mains. Fire hydrants and 
any branch pipes shall be protected from freezing, and the fire hydrants (particularly the high pressure type) 
shall, where necessary, be braced or tied to the connecting pipes to prevent movement under water pressure. 

 

67. Temporary Buildings. Buildings, fences, trailers, and equipment erected or provided by the 
Contractor shall be neat in appearance. Except as provided in Paragraph 70 below, no advertising matter, other 
than Project information and the name and address of the Contractor, shall be displayed on the work or any such 
buildings, fences, trailer, or equipment. 

 
68. Danger Signals. The Contractor, at Contractor's own expense, shall erect and maintain all 

necessary barricades, danger signs and signals. The Contractor shall keep adequate lights burning from sunset until 
sunrise and shall provide security personnel as necessary for the safety of the public. The Contractor shall observe 
such rules relative to signals and safeguards as the police regulations, harbor regulations, and other Applicable 
Laws require. 

 
69. Street Closings and Detour Signs.  In the event that the work requires the closing of a street 

or roadway, the Contractor shall first obtain a permit   from   the   City's   Department   of   Streets. When the 
Department of Streets gives permission to close a street or roadway during Contract operations and to divert the 
traffic therefrom, the Contractor, at the Contractor's sole expense, shall erect and maintain appropriate traffic and 
highway barricades, detour signs, and any other necessary traffic signs in order to safely protect vehicular and 
pedestrian traffic. The Contractor shall notify the Department seven (7) days prior to the date of starting work and 
one (1) day prior to the date of completion. Copies of these notices shall be sent to the Traffic Engineer of the 
Department of Streets. 

 
70. Contract Identification Signs. The Contractor shall, unless specified otherwise in the Technical 

Specifications, at Contractor's own expense, erect and maintain in a prominent position upon the Project site 
at a location approved by the Project Manager, a suitable sign, plainly lettered with the name and address of the 
Contractor, the character of the work, and the name of the Department under which the Contract is being carried 
out. No advertising matter other than the signs above noted shall be displayed. 

 
71. Safety and Sanitary Provisions. The Contractor shall provide means and appliances and 

shall enforce suitable rules for the safe prosecution of the work and for the safety and health of the work force 
employed on it. The completed portions of the work shall be kept clean and in a sanitary condition. The 
Contractor shall provide and maintain properly secluded sanitary conveniences in accordance with existing 
regulations of the Department of Public Health for the use of Contractor's work force, and the Contractor shall 
strictly enforce the exclusive use of them by its work force. 
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72. Storage Space. Buildings, yards, or sidings that may be required for the delivery or storage of 
materials shall be provided by and at the cost of the Contractor. The Contractor may not use streets for storing 
materials unless otherwise specifically authorized in writing by a permit issued by the City's Department of Streets. 
Upon request of the Project Manager, the Contractor shall furnish a copy of any agreement for the use of a 
property or building for construction purposes, except when owned by the Contractor. 

 
73. Night Work. Work during the night shall be carried on with due regard to the comfort of and 

so as to minimize any disturbance to nearby residents, and the methods to carry out such work shall be subject 
to the approval of the Project Manager, who may, if conditions so require, order that no night work be done in 
specific localities. The Contractor's work force shall refrain from loud noises, calls, whistles, and the operation 
of air compressors, rock drills, riveting machinery, and blasting between the hours of 7:00 p.m. and 7:00 a.m. 
unless specifically permitted by the Project Manager. 

 
74. Power and Light. In developed portions of the City, and elsewhere when ordered by the 

Project Manager, the Contractor shall use either electric, compressed air, or internal combustion engine power. 
When compressed internal combustion engines are used, the exhaust shall be muffled. None but electric lights 
shall be used in or under buildings or anywhere on the work below the surface of the street. 

 
75. Use of Water. Permission for the use of City water shall be obtained directly from the 

Philadelphia Water Department. Water may be obtained through a hydrant attachment or as otherwise specified in 
the Technical Specifications. In all cases, the Contractor shall obtain and use such water in accordance with 
regulations of the Water Department. If the Contractor shall at any time waste water (as determined by the 
Project Manager) obtained from the Water Department, the Project Manager shall revoke permission for such 
use.  No charge will be made for the use of water actually used for the construction work, unless specifically set 
forth elsewhere in the Technical Specifications. 

 
76. Prevention of Dust and Smoke. 

 
a. The Contractor shall keep the surface of the sidewalks and streets affected by its work, 

including decking and temporary paving, in a clean, neat condition. The Contractor shall sprinkle with water or 
otherwise treat the surface sufficiently to keep down any dust generated during the progress of work. Piles of dirt 
or other material shall not be left on the surface. The aforementioned requirements are not intended to take the 
place of the usual duties of the Department of Streets but to supplement them. No fires of any kind or burning 
of debris on the site or adjacent to it will be permitted.  The debris shall be disposed of off the Project site. 

 
b. The Contractor shall comply strictly with the provisions of the Air Pollution Code (Title 3 of 

The Philadelphia Code, as amended). 
 

77. Explosives. If any blasting is involved in the performance of the Contract, the Contractor 
must obtain a blasting permit from the Department of Licenses and Inspections. Such permits will be issued 
only upon approval of the Fire Marshal and posting of bond or Certificate of Insurance covering personal 
injuries and property damage. Blasting may be done only by blasters duly licensed by the City. Storage of 
explosives and transportation of explosives to the site also require permits, which are issued by the Department of 
Licenses and Inspections, subject to prior approval of the Fire Marshal. 

 
78. Work in Freezing Weather. Masonry of all kinds, pointing, grouting, plastering, and other 

work subject to the action of frost shall not be done when exposed to freezing weather, except under conditions 
where the Project Manager may specifically direct or permit such work, subject to the heating of materials, the 
protection of finished work, and such other measures as may be deemed necessary. If operations are suspended on 
account of freezing weather, the entire work shall be properly protected until the resumption of work is 
permitted. If a suspension of the work on account of freezing weather or from any other cause is necessary, the site 
shall be cleaned up, left in good order, and continuously maintained by the Contractor during the period of such 
suspension. 

 
G. SURFACE, SUBSURFACE, AND OVERHEAD STRUCTURES 
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79. Structures; Completeness of Data. The term "Structures" used in these Standard Contract 
Requirements shall apply to all surface, underground, and above-ground Structures of whatever character within 
the Project site or immediately adjacent thereto, including buildings situated in or adjacent to the excavation. 
Where these Structures are shown or indicated on the Plans, the information provided is in accordance with the 
information in the possession of the Department but is only approximate. Such data are not warranted or guaranteed 
by the Department to be either complete or correct, and the Contractor shall and must assume, and adjust its 
Proposal to account for, all risks resulting from conditions in the field that differ from the approximation shown. 

 
80. Support and Protection. All Structures, unless specifically designated by the Project Manager 

to be abandoned or relocated, shall be supported and protected at all times from destruction or injury, including 
damage from freezing, and maintained continuously in service. Should any injury occur while the work is in 
progress and the Structures are under the protection of the Contractor, the Contractor shall fully restore such 
Structures to as good condition as existed before the injury was done. All such support and protection work, 
and also such alterations of any Structures as the Contractor may carry out for the Contractor's own convenience 
in executing the work, shall be done without additional compensation, unless otherwise specifically provided 
for in the Contract Documents. The City makes no covenant, representation, or warranty as to the right of the 
City or the Contractor to carry out any such support or protection work or any alterations of any Structures for 
the Contractor's own convenience.  All such work being in any and all events subject to the consent and approval 
of the owner or owners of such Structures. 

 
81. Structures Interfering with Construction. If in the course of the work the Contractor 

determines that any of the existing Structures occupy space required by the Structure or its appurtenances to be 
constructed under the Contract or that such Structures are so situated as to render it impracticable to do the 
work called for under the Contract in the manner specified, the Contractor shall excavate and uncover the 
portions of such Structures in service and shall notify the Project Manager, who will, if reasonably practicable, 
arrange for the alteration, relocation, or removal of the interfering Structures or appurtenances within a reasonable 
time. The Contractor shall not move nor disturb such Structures in any way without prior approval by the owners 
thereof, and the approval of the Project Manager. Any such action by the Contractor shall be at the Contractor's 
sole cost, risk, and expense. Structures belonging to the public utility companies, which are ordered by the 
Project Manager to be removed or relocated, will be so removed or relocated and permanent supports placed, 
in general by their owners without cost to the Contractor. The Contractor, however, shall support and protect them 
up to the time of their removal, shall co-operate with such owners during the process of relocation, and shall 
maintain and protect such Structures if and when such Structures are relocated within the Project site or 
immediately adjacent thereto. Such work shall be done without additional compensation. Sewers, water pipes, 
electrical conduits, and other City-owned Structures shall be altered, relocated, or reconstructed as shown on 
the Plans or as may be ordered in the course of the work. Payment for this work will be made at the applicable 
prices in the Contract unless otherwise specifically provided for. If the Project Manager approves a request by the 
Contractor for the temporary or permanent relocation of Structures for Contractor's own convenience, and 
satisfactory arrangements can be made with the owners thereof, the Contractor may carry out such work at its own 
expense. 

 
82. Abandonment of Structures. In the case of Structures, the service of which is permanently 

abandoned, the Project Manager will designate which such Structures or portions of such Structures the Contractor 
may salvage and which the Contractor may abandon in place on the Project site, including in the trench. The 
Contractor shall remove and deliver to a designated point of storage materials salvaged and payment therefor 
will be made at the appropriate prices of the Contract, unless otherwise specifically provided. The Contractor shall 
allow owners of privately owned Structures reasonable facilities for salvaging their property. Structures designated 
as abandoned shall become the property of the Contractor and shall be removed from the work, unless the 
Project Manager has approved abandonment of such Structures in place on the Project site. 

 
83. Co-operating with Public Utility Companies and City Departments. 

 
a. The Contractor shall at all times during the performance of the work fully comply with the 

Underground Utility Line Protection Law (Act 287 of 1974, as amended by Act 121 of 2008), 73 P.S. § 176 et 
seq., otherwise known as the “PA One Call System.” 
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b. The Contractor shall co-operate with other contractors and with the employees, officers, and 
agents of the City Departments or the various public utility companies which own, operate, or have supervision 
over the underground or above-ground Structures encountered by the Contractor and shall conform to the 
requirements of the owners of such Structures in regard to their safe maintenance. The Contractor shall give to 
authorized representatives of the City Departments and public utility companies unrestricted access at all times to 
the excavation and site to inspect the condition and support of their Structures at no additional cost to the City. 
Suitable arrangements shall be provided to facilitate access to valves and manholes if necessary. Ventilation 
openings shall be provided where gas is likely to accumulate. Where Structures are to be constructed by the 
Contractor under the facilities of any public utility, the Contractor shall make suitable arrangements with the 
public utility company for the removal or support and maintenance of such facilities at no additional cost to the 
City. 

 
84. Gas Pipes. Philadelphia Gas Works (“PGW”) will make any necessary alterations to the gas 

mains or gas service pipes without expense to the Contractor, unless specifically indicated elsewhere in the Contract 
Documents.  PGW will by-pass the gas service in temporary pipes laid outside such excavation in advance of the 
construction work.  The mains and services that have been removed may be replaced in their permanent position 
after the backfilling has been sufficiently compacted.   

 
85. Traffic Control Apparatus. The Contractor acknowledges that the underground location of 

conduit and cables for traffic signals at intersecting streets is not ordinarily shown on the Plans for the work. 
Where traffic signals are indicated on the Plans, but the location of connecting conduit or cables for the signals is 
not shown, the Contractor shall nonetheless assume that there are underground conduits and cables that may 
affect or interfere with the performance of its work and the Contractor shall adjust its Proposal accordingly. 
The Contractor shall support and maintain in their present locations or in approved temporary locations any 
existing traffic control masts, signals, apparatus, and their connecting underground or above-ground conduits 
and cables in such condition as to permit the uninterrupted functioning of the signals during the progress of the 
work on temporary poles, if necessary, and in a manner satisfactory to the Department of Streets. If the existing 
signal apparatus is supported on poles and these poles are moved to a temporary location during the progress of the 
work, the Contractor shall either erect temporary signal poles in the approximate locations of the original poles 
and erect the signals thereon or shall extend the electrical connection to the poles as relocated as may be ordered 
by the Project Manager. Upon the restoration of surface conditions, the Contractor shall restore the equipment, 
including underground or above-ground conduits and cables and electrical connections, to its original position and 
condition. This work, except new masonry, shall be done without additional compensation to the Contractor.  
Masonry piers will be paid for at the applicable unit prices. 

 
86. Vaults. The City will secure the vacating of vaults interfering with the work without expense to 

the Contractor, but reasonable time shall be provided to the owners for the removal of materials and of any 
mechanical or other equipment that may be installed therein. These vaults will be vacated to the extent 
necessary, in the opinion of the Project Manager, to do the work called for under this Contract, including 
underpinning. The Contractor shall make arrangements with the owners of such vaults in regard to its occupation 
thereof and shall give the owners at least two (2) weeks’ notice of Contractor’s intention to remove or break into the 
walls.  

 
87. Street Lighting Units. Whenever it is necessary to remove, relocate, or adjust street lighting 

units or poles, the work shall be reviewed and approved by the City's Department of Streets – Street Lighting 
Division. All such street lighting work shall be performed at the sole expense of the Contractor and at no 
additional cost to the City, unless otherwise pre-approved in writing by the Project Manager and the Street 
Lighting Division. 

 
H. MISCELLANEOUS PROVISIONS 

 
88. Governing Law. The Contract shall be deemed to have been made in Philadelphia, 

Pennsylvania. The Contract and all disputes arising under the Contract shall be governed, interpreted, construed, 
and determined in accordance with the laws of the Commonwealth without giving effect to principles of 
Commonwealth law concerning conflicts of laws. 
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89. Binding Upon Contractor's Successors, etc. The Contract shall be binding upon the 
Contractor's heirs, executors, administrators, and successors and assigns and such successors and assigns shall be 
responsible for the faithful performance and completion of the Contract work. 

 
90. Amendments; Waiver. The Contract may not be amended, supplemented, altered, modified, or 

waived, in whole or in part, except by a written Amendment, or other writing, signed by the Parties, or as 
provided in Paragraphs 16 and 17 above concerning cancellation of the Contract by the Contractor and 
termination for convenience by the City, or as provided in Paragraphs 44 and 45 concerning Change Orders 
and Disputed Change Orders, respectively. Except to the extent that the Parties may have otherwise agreed in 
writing in an Amendment, or other writing, no waiver, whether express or implied, by either Party of any 
provision of the Contract shall be deemed: (a) to be a waiver by that Party of any other provision in the Contract; 
or (b) to be a waiver by that Party of any breach by the other Party of its obligations under the Contract. Any 
forbearance by a Party in seeking a remedy for any noncompliance or breach by the other Party shall not be 
deemed to be a waiver of rights and remedies with respect to such noncompliance or breach. 

 
91. Interpretation and Order of Precedence. If the Technical Specifications, the Proposal, or the 

Plans expressly modify any of the terms, conditions, or requirements of these Standard Contract Requirements, 
or of the Department's Standard Details and Specifications, such Technical Specifications, Proposal, or Plans shall 
supersede the portions of these Standard Contract Requirements or the Department's Standard Details and 
Specifications with which they conflict. The foregoing to the contrary notwithstanding, the City and the 
Contractor expressly understand that in no event shall the provisions of Paragraph 3 of these Standard Contract 
Requirements (with respect to test borings, test piles, and existing underground and above-ground Structure 
locations) be superseded by the Technical Specifications, the Proposal, or the Plans. 

 
92. Integration. The Contract Documents, including these Standard Contract Requirements and 

the exhibits incorporated by reference therein, contain all the terms and conditions agreed upon by the Parties and 
constitute the entire agreement between the Parties pertaining to the subject matter of the Contract and supersede 
all prior agreements, understandings, negotiations, and discussions, whether oral or written, of the Parties 
(except to the extent specifically set forth therein). No other prior or contemporaneous agreements, covenants, 
representations, or warranties, oral or otherwise, regarding the subject matter of the Contract shall be deemed to 
exist or to bind any Party or vary any of the terms contained in the Contract. 

 
93. No Joint Venture. The Parties do not intend to create and nothing contained in the Contract 

shall be construed as creating a joint venture arrangement or partnership between the City and the Contractor 
with respect to the work performed by the Contractor under the Contract. 

 
94. No Third Party Beneficiaries. Nothing in the Contract, express or implied, is intended or 

shall be construed to confer upon or give to any Person, other than the Parties, any rights, remedies, or other 
benefits, including, but not limited to, third-party beneficiary rights under or by reason of the Contract. The 
Contract shall not provide any third party with any remedy, claim, liability, reimbursement, cause of action, or 
other right other than any such remedy, claim, etc., existing without reference to the term of or the existence of 
the Contract. 

 
95. Severability and Partial Invalidity. The provisions of the Contract shall be severable. If any 

provision of the Contract or the application thereof for any reason or in any circumstance shall to any extent be 
held to be invalid or unenforceable, the remaining provisions of the Contract and the application of such 
provision to Persons or in circumstances other than those to which it is held invalid or unenforceable shall not be 
affected thereby, and each provision of the Contract shall be valid and enforceable to the fullest extent permitted 
by law. 

 
96. Survival. Any and all provisions set forth in the Contract which, by its or their nature, would 

reasonably be expected to be performed after the termination of the Contract or after full performance of the 
work under the Contract shall survive and be enforceable after such termination. Any and all liabilities, actual or 
contingent, which shall have arisen in connection with the Contract shall survive the expiration or earlier 
termination of the Contract along with the following: the Contractor's warranty of its work, the Contractor's 
obligation to indemnify, defend, and hold harmless the City, its officers, employees, and agents, and the Parties' 
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rights and obligations set forth in Paragraph 27. 
 

97. Controlling and Pertinent Statutes. All statutory citations in the Contract shall refer to the 
pertinent statute as it may be amended hereafter from time to time. 

 
98. Forum Selection Clause; Consent to Jurisdiction. The Parties irrevocably consent and 

agree that any lawsuit, action, claim, or legal proceeding involving, directly or indirectly, any matter arising out of 
or related to the Contract shall be brought exclusively in the United States District Court for the Eastern District 
of Pennsylvania or the Court of Common Pleas of Philadelphia County. It is the express intent of the Parties that 
jurisdiction over any lawsuit, action, claim, or legal proceeding shall lie exclusively in either of these two (2) 
forums. The Parties further irrevocably consent and agree not to raise any objection to any lawsuit, action, 
claim, or legal proceeding which is brought in either of these two (2) forums on grounds of venue or forum 
non conveniens, and the Parties expressly consent to the jurisdiction and venue of these two (2) forums. The 
Parties further agree that service of original process in any such lawsuit, action, claim, or legal proceeding may 
be duly effected by mailing a copy thereof, by certified mail, postage prepaid, in the case of the Contractor to the 
address specified in the Proposal and, in the case of the City, to The City of Philadelphia Law Department, 
Attention:  City Solicitor at the then-current address of the Law Department. 

 
99. Waiver of Jury Trial. The Contractor hereby waives trial by jury in any legal proceeding in 

which the City is a party and which involves, directly or indirectly, any matter (whether sounding in tort, 
Contract, or otherwise) in any way arising out of or related to the Contract or the relationship created or 
evidenced thereby. This provision is a material consideration upon which the City relied in entering into the 
Contract. 

 
100. Headings. The titles, captions or headings of Paragraphs, sections, exhibits, or schedules in or to 

the Contract are inserted for convenience of reference only and do not in any way define, limit, describe, or 
amplify the provisions of the Contract or the scope or intent of the provisions and are not a part of the Contract. 

 
101. Days. Any references to a number of days in the Contract shall mean calendar days, unless 

the Contract specifies Working Days or business days. 
 

102. Notice. All notices, demands, requests, waivers, consents, approvals, or  other communications 
which are required or may be given under the Contract shall be in writing and shall be deemed to have been duly 
made (a) when received or refused if delivered by hand with receipt given or refused; (b) on the next business day 
if delivered by a nationally recognized overnight courier service (e.g., Federal Express or United Parcel Service); 
(c) on the date confirmed for receipt by facsimile if delivered by facsimile; and (d) upon receipt or refusal of 
delivery if sent by certified or registered United States mail, return receipt requested. In each case, notices shall 
be sent, in the case of notices to the Contractor, to the address or addresses set forth in the Contractor's Proposal, 
and, in the case of the City, to the address set forth in the City's Notice to Proceed to the attention of the Project 
Manager or to such other address as either Party may specify to the other by a notice complying with the terms 
of this Paragraph. 

 
I. SPECIFIC LAWS 

 
The following provisions are not intended to limit the applicability of any of the other provisions of the Contract: 

 
103. Labor-Management Relationships; Prevailing Wages. The Contract is subject to Section 17-

107, as amended, of The Philadelphia Code, "Contractors: Labor-Management Relationships," and all regulations 
and procedures adopted thereunder. 

 
a. As required by Section 17-107 of The Philadelphia Code, all employees performing work 

under the Contract shall be paid at least the applicable prevailing wages for the respective occupational 
classifications designated as set forth in the minimum wage schedule attached as part of the General Proposal 
and Contract Requirements and shall be given at least the applicable presently prevailing working conditions 
during the entire period of work under the Contract. Such working conditions are those which are given to 
employees pursuant to a bona fide collective bargaining agreement for the applicable craft, trade, or industry in 
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the Philadelphia area on the date the General Proposal and Contract Requirements are issued. The occupational 
classifications for all employees under the Contract shall be only the specific categories of jobs within a given 
craft, trade, or industry for which a separate hourly wage rate for the Philadelphia area is determined by the 
Secretary of Labor of the United States in accordance with the provisions of the Davis-Bacon Act and which are 
set forth in the applicable schedule attached to the General Proposal and Contract Requirements. In the event 
that any Contractor believes that work under the Contract should be performed by employees in occupational 
classifications omitted from the schedule attached to the General Proposal and Contract Requirements, it shall so 
advise the Managing Director's Office (the "MDO"), Labor Standards Division, which shall remedy the omission 
if it agrees. 

 
b. The City may withhold from any sums due to Contractor under the Contract so much as may 

be necessary to pay the employees the difference between the wages required to be paid under this Paragraph 
and the wages actually paid to such employees, and the City may make such payments directly to the appropriate 
employees. 

 
c. Each Contractor shall require all Subcontractors to comply with and be bound by all of the 

provisions of this Paragraph of the Contract and of Section 17-107 of The Philadelphia Code, and the Contractor 
shall insert the requirements of Section 17-107 in all Subcontracts. 

 
d. Every Contractor and Subcontractor shall keep an accurate record preserved on employee 

time sheets or time cards showing the name, address, social security number, occupational classification, wages, 
and other benefits paid or provided and the number of hours worked for each employee assigned to City-Work 
(as "City-Work" is defined in Section 17-107(1)(b) of The Philadelphia Code), and such record shall be preserved 
at the current place of business of the employing Contractor or Subcontractor for two (2) years from the date of 
the Final Estimate on the Contract. The Contractor shall maintain and make his or her accounting and 
employment records and records relating thereto available for inspection by authorized representatives of the 
City at all reasonable hours and shall permit such representatives to interview employees during the hours on the 
job, all without prior notice. Neither the Contractor nor any Subcontractor shall allow any employee or other 
person to interfere with any such inspection or interview. 

 
e. All Contractors and Subcontractors performing City-Work shall, upon request of the City, file 

with the MDO, Labor Standards Division, a certified statement setting forth the name, address, occupational 
classification, wages, and other benefits paid or provided and number of hours worked with respect to each 
employee performing City-Work. Such statement shall be made weekly for each preceding weekly period. The 
certification shall affirm that the statement is correct and complete, that the wages set forth therein are not less 
than those required by the Contract for City-Work, and that the occupational classification set forth for each 
employee conforms with the work performed. 

 
f. Nothing herein shall preclude the payment by the Contractor of wages at rates higher than 

those specified as the minimum in the applicable schedule attached to the General Proposal and Contract 
Requirements. However, no increase in any Contract price shall be allowed or authorized on account of the 
payment of wages in excess of those so specified or on account of wage increases granted hereafter. No 
increases above the amounts specified in the applicable schedule attached to the General Proposal and Contract 
Requirements will be required by any Contract during the term thereof except in the case of an error or 
omission in such schedule. Such an error or omission shall be called to the attention of the MDO, Labor 
Standards Division, as promptly as possible, but the remedying thereof by the Department shall not constitute 
grounds for withdrawal of a Proposal or cancellation of a Contract or for an increase in the Contract price or other 
claim or recovery against the City or a ground for failure or refusal to pay the applicable proper minimum to all 
employees. 

 
g. The minimum wages required hereby shall be paid unconditionally without any subsequent 

deduction or rebate of any kind except in accordance with Applicable Law governing payroll deductions for 
taxes, benefits, and collective bargaining charges. Any assignment of wages by an employee for the direct or 
indirect benefit of the Contractor shall constitute a violation of this Paragraph, and any purported release of 
rights under Section 17-107 of The Philadelphia Code by an employee shall be void and of no effect. 
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h. The Parties shall refer to Section 17-107 of The Philadelphia Code and to the regulations to be 
issued from time to time by the MDO, Labor Standards Division, for further information concerning the 
administration of the foregoing requirements of this Paragraph. In addition, it shall be the responsibility of all 
Respondents and Contractors to inform themselves as to all prevailing working conditions, including, without 
limitation, length of work day and work week, overtime compensation, and holiday and vacation rights. 

 
104. Non-Discrimination; Fair Practices. 

 
a. The Parties acknowledge that they have entered into and perform the Contract under the terms of 

the Philadelphia Home Rule Charter, the Fair Practices Ordinance (Chapter 9-1100 of The Philadelphia Code), and 
the Mayor’s Executive Order No. 04-86, as they may be amended from time to time. In addition, to the extent those 
provisions do not explicitly prohibit or cover certain types of discriminatory conduct, in performing the Contract, 
Contractor has broader obligation under the Contract. In connection with providing any service or fulfilling any duty under 
the Contract, Contractor shall not discriminate or permit discrimination against any individual on the basis of actual or 
perceived race, ethnicity, color, sex, sexual orientation, gender identity, religion, national origin, ancestry, age, disability, 
marital status, source of income, familial status, genetic information; domestic or sexual violence victim status; or Human 
Immunodeficiency Virus (“HIV”) infection status. In the event of any breach of this Section 104, the City may, in addition 
to any other rights or remedies available under this Contract, at law or in equity, suspend or terminate the Contract 
forthwith. 

 
b. In accordance with Act 57 of 1998, 62 Pa.C.S. §3701, as amended, in the hiring of employees 

for the performance of work under the Contract or any Subcontract, neither the Contractor nor any of its 
Subcontractors nor any Person acting in their behalf shall discriminate, by reason of gender, race, creed, or 
color, against any citizen of the Commonwealth who is qualified and available to perform the work to which the 
employment relates. In addition, neither the Contractor nor any of its Subcontractors nor any Person acting in their 
behalf shall in any manner discriminate against or intimidate any employee hired for the performance of work 
under the Contract on account of gender, race, creed, or color. In addition to any other remedies available to the 
City, the Contract may be cancelled or terminated by the City and all money due or to become due under the 
Contract may be forfeited for a violation of the terms or conditions of this Paragraph. 

 
105. Employment of Low - and Moderate - Income Persons. The Contract is subject to Section 17-

1000, as amended, of The Philadelphia Code, "Employment of Low- and Moderate-Income Persons by City 
Contractors," and all regulations and procedures adopted thereunder. 

 
a. As required by Section 17-1000 of The Philadelphia Code, for all construction and demolition 

contracts entered into by the City with a total value in excess of $150,000 (a "Covered Construction Contract"), the 
Contractor must certify to the Procurement Department that at least forty percent (40%) of the workers who work 
on a Covered Construction Contract are low- or moderate-income persons. Apprentices and those working 
in on-the-job training positions shall be considered workers for the purpose of meeting the requirements of 
Section 17-1000. 

 
b. A low- or moderate-income person is defined under Section 17-1000 as a person whose 

income does not exceed more than eighty percent (80%) of the median income for the Philadelphia metropolitan 
area, as determined or adjusted by the Secretary of Housing and Urban Development pursuant to 42 U.S.C. 
§5302(a)(20), as amended. A person who no longer meets the income eligibility criteria set forth in Section 17-1000 
because of employment by a party to a Covered Construction Contract, but who met the criteria on his or her 
date of hire, shall be deemed a low- or moderate-income person for three (3) years from the date of hire. 

 
c. Each Contractor shall require all Subcontractors to comply with and be bound by all of the 

provisions of this Paragraph of the Contract and of Section 17-1000 of The Philadelphia Code, and the 
Contractor shall insert the requirements of Section 17-1000 in all Subcontracts. 

 
106. Ethics Requirements. To preserve the integrity of City employees and maintain public 

confidence in the competitive bidding system, the City intends to vigorously enforce the various ethics laws as 
they relate to City employees in the bidding and execution of contracts to which the City is a party. Such laws are 
in three categories: 
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a. Executive Order No. 10-16, which prohibits City employees from soliciting or accepting 

anything of value from any Person seeking to initiate or maintain a business relationship with the City, 
including, but not limited to, any of its departments, boards, commissions, or agencies. All City employees 
presented with gifts or gratuities as indicated in Executive Order 02-04 have been instructed to report these 
actions to the appropriate authorities. All Respondents, agents, or intermediaries who are solicited for gifts 
or gratuities by City employees are urged to report these actions to the appropriate authorities, including, but not 
limited, to the Inspector General. 

 
b. Section 10-102, as amended, of the Philadelphia Home Rule Charter, which prohibits any 

Proposal from being accepted from or contract awarded to any City employee or official or any firm in which a 
City employee or official has a direct or indirect financial interest. All Respondents are required to disclose any 
current City employees or officials who are employees or officials of the Respondent’s firm or who otherwise 
would have a financial interest in the Contract. 

 
c. The State Ethics Act and the City Ethics Code, which prohibit a public employee from using 

his or her public office or any confidential information gained thereby to obtain financial gain for himself or 
herself, a member of his or her immediate family, or a business with which he or she or a member of his or her 
immediate family is associated. "Use of public office" is avoided by the employee or official publicly disclosing 
the conflict and disqualifying himself or herself from official action in the matter, as provided in The Philadelphia 
Code §20-608, as amended. 

 
107. The Philadelphia Code, Chapter 17-400. 

 
a. In accordance with Chapter 17-400 of The Philadelphia Code, as it may be amended from time 

to time, Contractor agrees that its payment or reimbursement of membership fees or other expenses associated 
with participation by its employees in an exclusionary private organization, insofar as such participation confers 
an employment advantage or constitutes or results in discrimination with regard to hiring, tenure of employment, 
promotions, terms, privileges, or conditions of employment on the basis of race, color, sex, sexual orientation, 
religion, national origin, or ancestry, constitutes, without limiting the generality of Paragraph 28 (Default and 
Remedies), a substantial breach of the Contract entitling the City to all rights and remedies provided herein or 
otherwise available at law or in equity. 

 
b. The Contractor agrees to include the immediately preceding subparagraph, with appropriate 

adjustments for the identity of the parties, in all Subcontracts which are entered into for work to be performed 
pursuant to the Contract. 

 
c. The Contractor agrees to cooperate with the City's Commission on Human Relations in any 

manner which the Commission deems reasonable and necessary for the Commission to carry out its 
responsibilities under Chapter 17-400 of The Philadelphia Code.  The Contractor's failure to so cooperate shall 
constitute, without limiting the applicability of Paragraph 28 (Default and Remedies), a substantial breach of the 
Contract entitling the City to all rights and remedies provided herein or otherwise available at law or in equity. 

 
108. Executive Order 03-12: Minority, Woman and Disabled Business Enterprise Participation. 

In accordance with Executive Order 03-12 (the “Antidiscrimination Policy”), the City, acting through its Office of 
Economic Opportunity (“OEO”), has established an antidiscrimination policy that relates to the solicitation and 
participation of Minority Business Enterprises (“MBE”), Woman Business Enterprises (“WBE”), and Disabled 
Business Enterprises (“DSBE”)(collectively, “M/W/DSBE”) in City contracts.  The purpose of this 
Antidiscrimination Policy is to ensure that all businesses desiring to do business with the City have an equal 
opportunity to compete by creating access to the City’s procurement process and meaningfully increasing 
opportunities for the participation by M/W/DSBEs in City contracts at all tiers of contracting, as prime contractors, 
subcontractors, and joint venture partners.  In furtherance of this policy, the City will, from time to time, establish 
participation ranges for City contracts and City-related special projects.  Contractor agrees to comply with the 
requirements of the Antidiscrimination Policy by exercising its Best and Good Faith Efforts to include M/W/DSBEs 
in its contract, and where participation ranges are established by OEO, Contractor agrees, without limitation, to 
submit documentation responsive to each of the participation ranges established for the Contract.   
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a. General Requirements.  In furtherance of the purposes of the Antidiscrimination Policy, 
Contractor agrees to the following: 

 
1. Contractor, if it has achieved participation commitments with M/W/DSBEs, represents 

that it has entered into legally binding agreement(s) (“M/W/DSBE Subcontract(s)”) with M/W/DSBEs as 
participants under this Contract for the services and in the dollar amount(s) and percentage(s) as specified in the 
M/W/DSBE Participation Exhibit to this Contract (the “Contract Commitment(s)”). 

 
2. Contractor shall secure the prior written approval of the OEO before making any changes 

or modifications to any Contract Commitments made by Contractor herein, including, without limitation, 
substitutions for its MBEs, WBEs and/or DSBEs, changes or reductions in the services provided by its M/W/DSBE 
participants, or changes or reductions in the dollar amounts and/or percentage value paid to its M/W/DSBE 
participants. 
 

3. Unless otherwise specified in a M/W/DSBE Subcontract between Contractor and its 
M/W/DSBE participant, as described in Paragraph 108(a)(1) above, Contractor shall, within five (5) business days 
after receipt of a payment from the City for services performed under the Contract, deliver to its M/W/DSBE 
participant its proportionate share of such payment for services performed by the M/W/DSBE participant. In 
connection with payment of its M/W/DSBE participants, Contractor agrees to fully comply with the City’s 
electronic payment reporting process, the Contract Compliance Reporting System (referred to as “CCRS” or 
“B2G”) which is an electronic payment verification system; failure to verify payment in this system may result in 
withholding of payments. 

 
4. Contractor shall, in the event of an increase in units of work and/or compensation under 

the Contract, increase its Contract Commitment(s) with its M/W/DSBE participants proportionately, which increase 
shall be reflected in the M/W/DSBE Subcontract(s) described in Paragraph 108(a)(1) above.  OEO may from time 
to time request documentation from Contractor evidencing compliance with this provision.  
 

5. Contractor shall submit, within the time frames prescribed by the City, any and all 
documentation the City may request, including, but not limited to, copies of M/W/DSBE Subcontracts, participation 
summary reports, M/W/DSBE participant invoices, telephone logs and correspondence with M/W/DSBE 
participants, cancelled checks and certification of payments.  Contractor shall maintain all documentation related 
to this Paragraph 108 for a period of five (5) years from the date of Contractor’s receipt of final payment under the 
Contract. 
 

6. Contractor agrees that the City may, in its sole discretion, conduct periodic reviews to 
monitor Contractor’s compliance with the terms of this Antidiscrimination Policy. 
 

7. Contractor agrees that in the event the City determines that Contractor has failed to 
comply with any of the requirements of this Antidiscrimination Policy, including substantial compliance with any 
Contract Commitment, the City may, in addition to any other rights and remedies it may have under the Contract, 
which includes termination of the Contract, exercise one or more of the following remedies which shall be deemed 
cumulative and concurrent: 

 
(A) Debar Contractor from proposing on and/or participating in any future contracts 

for a maximum period of three (3) years.  
 

(B) Withhold payment(s) or any part thereof until corrective action is taken. If 
corrective action is not taken to the satisfaction of OEO, the City may, without institution of a lawsuit, deduct 
money in an amount equal to the M/W/DSBE shortfall, which amount shall be collected and considered not as a 
penalty, but as liquidated damages for Contractor’s failure to comply with the Contract. 

 
8. No privity of contract exists between the City and any M/W/DSBE participant identified 

herein and the City does not intend to give or confer upon any such M/W/DSBE participant(s) any legal rights or 
remedies in connection with the subcontracted services pursuant to the Antidiscrimination Policy or by reason of 
this Contract except such rights or remedies that the M/W/DSBE participant may seek as a private cause of action 
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under any legally binding contract to which it may be a party. The remedies enumerated above are for the sole 
benefit of the City and City’s failure to enforce any provision or the City’s indulgence of any non-compliance with 
any provision hereunder, shall not operate as a waiver of any of the City’s rights in connection with this Contract 
nor shall it give rise to actions by any third parties including identified M/W/DSBE participants. 
 

b. Special Requirements Applicable to Non-Profit Contractors. In the event Contractor is a non-
profit, the Contract may not be subject to M/W/DSBE participation ranges, but Contractor shall demonstrate its 
compliance with the Antidiscrimination Policy by providing annually to OEO the following information: 

 
1. A statement identifying the race, gender, disability status and ethnic composition of its 

workforce and board of directors; 
 
2. A list of the non-profit’s five highest dollar value M/W/DSBE suppliers of products and 

services; and 
 
3. The non-profit’s written “equal opportunity statement,” an assurance of the non-profit’s 

efforts to maintain a diverse workforce and board of directors and operate a fair and effective supplier diversity 
program. 

 
c. Criminal Liability for Fraudulent or False Statements.  Contractor hereby verifies that all 

information submitted to the City in connection with the Antidiscrimination Policy is true and correct and is notified 
that the submission of false information is subject to the penalties of 18 Pa.C.S. § 4904 relating to unsworn 
falsification to authorities, which may include payment of a fine of at least $1,000 and a term of imprisonment of 
not more than two (2) years. Contractor also acknowledges that under 18 Pa.C.S. § 4107.2(a)(4), it is a felony in 
the third degree, punishable by a term of imprisonment of not more than seven (7) years in addition to the payment 
of any fines or restitution, if, under this Contract, Contractor fraudulently obtains public moneys reserved for or 
allocated or available to minority business enterprises or women’s business enterprises. 

 
109. Chapter 17-1400 of The Philadelphia Code: Contributions and Other Mandatory 

Disclosures. 
 
a. Contractor confirms on behalf of itself and its Subcontractor(s) that no contribution(s) have been 

made and agrees that none shall be made during any term of this Contract by Contractor, any Subcontractor, or any 
party from which a contribution can be attributed to Contractor or Subcontractor that would render Contractor or 
Subcontractor, as applicable, ineligible to apply for or enter into a Non-Competitively Bid Contract under the 
provisions of Sections 17-1404(1) and 17-1405 of the Code; and that disclosures made as part of its application to 
receive a Non-Competitively Bid Contract contain no material misstatements or omissions.  Breach of this covenant 
shall constitute an event of default and render the Contract voidable at the City’s option and shall make Contractor 
liable for liquidated damages to the City in the amount of ten percent (10%) of the maximum payments to 
Contractor allowed under the Contract, regardless whether actually paid. The City may exercise any or all the 
remedies set forth in this Paragraph 109, each of which may be pursued separately or in conjunction with such other 
remedies as the City in its sole discretion shall determine.  No extension or indulgence granted by the City to 
Contractor shall operate as a waiver of any of the City’s rights in connection with this Contract.  The rights and 
remedies of the City as described in this Paragraph 109, and as described elsewhere in this Contract, shall not be 
exclusive and are in addition to any other rights or remedies available to the City under this Contract at law or in 
equity. 

 
b. Contractor shall, during the Initial Term of the Contract, any Additional Term, and for one year 

thereafter, disclose any contribution of money or in-kind assistance that Contractor, or any consultant utilized by 
Contractor in connection with this Contract, has made, or any individual or entity has made if such contributions 
can be attributed to Contractor, or such consultant pursuant to the attribution rules of Section 17-1405 of the Code, 
during such time period to a candidate for nomination or election to any public office in the City or to an individual 
who holds such office, or to any political committee or party in the City, or to any group, committee, or association 
organized in support of any such candidate, office holder, political committee, or party, and the date and amount 
of such contribution. 
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1. It shall not be a violation of this Paragraph 109(b) if Contractor fails to disclose a 
contribution made by a consultant because Contractor was unable to obtain such information from the consultant, 
provided Contractor demonstrates that it used reasonable efforts to attempt to obtain such information, including, 
at a minimum: 
 

(A) Entering into a written agreement with the consultant for such consultant’s 
services, before the filing of the application for the Contract, and before the consultant communicated with a City 
department or office, official, or employee on behalf of Contractor; 

 
(B) Including in such agreement a provision requiring the consultant to provide 

Contractor in a timely manner with all information required to be disclosed under the provisions of Chapter 17-
1400 of the Code, and providing, in effect, that the agreement will be terminated by Contractor if the consultant 
fails to provide all required information on a timely basis and that no further payments, including payments owed 
for services performed prior to the date of termination, will be made to the consultant by or on behalf of Contractor 
as of the date of such termination; 
 

(C) Communicating regularly with the consultant concerning the consultant’s 
obligations to provide timely information to permit Contractor to comply with the provisions of Chapter 17-1400 
of the Code; and 
 

(D) Invoking the termination provisions of the written agreement in a full and timely 
manner. 
 

c. Contractor shall, during the Initial Term of the Contract, any Additional Term, and for one year 
thereafter, disclose the name and title of each City officer or employee who, during such time period, asked 
Contractor, any officer, director, or management employee of Contractor, or any Person representing Contractor, 
to give money, services, or any other thing of value (other than a Contribution as defined in Section 17-1401 of the 
Code) to any Person, and any payment of money, provision of services, or any other thing of value (other than such 
a Contribution) given to any Person in response to any such request.  Contractor shall also disclose the date of any 
such request, the amount requested, and the date and amount of any payment made in response to such request. 

 
d. Contractor shall, during the Initial Term, and any Additional Term, of the Contract disclose the 

name and title of each City officer or employee who directly or indirectly advised Contractor, any officer, director, 
or management employee of Contractor, or any Person representing Contractor that a particular Person could be 
used by Contractor to satisfy any goals established in the Contract for the participation of minority, women, disabled 
or disadvantaged business enterprises.  Contractor shall also disclose the date the advice was provided, and the 
name of such particular Person. 
 

e. The disclosures required by Paragraphs 109(b), (c) and (d) shall be made utilizing the online 
disclosure update process through Contractor’s eContract Philly account which can be accessed on the City’s 
website at www.phila.gov/contracts by clicking on eContract Philly. Such disclosures shall be timely made before 
the statutory deadline for the reporting period in which any disclosable event occurred. The disclosure reporting 
schedule is set forth in Section 17-1402(1)(e)(v) of the Code.  In the case of updates to political contributions made 
by Contractor required by Section 109(b), the attribution rules of Section 17-1405 of the Code shall apply to 
determine what contributions must be disclosed under this provision as contributions of Contractor or of a 
Consultant.  Contractor is advised that any individual who submits an update on eContract Philly must be an 
authorized signatory of Contractor, authorized to make the required updated disclosures. 
 

f. Reports generated automatically by the online process for the updated disclosures required by 
Paragraphs 109(b), (c) and (d) will be automatically forwarded to the President and Chief Clerk of Council, and to 
the Mayor, Director of Finance, Procurement Department and the Department of Records. 

 
110. Federal Laws. The Contractor shall comply with the provisions of Title VI of the Civil 

Rights Act of 1964 (42 U.S.C. §§ 2000d – 200d7), section 504 of the Federal Rehabilitation Act of 1973 (29 
U.S.C. § 794), The Age Discrimination Act of 1975, (42 U.S.C. §§ 6101 – 6107), Title IX of the Education 
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Amendments of 1972 (20 U.S.C. § 1681), and 45 C.F.R. Part 92, as they may be amended from time to time, 
which together prohibit discrimination on the basis of race, color, national origin, sex, handicap, age, and 
religion. 

 
111. Americans With Disabilities Act.  Contractor understands and agrees that no individual with a 

disability shall, on the basis of the disability, be excluded from participation in the Contract or from activities or 
services provided under the Contract. As a condition of accepting and executing the Contract, Contractor shall 
comply with all provisions of the Americans With Disabilities Act (the "ADA"), 42 U.S.C. §§ 12101 – 12213, 
as amended, and all regulations promulgated thereunder, as the ADA and regulations may be amended from time 
to time, which are applicable (a) to Contractor, (b) to the benefits, services, activities, facilities, and programs 
provided in connection with the Contract, (c) to the City or the Commonwealth, and (d) to the benefits, 
services, activities, facilities, and programs of the City or of the Commonwealth, and, if any funds for payments 
by the City or otherwise under the Contract are provided by the federal government, which are applicable to the 
federal government and its benefits, services, activities, facilities, and programs. Without limiting the applicability 
of the preceding sentence, Contractor shall comply with the "General Prohibitions Against Discrimination," 28 
C.F.R. Part 35.130, and all other regulations promulgated under Title II of the ADA, as they may be amended 
from time to time, which are applicable to the benefits, services, programs, and activities provided by the City 
through Contracts with outside contractors. 

 
112. Northern Ireland. In accordance with Section 17-104, as amended, of The Philadelphia Code, 

the Contractor, by execution of this Contract, certifies and represents that (1) the Contractor (including any parent 
company, subsidiary, exclusive distributor, or company affiliated with Contractor) does not have and will not 
have at any time during the term of the Contract (including any extensions thereof), any investments, licenses, 
franchises, management agreements, or operations in Northern Ireland and (2) no product to be provided to the 
City under the Contract will originate in Northern Ireland, unless the Contractor has implemented the fair 
employment principles embodied in the MacBride Principles. 

 
a. In the performance of the Contract, the Contractor agrees that it will not utilize any suppliers, 

Subcontractors, or subconsultants at any tier (1) who have (or whose parent, subsidiary, exclusive distributor, or 
company affiliate have) any investments, licenses, franchises, management agreements, or operations in Northern 
Ireland or (2) who will provide products originating in Northern Ireland unless said supplier, subconsultant, or 
Subcontractor has implemented the fair employment principles embodied in the MacBride Principles. 

 
b. The Contractor agrees to cooperate with the City's Director of Finance in any manner which 

said Director deems reasonable and necessary to carry out the Director's responsibilities under Section 17-104 of 
The Philadelphia Code. The Contractor expressly understands and agrees that any false certification or 
representation in connection with this Paragraph and any failure to comply with the provisions of this Paragraph 
shall constitute a substantial breach of the Contract entitling the City to all rights and remedies provided in the 
Contract or otherwise available at law (including, but not limited to, Section 17-104 of The Philadelphia Code) or 
in equity.  In addition, the Contractor acknowledges and understands that false certification or representation is 
subject to prosecution under Title 18 Pa.C.S. §4904, as amended, concerning unsworn falsification to authorities. 

 
113. Steel Products Procurement Act. The Steel Products Procurement Act, 73 P.S. § 1881, et 

seq., as amended, shall govern payments to the Contractor under the Contract. In seeking payment under the 
Contract, the Contractor represents, warrants, and covenants that only steel products made in the United States as 
defined by the Steel Products Procurement Act have been used or supplied in the performance of the Contract 
and all Subcontracts thereunder. Where unidentified steel products are supplied or used under the Contract, the 
City will not authorize, provide for, or make any payments to the Contractor for such steel products, unless and 
until the Contractor shall first provide to the Project Manager documentation, including, but not limited to, invoices, 
bills of lading, and mill certification, attesting that the steel was melted and manufactured in the United States. 
Where a steel product is identifiable from its face, the City will authorize, provide for, and make payments to the 
Contractor for such steel products, only after the Contractor shall have submitted a certification, in a form 
satisfactory to the Project Manager, that the Contractor has fully complied with the requirements of the Steel 
Products Procurement Act. Where the Project Manager has determined that a particular steel product is not 
produced in the United States in sufficient quantities to satisfy the requirements of the Contract, then this Paragraph 
shall not apply to payments for that steel product. Failure of the Contractor to comply with the Steel Products 
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Procurement Act shall constitute a violation of the Contract, which shall entitle the City to exercise all rights 
and remedies provided to it by the Steel Products Procurement Act and provided to it under the Contract, either 
at law or in equity. 

 
114. Business, Corporate and Slavery Era Insurance Disclosure. In accordance with Section 17-

104, as amended, of The Philadelphia Code, the Respondent, after execution of the Contract, will complete 
an affidavit certifying and representing that the Respondent (including any parent company, subsidiary, exclusive 
distributor, or company affiliated with Respondent) has searched any and all records of the Respondent or any 
predecessor business entity regarding records of investments or profits from slavery or slaveholder insurance 
policies during the slavery era. The names of any slaves or slaveholders described in those records must be 
disclosed in the affidavit. 

 
The Respondent expressly understands and agrees that any false certification or representation in 

connection with this Paragraph and/or any failure to comply with the provisions of this Paragraph shall constitute a 
substantial breach of this Contract entitling the City to all rights and remedies provided in this Contract or otherwise 
available in law (including, but not limited to, Section 17-104 of The Philadelphia Code) or equity and the contract 
will be deemed voidable.  In addition, it is understood that false certification or representation is subject to 
prosecution under Title 18 Pa.C.S.A. Section 4904, as amended, concerning unsworn falsification to authorities. 
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Clean-up of Project Site 32

Commercial Activity License 10

Completeness of Data 79

Contract:  
∙  Amount 40

∙  Award 12

∙  Cancellation 16

∙  Days 101

∙  Default 28

∙  Execution 13

∙  Surety 14

∙  Termination 17

∙  Time for Completion 21

Contractor:  
∙  Co-Operation with Others 31

∙  Co-Operation with Utilities 83

∙  Guarantee 33

∙  Independent 22

∙  Liability for Service 56

∙  Obligations 18

∙  Performance of Work 19

∙  Successors 89

  
D  

Damages, Liquidated 21

Danger Signals 68

Default and Remedies 28

Defective Work or Material 61

Definitions 1

Detour Signs 69

Disabilities Act 111

Discrimination 104, 107

Disputed Work 46

Drawings, Shop and Working 38

Dust and Smoke 76

  
E  

Employment of Low Income 
Persons 105
Equipment or Material, 
Loaned or Rented 20

Estimates:  
∙  Current 49

∙  Final 52

∙  Semi-Final 51

Ethics Requirements 106
Examination, Documents and 
Site 3

Exclusionary Organizations 107

Executive Order 03-12 108

Explosives 77

  
F  

Federal Laws 110

Fees 7

Final Inspection 52

Fire Hydrants and Boxes 66

Force Account 47
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G  

Gas Pipes 84

Governing Law 88

Guarantee 33

  
H  

Headings, Titles, Captions 100

Hold Harmless Clause 24

  
I  

Indemnification 24

Indemnity, Proprietary Rights 27

Inspection 52, 59

Insurance Requirements 26

Integration 92

Interpretation; Precedence 2, 91

Investigation of Work 60

  
J  

Joint Venture 93

Jurisdiction 98

Jury Trial Waiver 99

  
L  

Labor-Management 
Relationships 103

Lighting Units, Street 87
Lines and Grades - City 
Datum 39

Liquidated Damages 21

  
M  

Maintenance:  
∙  After Completion of Work 33

∙  Of Traffic 64

∙  Of Waterways 65

Mediation, Non-Binding 55

  
N  

Night Work 73

Northern Ireland 112

Notice 102

  

P  
Payments:  
∙  Application for 48, 49

∙  Final 52

∙  Scope of 41

∙  Semi-Final 51

Permits and Licenses 30
Plans and Technical 
Specifications 37

Power and Light 74

Prevailing Wages 103
Project Manager; Authority 
and Status 36

Proprietary Rights Indemnity 27

Punchlist 51, 52

  
Q  

Quantities are Approximate 42

Proposal:  
∙  Breakdown 48

∙  Comparison 11

∙  Processing Fee 7

∙  Restriction 4

∙  Security 6

∙  Submission 5

  
R  

Records, Accounting 34

Retainage 50

Risk of Loss 23

  
S  

Safety Provisions 71

Sanitary Provisions 71
Severability and Partial 
Invalidity 95

Signs, Identification 70

Slavery 114

Specifications, Technical 37

Statutes 97
Steel Products Procurement 
Act 113

Storage Space 72

Street Closings 69

Structures:  
∙  Abandonment of 82
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∙  Interfering with 
Construction 81

∙  Support and Protection 80

Subcontracts 29

Survival 96

  
T  

Tax:  
∙  Indebtedness 9

∙  Requirements 8

∙  Sales, Use, Federal Excise 35

Temporary Buildings 67

Termination of Contract 17

Third Party Beneficiaries 94

Time Extensions 21

Traffic Control Apparatus 85

Traffic, Maintenance of 64

  
U  

Unauthorized Acts 15

  
V  

Vaults 86

  
W  

Water, Use of 75

Work:  
∙  Disputed 46

∙  In Freezing Weather 78

∙  Investigation 60

∙  Performance 19, 62

Workmanship 58
 



WORKER PROTECTION AND INVESTMENT CERTIFICATION FORM 

A. Pursuant to Executive Order 2021-06, Worker Protection and Investment (October 21, 2021), the
Commonwealth is responsible for ensuring that every worker in Pennsylvania has a safe and healthy work
environment and the protections afforded them through labor laws.  To that end, contractors and grantees of
the Commonwealth must certify that they are in compliance with Pennsylvania’s Unemployment
Compensation Law, Workers’ Compensation Law, and all applicable Pennsylvania state labor and workforce
safety laws including, but not limited to:

1. Construction Workplace Misclassification Act
2. Employment of Minors Child Labor Act
3. Minimum Wage Act
4. Prevailing Wage Act
5. Equal Pay Law
6. Employer to Pay Employment Medical Examination Fee Act
7. Seasonal Farm Labor Act
8. Wage Payment and Collection Law
9. Industrial Homework Law
10. Construction Industry Employee Verification Act
11. Act 102: Prohibition on Excessive Overtime in Healthcare
12. Apprenticeship and Training Act
13. Inspection of Employment Records Law

B. Pennsylvania law establishes penalties for providing false certifications, including contract termination; and
three-year ineligibility to bid on contracts under 62 Pa. C.S. § 531 (Debarment or suspension).

CERTIFICATION 

I, the official named below, certify I am duly authorized to execute this certification on behalf of the 
contractor/grantee identified below, and certify that the contractor/grantee identified below is compliant with 
applicable Pennsylvania state labor and workplace safety laws, including, but not limited to, those listed in 
Paragraph A, above.  I understand that I must report any change in the contractor/grantee’s compliance status to 
the Purchasing Agency immediately. I further confirm and understand that this Certification is subject to the 
provisions and penalties of 18 Pa. C.S. § 4904 (Unsworn falsification to authorities). 

Signature Date 

Name (Printed) 

Title of Certifying Official (Printed) 

Contractor/Grantee Name (Printed) 

BOP-2201 
Published: 02/04/2022 



Commonwealth of Pennsylvania  

NONDISCRIMINATION/SEXUAL HARASSMENT CLAUSE 

During the term of the Contract, the Applicant (known herein as “Grantee”) agrees as follows: 

1. In the hiring of any employee(s) for the manufacture of supplies, performance of work, or any other activity
required under the grant agreement or any subgrant agreement, contract, or subcontract, the Grantee, a
subgrantee, a contractor, a subcontractor, or any person acting on behalf of the Grantee shall not discriminate
by reason of race, gender, creed, color, sexual orientation, gender identity or expression, or in violation of the
Pennsylvania Human Relations Act (PHRA) and applicable federal laws, against any citizen of this
Commonwealth who is qualified and available to perform the work to which the employment relates.

2. The Grantee, any subgrantee, contractor or any subcontractor or any person on their behalf shall not in any
manner discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or expression,
or in violation of the PHRA and applicable federal laws, against or intimidate any of its employees.

3. Neither the Grantee nor any subgrantee nor any contractor nor any subcontractor nor any person on their
behalf shall in any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender
identity or expression, or in violation of the PHRA and applicable federal laws, in the provision of services
under the grant agreement, subgrant agreement, contract or subcontract.

4. Neither the Grantee nor any subgrantee nor any contractor nor any subcontractor nor any person on their
behalf shall in any manner discriminate against employees by reason of participation in or decision to refrain
from participating in labor activities protected under the Public Employee Relations Act, Pennsylvania Labor
Relations Act or National Labor Relations Act, as applicable and to the extent determined by entities charged
with such Acts’ enforcement, and shall comply with any provision of law establishing organizations as
employees’ exclusive representatives.

5. The Grantee, any subgrantee, contractor or any subcontractor shall establish and maintain a written
nondiscrimination and sexual harassment policy and shall inform their employees in writing of the policy. The
policy must contain a provision that sexual harassment will not be tolerated and employees who practice it
will be disciplined. Posting this Nondiscrimination/Sexual Harassment Clause conspicuously in easily-
accessible and well-lighted places customarily frequented by employees and at or near where the grant
services are performed shall satisfy this requirement for employees with an established work site.

6. The Grantee, any subgrantee, contractor or any subcontractor shall not discriminate by reason of race,
gender, creed, color, sexual orientation, gender identity or expression, or in violation of the PHRA and
applicable federal laws, against any subgrantee, contractor, subcontractor or supplier who is qualified to
perform the work to which the grant relates.

7. The Grantee and each subgrantee, contractor and subcontractor represents that it is presently in compliance
with and will maintain compliance with all applicable federal, state, and local laws and regulations relating to
nondiscrimination and sexual harassment. The Grantee and each subgrantee, contractor and subcontractor
further represents that it has filed a Standard Form 100 Employer Information Report (“EEO-1”) with the U.S.
Equal Employment Opportunity Commission (“EEOC”) and shall file an annual EEO-1 report with the EEOC as
required for employers’ subject to Title VII of the Civil Rights Act of 1964, as amended, that have 100 or more
employees and employers that have federal government contracts or first-tier subcontracts and have 50 or
more employees. The Grantee, any subgrantee, any contractor or any subcontractor shall, upon request and
within the time periods
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requested by the Commonwealth, furnish all necessary employment documents and records, including EEO-
1 reports, and permit access to their books, records, and accounts by the granting agency and the Bureau of 
Diversity, Inclusion and Small Business Opportunities for the purpose of ascertaining compliance with the 
provisions of this Nondiscrimination/Sexual Harassment Clause. 

8. The Grantee, any subgrantee, contractor or any subcontractor shall include the provisions of this
Nondiscrimination/Sexual Harassment Clause in every subgrant agreement, contract or subcontract so that
those provisions applicable to subgrantees, contractors or subcontractors will be binding upon each
subgrantee, contractor or subcontractor.

9. The Grantee’s and each subgrantee’s, contractor’s and subcontractor’s obligations pursuant to these
provisions are ongoing from and after the effective date of the grant agreement through the termination
date thereof. Accordingly, the Grantee and each subgrantee, contractor and subcontractor shall have an
obligation to inform the Commonwealth if, at any time during the term of the grant agreement, it becomes
aware of any actions or occurrences that would result in violation of these provisions.

10. The Commonwealth may cancel or terminate the grant agreement and all money due or to become due under
the grant agreement may be forfeited for a violation of the terms and conditions of this
Nondiscrimination/Sexual Harassment Clause. In addition, the granting agency may proceed with debarment
or suspension and may place the Grantee, subgrantee, contractor, or subcontractor in the Contractor
Responsibility File.

Signature Date 

Printed Name Title 

Company Name 
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LLC-25  REV 10-03 (Page 1)

WEEKLY PAYROLL CERTIFICATION FOR PUBLIC WORKS PROJECTS

Contractor or                   Subcontractor (Please check one)                ALL INFORMATION MUST BE COMPLETED

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGE DIVISION

7TH & FORSTER STREETS
HARRISBURG, PA  17120

1-800-932-0665

CONTRACTOR SUBCONTRACTOR

ADDRESS ADDRESS

PAYROLL NUMBER    WEEK ENDING DATE PROJECT AND LOCATION

PROJECT SERIAL # PROJECT #

EMPLOYEE NAME
APPR.
RATE

(%)

WORK
CLASSIFICATION

DAY AND DATE

HOURS WORKED EACH DAY

S-
TIME

0-
TIME

BASE
HOURLY

RATE

TOTAL FRINGE
BENEFITS
(C=Cash)

(FB=Contributions)*

TOTAL
DEDUCTIONS

GROSS PAY
FOR

PREVAILING
RATE JOB(S)

CHECK #

 C:

FB:

 C:

FB:

 C:

FB:

 C:

FB:

 C:

FB:

*SEE REVERSE SIDE
PAGE NUMBER ___________  OF ____________



THE NOTARIZATION MUST BE COMPLETED ON FIRST AND LAST SUBMISSIONS ONLY.  ALL OTHER
INFORMATION MUST BE COMPLETED WEEKLY.

*FRINGE BENEFITS EXPLANATION (FB): Bona fide benefits contribution, except those required by Federal or State
Law (unemployment tax, workers’ compensation, income taxes, etc.)

Please specify the type of benefits provided and contributions per hour:

1) Medical or hospital care__________________________________________________________________________
2) Pension or retirement ____________________________________________________________________________
3) Life insurance _________________________________________________________________________________
4) Disability _____________________________________________________________________________________
5) Vacation, holiday _______________________________________________________________________________
6) Other (please specify) ___________________________________________________________________________

CERTIFIED STATEMENT OF COMPLIANCE
1. The undersigned, having executed a contract with _____________________________________________________

______________________________ for the construction of the above-identified project, acknowledges that:
(a) The prevailing wage requirements and the predetermined rates are included in the aforesaid contract.

(b) Correction of any infractions of the aforesaid conditions is the contractor’s or subcontractor’s responsibility.

(c) It is the contractor’s responsibility to include the Prevailing Wage requirements and the predetermined rates in
any subcontract or lower tier subcontract for this project.

2. The undersigned certifies that:
(a) Neither he nor his firm, nor any firm, corporation or partnership in which he or his firm has an interest is debarred

by the Secretary of Labor and Industry pursuant to Section 11(e) of the PA Prevailing Wage Act, Act of August
15, 1961, P.L. 987 as amended, 43 P.S.§ 165-11(e).

(b) No part of this contract has been or will be subcontracted to any subcontractor if such subcontractor or any firm,
corporation or partnership in which such subcontractor has an interest is debarred pursuant to the aforementioned
statute.

3. The undersigned certifies that:
(a) the legal name and the business address of the contractor or subcontractor are:  _________________________

_________________________________________________________________________________________

(b) The undersigned is:

(c) The name, title and address of the owner, partners or officers of the contractor/subcontractor are:

The willful falsification of any of the above statements may subject the contractor to civil or criminal prosecution, provided in
the PA Prevailing Wage Act of August 15, 1961, P.L. 987, as amended, August 9, 1963, 43 P.S. § 165.1 through 165.17.

(AWARDING AGENCY, CONTRACTOR OR SUBCONTRACTOR)

a single proprietorship           a corporation organized in the state of ______________
a partnership other organization (describe) ____________________________

NAME TITLE ADDRESS

(DATE)

SEAL

  (SIGNATURE)

(TITLE)

Taken, sworn and subscribed before me this _________ Day

of ___________________________________  A.D.,  ___________LLC-25  REV 10-03 (Page 2)



 Philadelphia Redevelopment Authority Insurance Requirements 

01- INSURANCE REQUIREMENTS 
 

1. Contractor and all of its subcontractors, at their own expense, shall procure and maintain 
from reputable insurers admitted to do business on a direct basis in the Commonwealth of 
Pennsylvania and with an AM Best Rating of A- or better and satisfactory to the City of 
Philadelphia (“Owner”), a minimum of the following insurance, as specified below, covering the 
work and Contractor’s performance of the work on the project: 

 
(a) Commercial General Liability Insurance (required of general contractor and all 

subcontractors) 
 
Minimum Policy Limit 
$1,000,000 per occurrence combined single limit for bodily injury (including death) 
and property damage liability; 
$1,000,000 for personal and advertising injury; 
$2,000,000 general aggregate; 
$1,000,000 for products and completed operations; and  
$100,000 fire legal liability. 
 
Coverage 
The policy shall include the following coverages: premises operations; blanket 
contractual liability; personal injury liability; products and completed operations; 
independent contractors; employees and volunteers as insureds; cross liability; broad 
form property damage liability (including completed operations and loss of use); 
vandalism and malicious mischief; explosion, collapse, and underground damage 
(XCU); public liability and property damage coverage for bodily injury, accidental 
death and damage to property, which may arise from operations under this 
Agreement and contractual liability insurance in a form sufficient to support 
Contractor’s indemnity requirements and any implied warranties of Contractor. In 
the event that a crane will be required to be supplied or used by Contractor or a 
subcontractor on this project, Contractor or the subcontractor shall maintain 
Contractors Equipment Coverage in connection with that crane, including insurance 
coverage for expenses to re-erect the crane and Rental Reimbursement and 
Expediting Expense Coverages. 
 

(b) Workers’ Compensation/Employer’s Liability Insurance (required of general 
contractor and all subcontractors) 
 
Worker’s Compensation 
For all employees, in accordance with statutory requirements of the Commonwealth 
of Pennsylvania. 
 
Employer’s Liability   
$100,000 for bodily injury by accident for each accident; 
$100,000 for bodily injury by disease for each employee; and 
$500,000 for the policy limit for bodily injury by disease. 
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Coverage   
The coverage must include an All States Endorsement, and, if applicable, must 
include U.S. Longshore and Harbor Workers Compensation.    
 

(c) Automobile Liability Insurance (required of general contractor and all 
subcontractors) 
 
Minimum Policy Limit 
$1,000,000 per occurrence combined single limit for bodily injury (including death) 
and property damage. 
 
Coverage 
For all owned, non-owned and hired vehicles, and coverage for contractual liability, 
including liability for employee injury assumed under this Agreement. 
 

(d) Builders’ Risk/Installation Floater Insurance (only one policy per Project to 
cover the entire Project under construction required of PRA or the general 
contractor – typically held by PRA, general contractor to confirm)   
 
Minimum Policy Limit 
During the period of any construction and/or renovations, Contractor shall maintain 
builder's risk insurance in an amount equal to at least the anticipated full replacement 
value (of like kind and quality) of the project under construction, including all 
property incorporated or to be incorporated in the project and the interests of the 
insured performing work on the project.   
 
Coverage 
“All risks” coverage must insure against physical loss or damage to all property 
incorporated or to be incorporated in the project and must extend to materials in 
transit and in storage (on and off the job site).  Coverage must include jobsite 
temporary buildings used for storage of property to be incorporated into the Project.  
Coverage must cover the interests of all contractors and all subcontractors 
performing work under the project, including reasonable compensations for services 
and expenses as a result of an insured loss.   
 
The policy must be written on a replacement cost basis (with no co-insurance clause) 
and must include Offsite Storage Locations Coverage (coverage for property to be 
incorporated into the project). Contractor is responsible for any damage to their 
owned, leased, or rented tools and equipment. 
 
Period of Coverage 
The coverage must remain in full force and effect during the period of any 
construction and/or renovations on a Project’s premises until final completion and 
acceptance of the Project.   
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(e) Pollution Liability Insurance (only required for contractors and subcontractors 
performing construction-related work). 
 
Minimum Policy Limit 
$1,000,000 per occurrence;  
$2,000,000 aggregate. 
 
Coverage 
Coverage must include bodily injury (including death) and property damage as well 
as coverage for receiving, dispensing, transporting, removing, handling or storing 
any environmental contaminant or pollutants. The policy must not exclude 
asbestos, lead, silica, mold/fungus, oil, oil-related chemicals, petroleum, petroleum-
related chemicals, or any other environmental contaminant or pollutant that may be 
encountered during construction.   
 
Period of Coverage 
Must include sudden, accidental, and gradual occurrences and may be written on a 
claims-made basis provided that coverage for occurrences happening during the 
term of the Project Contract must be maintained in full force and effect under the 
policy or “tail” coverage for a period of at least four (4) years after final payment to 
provide two (2) years of completed operations coverage and an additional two (2) 
years to report claims that are made. 
 

(f) Builders’ Professional Liability Insurance (only required for environmental 
testing and architectural and engineering services contractors). 
 
Minimum Policy Limit 
$2,000,000 
Deductible not to exceed $100,000 
 
Coverage 
Errors and omissions coverage for environmental investigation, testing, architectural, 
engineering, or remediation services. 
 
Period of Coverage 
Professional Liability Insurance may be written on a claims-made basis provided 
that coverage for occurrences happening during the performance of the services 
required under this Agreement shall be maintained in full force and effect under the 
policy or “tail” coverage for a period of at least two (2) years after completion of the 
services. 
 

(g) Excess/umbrella liability insurance (only required for the general contractor). 
 
Minimum Policy Limit 
$5,000,000 for each occurrence and the annual aggregate amount that will apply in 
excess of the commercial general liability, automobile liability, and employer’s 
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 Philadelphia Redevelopment Authority Insurance Requirements 

liability insurance policies. 
 

2. Each of the required insurance policies must satisfy the following requirements, either 
through provisions in the policy or by special endorsement attached to the policy, and Contractor 
shall provide evidence of the same: 

 
(a) Contractor’s insurance coverage is on a primary and non-contributory basis with any 

insurance carried or administered by Owner, PRA, the Philadelphia Authority for 
Industrial Development (“PAID”), the Philadelphia Industrial Development 
Corporation (“PIDC”) or the Philadelphia Housing Development Corporation 
(“PHDC”);  
 

(b) includes coverage for ongoing operations and completed operations;  
 

(c) Owner, PRA, PAID, PIDC, PHDC, and each of their respective officers, directors, 
employees and agents are named as additional insured on a primary and non-
contributory basis on all of the insurance policies (and as loss payee for the builder’s 
risk policy), except for workers’ compensation and professional liability insurance 
policies, even for claims regarding their partial negligence, and if there is one or 
more third-party grants (for example, Commonwealth of Pennsylvania, federal 
government, or private philanthropic grants) funding the work under this 
Agreement, then each grantor is also named as an additional insured if required by 
the applicable third-party grant;  

 
(d) includes a waiver of subrogation in favor of Owner and all of the other 

aforementioned additional insureds;  
 

(e) coverage is applicable separately to each insured against whom a claim is made or 
suit is brought and there is no “Cross Liability” exclusion on the insurance policies 
that preclude coverage for suits or claims between Contractor and Owner or between 
the Owner and any other insured or additional insured under the insurance policies;  

 
(f) no act or omission of Owner, PRA, PAID, PIDC, PHDC, or their respective officers, 

directors, employees or agents will invalidate coverage;   
 

(g) Contractor shall not have a Self-Insured Retention (“SIR”)/deductible on any policy 
greater than Fifty Thousand Dollars ($50,000), which is the responsibility of 
Contractor.  If Contractor’s policy(ies) has a SIR/deductible exceeding this amount, 
approval must be received from Owner in writing prior to starting work.  In the 
event any policy includes a SIR/deductible, Contractor is solely responsible for 
payment within the SIR/deductible of their policy(ies) and the Additional Insured 
requirements specified herein shall be provided within the SIR/deductible 
amount(s); 

 
(h) all the required insurance, except Professional Liability insurance, must be written 

on an “occurrence” basis and not a “claims-made” basis (except as otherwise 
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expressly specified);   
 

(i) the insurance policies must provide for at least thirty (30) days prior written notice to 
be given to Owner in the event that coverage is materially changed, cancelled or 
non-renewed or once any policy limits have been exhausted by fifty percent (50%); 
and 

 
(j) Owner, PRA, PAID, PIDC, and PHDC must each be listed as a Certificate Holder. 

 
3. In no event may Contractor perform or allow any subcontractor to perform any work under 

this Agreement until Contractor has delivered or caused to be delivered to the City’s Risk 
Management Division the required evidence of insurance coverages that comply with the provisions 
of Section 1 through Section 10.   

 
4. Contractor shall maintain all insurance in full force and effect for the entire term of this 

Agreement and as otherwise expressly specified. If any such insurance is due to expire during the 
term of this Agreement, Contractor shall not permit the coverage to lapse and shall furnish evidence 
of coverage to Owner, PRA, PAID, PIDC, and PHDC.  In the event of material change, cancellation 
or non-renewal of coverage(s), Contractor must replace the coverage(s) to comply with the contract 
requirements to prevent a lapse of coverage for any time period during the term of the contract. 

 
5. Endorsement forms required include CG 20 01, CG 20 10 and CG 20 37 as published by the 

Insurance Services Office (“ISO”) or on equivalent forms that are satisfactory to Owner. 
 

6. Contractor, for itself and its respective insurers, hereby releases Owner, PRA, PAID, PIDC, 
and PHDC from any and all claims, demands, actions and causes of action (including, without 
limitation, subrogation claims), for loss or damage covered by any of the insurance maintained by 
Contractor, even if the loss or damage shall have been caused by the fault or partial negligence of 
Owner, PRA, PAID, PIDC, or PHDC, or anyone for whom the Owner, PRA, PAID, PIDC, or 
PHDC may be responsible.  If any of the policies of insurance required under this Agreement 
require an endorsement to provide for the waiver of subrogation, then the named insured of such 
policies will cause them to be so endorsed. 

 
7. Certificates of insurance evidencing the required coverages and additional insured 

endorsements must specifically reference the project and the Subgrant Agreement between PAID 
and PRA (as amended, the “Subgrant Agreement”), pursuant to which this Agreement is 
authorized.  At least ten (10) days before work is to commence, and before each renewal date, 
Contractor shall submit the original certificates of insurance to:  

 
PRA and PHDC at 1234 Market Street, 16th Floor, Philadelphia, PA 
19107, Attention: General Counsel;  
 
PAID c/o PIDC at 1500 Market Street, Suite 3500 West, 
Philadelphia, PA 19102, Attention: Senior Vice President – General 
Counsel; and  
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City’s Division of Risk Management at One Parkway Building, 11th 
Floor, 1515 Arch Street, Philadelphia, PA 19102, Attention: Risk 
Manager.  
 

8. The ten (10) day requirement for advance documentation of insurance coverage may be 
waived by the Owner in situations where such waiver will benefit the Owner, but under no 
circumstances shall the Contractor actually begin work (or continue work, in the case of renewal) 
without providing the required proof of insurance and required endorsements.  Owner reserves the 
right to require the Contractor to furnish certified copies of the original policies of all insurance 
required under this Agreement, including certified copies of all required endorsements, at any time 
upon ten (10) days prior written notice to the Contractor. 

 
9. Insurance requirements are subject to the periodic review by Owner. Any failure, actual or 

alleged, on the part of Owner to monitor or enforce compliance with any of the insurance 
requirements will not be deemed as a waiver of any rights on the part of Owner.  Owner may 
require additional types of insurance or higher limits if, in its sole discretion, the potential risk 
warrants it.   

 
10. Notwithstanding the minimum insurance policy limits specified in Section 1, no less than 

the stated value for each of the insurance policies of Contractor and its subcontractors shall be 
available to Owner, PRA, PAID, PIDC, and PHDC to cover Contractor’s indemnity under the 
Agreement.  However, the minimum amount of insurance required in Section 1 shall not be 
construed to be a limitation of the liability on the part of Contractor and the carrying of the 
insurance described shall in no way be interpreted as relieving Contractor of any responsibility or 
liability under this Agreement. 

 
11. Contractor shall, at all times, keep the Property free from accumulation of waste materials or 

rubbish caused by Contractor's operations.  All rubbish and flammable items shall be removed 
from the Project site daily and work areas shall be maintained free from accumulation of 
combustible debris.  Contractor shall remove all dirt, grease marks, etc., from walls, ceilings, 
floor, fixtures, etc., resulting from the performance of the work of the Project.  Upon completion 
of the work, any tools, materials and other articles not removed within seven (7) days after notice 
by Owner may be treated as abandoned property. 



   WEST MILL CREEK PLAYGROUND AND PLAZA RENOVATIONS 
007337 – 1  

ECONOMIC OPPORTUNITY PLAN 
Revised 04/11/2025 

SECTION 007337 
REBUILD PROJECT 

ECONOMIC OPPORTUNITY PLAN 
 
I. Introduction and Definitions  
 
Chapter 17-1600 of The Philadelphia Code requires the development and implementation of 
“Economic Opportunity Plan(s)” (“EOPs”) for certain classes of contracts and covered projects as 
defined in Section 17-1601. Rebuilding Community Infrastructure, generally referred to as 
“Rebuild,” is a City of Philadelphia (the “City”) program for the construction, demolition, 
renovation and equipping of the City’s parks, libraries, playgrounds, recreation centers and other 
related facilities for the purpose of creating first-class, modern, safe, and clean parks, recreation 
centers, and libraries.  Diversity and inclusion is a pillar of the Rebuild program and this Economic 
Opportunity Plan (the “Project EOP”) will establish goals for achieving the objectives of Diverse 
Business Inclusion and Workforce Diversity for the WEST MILL CREEK PLAYGROUND AND PLAZA 
RENOVATIONS project (the “Project”).  This Project EOP will also outline and delineate roles and 
responsibilities between the City, acting through its Rebuild Office, the Philadelphia Authority for 
Industrial Development (“PAID”), and the Philadelphia Redevelopment Authority (“PRA”) on 
Rebuild projects implemented by ___________________________________, a contractor acting 
as the general contractor (the “Contractor”) under contract with the PRA as a sub-grantee to 
PAID.    
 
For purposes of this Project EOP, the following definitions will apply: 
 

Diverse Business Inclusion means each Contractor’s Best and Good Faith Efforts to 
provide meaningful and representative opportunities for Minority Business Enterprises 
(“MBEs”) and Woman Business Enterprises (“WBEs”) (collectively, “M/WBEs” which also 
includes firms designated as Disadvantaged Business Enterprises or “DBEs”). In 
furtherance of Section 17-1502 of The Philadelphia Code and as informed by the City’s 
most current Annual Disparity Study, contract opportunities for MBEs may be separated 
into categories of firms owned by African Americans, Hispanic Americans, Asian 
Americans and Native Americans. 
 
Best and Good Faith Efforts means those efforts, the scope, intensity and 
appropriateness of which are designed and performed to foster meaningful and 
representative opportunities for participation by M/WBEs and achieve an appropriately 
diverse workforce.  Best and Good Faith Efforts are considered met (subject to audit and 
verification that commitments are met), when a Contractor makes binding contractual 
commitments within the M/WBE participation ranges established for the contract and 
commits to employ a diverse workforce within the goals and timetable established for the 
contract. 
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Commercially Useful Function. An M/WBE performs a Commercially Useful Function 
when it performs a distinct element of a contract (as required by the work to be 
performed in accordance with the bid specifications) which is worthy of the dollar amount 
of the M/WBE’s contract and the M/WBE carries out its responsibilities by (a) managing 
and supervising the work involved and (b) actually self-performing at least twenty percent 
(20%) of the work of the contract with its own workforce. For suppliers, an M/WBE 
performs a Commercially Useful Function when it is responsible for sourcing the material, 
negotiating price, determining quality and quantity, ordering the material, and paying for 
it from its own funds.  Whether an M/WBE performs a “Commercially Useful Function” 
will be evaluated and determined by the EOP Monitor and the Rebuild Office on a bid-by-
bid basis as informed by prevailing industry standards and the M/WBE’s NAIC Codes and 
may require, without limitation, evidence of a warehouse, distribution equipment, and 
certified payroll records. 

 
Diverse Workforce refers to the recruitment, hiring, training, employment and trades 
union referral, as both journeypersons and apprentices, of workers who are African 
American, Hispanic American, Asian American, and/or Female.   

 
II.    Rebuild Diversity and Inclusion Goals 
 

A. Diverse Business Inclusion – Contract Participation Goals  
 
As a benchmark for Contractor’s expression of its Best and Good Faith Efforts to provide 
meaningful and representative opportunities for M/WBEs the Project, the following contract 
participation ranges have been developed. These contract participation ranges represent, in the 
absence of discrimination in the solicitation and selection of M/WBEs, the percentage of M/WBE 
participation that would be reasonably attainable on this Project through the exercise of 
Contractor’s Best and Good Faith Efforts:  
 
 Professional services contracts:  25-30% MBE and 15-20% WBE 
 
 Construction contracts:  30-35% MBE and 15-20% WBE 
 
For purposes of calculating contract participation:   
 

• In order to maximize opportunities for as many businesses as possible, a business that is 
certified in two or more categories (e.g., MBE and WBE) will only be credited toward one 
participation range as either an MBE or WBE.  The business will not be credited toward 
more than one category.   
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• In addition to certification, businesses must be registered with the City of Philadelphia’s 
Office of Economic Opportunity (“OEO”) as MBE and/or WBE in order to count toward 
contract participation goals for Diverse Business Inclusion.  Visit phila.mwdsbe.com for 
more information. 
 

• Only first and second-tier vendors will be included in the contract participation 
calculation.  See the table below for more details:  
 

  TIER  EXAMPLE  

  Project Lead  PRA  

Included; counts toward 
participation goals  1st-Tier vendor  

General Contractor  
(i.e., the Contractor 
signing this Project 

EOP) 
Included; counts toward 

participation goals  2nd-Tier vendor  Subcontractors  

Not Included; does not count 
toward participation goals  

3rd-Tier vendor and 
below  Further subcontractors  

 
• While contract participation is only calculated based on the first two tiers of contracting, 

EOP Monitors will observe and track an additional contracting tier (i.e., the third-tier 
contractors) in order to identify any second-tier contractors improperly acting as “pass-
throughs.”  “Pass-throughs” are defined in this context as contractors who are certified 
as M/WBEs, thus allowing their contract dollars to count for participation, but who are 
not performing a Commercially Useful Function because they are not actually performing, 
managing, and supervising their work with their own workforce.  Employment of a pass-
through contractor constitutes a violation of this Project EOP and can be considered 
fraudulent activity.  If a pass-through scenario is suspected, the EOP Monitor will 
investigate and alert PRA and the Rebuild Office so that appropriate actions can be taken. 

 
• In calculating the percentage of M/WBE participation, the standard mathematical rules 

apply in rounding off numbers. In the event of inconsistency between the dollar and 
percentage amounts listed on the form, the percentage will govern. 
 

• There are some Project costs that are excluded from the contract participation 
calculation. The following describes such cost categories, which must be included in the 
project budget but will be excluded from the contract participation calculation: 

 

https://phila.mwdsbe.com/
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Nonprofit/Government: Project costs committed or disbursed to nonprofit organizations 
or government agencies are excluded from the contract participation calculation. 
 
Few Or No Opportunity (FONO) Services: Project costs associated with vendors providing 
a set of services that few or no MBE- or WBE-certified vendors provide in Philadelphia’s 
marketplace are excluded from the contract participation calculation. 
 
Permitting fees: Permitting fees are excluded from the contract participation calculation.  
 
Contingency costs: Any contingency costs held in the project budget are excluded from 
the contract participation calculation.  As those costs become “active” and are reallocated 
to vendors, those dollars will be included in the calculation. 

 
B.   Diverse Workforce – Workforce Participation Goals 
 

Contractor agrees to exhaust its Best and Good Faith Efforts to employ an appropriately Diverse 
Workforce which will include minority persons and females at all tiers of employment and 
management.  An appropriately Diverse Workforce is one which reflects the local availability and 
historic utilization of Philadelphia residents, and also recognizes underutilization of diverse 
workers across all trades.  The following are expressed as hourly project employment goals for 
workforce participation: 
 

 Total minority laborer and skilled workforce hours 45% (African American 
journeypersons 27%, Hispanic journeypersons 15%, and Asian journeypersons 3%);  

 Total minority workforce hours for laborers, 60% and total minority workforce hours 
for skilled, 40%;  

 Total women laborer and skilled workforce hours 5%;  
 Total women workforce hours, 5% laborer and 5% skilled. 
 Local construction workforce: 50-60%. 

 
III. Contractor Responsiveness and Responsibility 
 

A. Memorializing Contract and Workforce Participation Commitments.  Contractor 
shall identify all of its M/WBE contract participation and diverse workforce participation 
commitments on the following forms:  
 

(i) Contract Participation Commitments.  Contractor shall identify its contract 
participation commitments on the Rebuild Bid Package Contract Participation Worksheet 
(Attachment C, Form 06-B, Excel template provided).  The identification of Contractor’s 
commitment to use the identified M/WBEs constitutes a representation by Contractor that 
(a) each M/WBE identified on the form will provide a Commercially Useful Function; and 
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(b) Contractor has made or intends to make a legally binding commitment with the M/WBE for 
the work or supply effort described and for the dollar/percentage amount(s) set forth on the 
form.  Contractor shall maintain the M/WBE percentage commitments (which apply to the total 
amount of the contract and any additional increases) throughout the term of the contract.  As 
part of Contractor’s vendor selection process, Contractor shall solicit vendors from both the OEO 
Registry (available online at https://phila.mwdsbe.com/) and from Rebuild’s business supports 
programs, Rebuild Ready and the Emerging Vendors Program (for a list of Rebuild Ready and 
Emerging Vendors participants, see Attachment B, Section 6 to the bid documents), which may 
support Contractor’s diverse contracting goals. 
 

(ii) Workforce Participation Commitments.  Contractor shall identify its plan to solicit 
and maintain a diverse workforce on a weekly basis with the estimated hourly breakout for 
African American, Hispanic, Asian and Women workers.  The plan must be contained in the 
Documentation of Best and Good Faith Efforts, Documentation of Best and Good Faith Efforts 
Workforce Diversity Goals Form (Attachment C, Form 06-C).  The plan must demonstrate that 
efforts have been made and are ongoing to meet or exceed the aforementioned employment 
goals.  As part of this plan, Contractor shall solicit worker referrals from the Rebuild workforce 
development programs, which support training to develop diverse apprentice-ready workers in 
the skilled trades (see Attachment C, Form 06-e for more information). 
 

(iii) Any reference in this Project EOP to the “Project EOP” is deemed to include a 
reference to the above-listed documents required to be developed by this Project EOP and, upon 
completion, each of those documents is deemed to be incorporated by reference into this 
Project EOP. 

 
B. Contractor Covenants. Contractor shall comply with the following provisions: 

 
(i) If Contractor or any subcontractor desires to make any changes that would impact 

the contract participation and workforce participation commitments made pursuant to this 
Project EOP, including, without limitation, substitutions for M/WBE participants, changes or 
reductions in the services provided by M/WBE participants, or reductions in the dollar amounts 
and/or percentage value paid to M/WBE participants, then Contractor shall inform PRA and the 
Rebuild Office and obtain prior written approval for any such substitution or modification.  Failure 
to do so will constitute a breach of this Project EOP and of the contract. 

 
(ii) M/WBE(s) are to be paid promptly for work performed satisfactorily under the 

contract/subcontract (including without limitation the supply of materials).  Contractor shall pay 
subcontractors (and require subcontractors to pay their lower-tier contractors) within 5 business 
days of receiving payment.  Compliance with this requirement is a condition of subsequent 
invoice approval and payment. 

 

https://www.phila.gov/programs/rebuild/for-businesses/
https://www.phila.gov/programs/rebuild/for-businesses/
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(iii) Contractor agrees to fully comply with any established payment reporting process 
which may include the use of electronic payment verification systems (i.e., LCP Tracker). 
 

(iv) In support of Rebuild’s overall goal of a local construction workforce of 50%-60% 
Philadelphia residents, Contractor is strongly encouraged to cause their subcontractors to hire 
workers residing in Philadelphia and make commitments with businesses certified as Local 
Business Enterprises (“LBE”) under Section 17-109 of The Philadelphia Code or meeting the 
criteria described in Executive Order 04-12 (except that there is no LBE bid preference available). 

 
(v) Contractor agrees that its compliance with the contract and workforce 

participation commitments developed to meet the goals of this Project EOP is material to its 
contract.  Any failure by Contractor to comply with the requirements of this Project EOP and to 
achieve the contract and workforce participation commitments made pursuant to this 
Project EOP will constitute a substantial breach of this Project EOP and the contract and may 
subject Contractor to all remedies available to PRA and the City under this Project EOP, the 
contract, and otherwise available at law and at equity. 

 
(vi) Contractor shall, in the event of an increase in units of work and/or compensation 

under the contract, increase its contract participation commitments proportionately, which 
increase must be reflected in Contractor’s M/WBE subcontract(s).   

 
(vii) Contractor shall not, and shall not permit subcontractors to, enter into any 

contract or subcontract with an entity that is under suspension or debarment, and/or an entity 
the principals of which are under suspension or debarment, by the City of Philadelphia, the 
Commonwealth of Pennsylvania, or any other governmental entity, instrumentality, or authority. 
 

C. Verification of True and Accurate Information. Contractor hereby verifies and 
agrees that all information submitted to the PRA, PAID, and the Rebuild Office in response to this 
Project EOP is and will be true and correct.  Submission of false information is subject to the 
penalties of 18 Pa. C.S. § 4904 relating to unsworn falsification to authorities and 18 Pa. C.S. § 
4107.2(a)(4) relating to fraud in connection with minority business enterprises or women’s 
business enterprises. 
 
IV. Compliance and Monitoring of Best and Good Faith Efforts   
 

A. Rebuild EOP Oversight Committee.  Members of the Rebuild EOP Oversight 
Committee will include Councilmembers, City department representatives (such as the Rebuild 
Office and the Office of Economic Opportunity), and non-governmental experts in workforce 
development and development of M/WBEs. The Rebuild EOP Oversight Committee will oversee 
the performance of the Rebuild Diversity and Inclusion Goals, including without limitation 
reviewing EOPs, reviewing supports provided to M/WBEs and activities pursuant to the Rebuild 
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Memorandum of Understanding with the Building Trades. The Rebuild EOP Oversight Committee 
is expected to meet no less frequently than quarterly. 
 

B. Rebuild Monitor.  Contractor shall (and shall cause all subcontractors to) provide 
the designated third-party monitor (“Rebuild Monitor” or “EOP Monitor”) with full access to 
contracts, job sites, and all data requested to evaluate performance as compared to the contract 
and workforce participation commitments made pursuant to the Project EOP.  The Rebuild 
Monitor is empowered to assist consultants and contractors with achieving workforce and 
contract participation goals as necessary.   

 
On each contract for Rebuild improvements, when twenty-five percent (25%) of the total 

project is complete and/or when twenty-five percent (25%) of the total contract value has been 
expended, the Rebuild Monitor will determine whether Contractor is on track to meet its contract 
participation and workforce participation commitments.  The Rebuild Monitor will report findings 
to the PRA, the Rebuild Office, and the Rebuild EOP Oversight Committee and may report findings 
to the district Councilmember and with any member of the Project Review Team. 

 
C. Certified Payrolls and LCP Tracker. Contractor shall (and shall cause all 

subcontractors to) submit certified payroll records to the Office of Labor Standards through an 
electronic system, LCP Tracker, on a weekly basis.  Compliance with this requirement is a 
condition of invoice approval and payment.  Contractor shall ensure that the City of Philadelphia’s 
Office of Labor Standards is given full access to job sites and all data requested to monitor 
compliance.  The Rebuild Office and/ or the Office of Labor Standards can provide training and/or 
support to Contractor and subcontractors in the use of LCP Tracker, if needed.  Contractor shall 
not allow any subcontractors to work on the Project’s construction site until each 
subcontractor has opened an account in LCP Tracker.  Compliance with these requirements is a 
condition of invoice approval and payment. 

 
D. Records.  Contractor shall submit to PRA, the City, and the EOP Monitor any and 

all documentation requested, including, but not limited to, copies of subcontracts, participation 
summary reports, participant invoices, telephone logs and correspondence, cancelled checks, 
and certification of payments.  Without limiting the previous sentence, Contractor shall upload 
to Rebuild’s Project Information System built on the Oracle Primavera Unifier (or to any other 
information management system as designated in writing by the Rebuild Office) (a) an 
unredacted copy of Contractor’s contract with the PRA; (b) all of Contractor’s contracts with 
subcontractor(s); and (c) all contracts that subcontractors have with their subcontractors. Each 
contract and subcontract must be uploaded as a separate document promptly after execution of 
that contract or subcontract and each uploaded contract or subcontract must be complete and 
unredacted, including without limitation all exhibits, the scope of work, and all fees and costs.  
Upon request, Contractor shall upload any other contracts or subcontracts and any other 
documents and data into Unifier. Contractor shall maintain all documentation related to this 
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Project EOP for a period of five (5) years from the date of Contractor’s receipt of final payment 
under the contract.  Contractor shall cooperate with any monitoring and enforcement efforts by 
PRA, the City, and the EOP Monitor. 

 
V. Remedies and Incentives  
  

A. If it is determined by the PRA, the City, or the EOP Monitor that Contractor has 
not met, or is not on track to meet, its contract participation or workforce participation 
commitments, then steps will be taken that include but are not limited to the following:  
  

(i) Assistance.  The Rebuild Office and the EOP Monitor, in cooperation with the PRA 
and the Office of Labor Standards (OLS), will take steps to assist Contractor in 
making course corrections.  Such steps might include the identification of 
alternative M/WBEs or alternative ways of packaging contracts.  Contractor shall 
cooperate in these efforts and shall take all steps necessary to correct any 
deficiencies in compliance with the Project EOP. 
 

(ii) Written plan.  Contractor shall prepare a written compliance action plan to show 
how Contractor plans to come into compliance with the Project EOP.  The plan will 
be subject to the approval of PAID and the Rebuild Office.  The Office of Labor 
Standards, PRA, the EOP Monitor, District Councilmembers, and the Rebuild EOP 
Oversight Committee may also be consulted.  

  
 B. If it is determined by PRA, the Rebuild Office, the Office of Labor Standards, or the 
EOP Monitor that Contractor has failed to take successful or acceptable steps to meet its contract 
participation or workforce participation commitments, then one or more of the following 
remedies, which are cumulative and concurrent, may be imposed: 
 

(i) Withholding payment.  PRA and the Rebuild Office may withhold invoice 
approvals so that payments (including but not limited to retainage payments) to 
Contractor or any non-compliant subcontractor will be suspended.     
 

(ii) Rebuild EOP Oversight Committee.  Contractor and any non-compliant 
subcontractor may be called to appear before the Rebuild EOP Oversight 
Committee to address the Project EOP violations. 

 
(iii) Work stoppage. The Project Contractor may be directed to stop work or to stop 

the work of any non-compliant subcontractor.  The goal of the work stoppage 
would be to stop using workforce hours and incurring expenses until a viable plan 
for meeting Project EOP goals can be implemented.  It is understood that work 
stoppages should be avoided if possible because of potential significant negative 
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consequences for all parties.  If this step is necessary, Contractor would be 
responsible for any delay costs resulting from the work stoppage.   
 

(iv) Liquidated damages.  The PRA or the City may recover as liquidated damages one 
percent of the total dollar amount of the relevant contract for each one percent 
(or fraction thereof) of the commitment shortfall.  (NOTE:  The “total dollar 
amount of the contract” includes approved change orders, amendments, and for 
requirements contracts will be based on actual quantities ordered.) 

 
(v) Contract termination.  The contract (or the contract of any non-compliant 

subcontractor) may be suspended, terminated, or rescinded.   
 
(vi) Disqualification and debarment.  The Rebuild Office may recommend that 

Contractor or non-compliant subcontractors be disqualified from Rebuild 
opportunities for a period of time.  The Rebuild Office may also recommend that 
Contractor or non-compliant subcontractors be disqualified from bidding on 
and/or participating in any future City of Philadelphia contracts for a maximum 
period of three (3) years. 

  
C.  In the case of falsification of records and minority business fraud, criminal 

penalties may also apply.  
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK; SIGNATURES FOLLOW] 
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CONTRACTOR 
 
______________________________________________ 
Signature and Date 
 
______________________________________________ 
Print Name 
 
______________________________________________ 
Title 
 
______________________________________________ 
Company 
 



SECTION 007343 
PREVAILING WAGE RATES SCHEDULE - CITY 

NOTICE TO BIDDERS

Contractors and their subcontractors are required to submit weekly 
certified payroll records to the Labor Standards Unit through an 
electronic system, LCP Tracker, or as directed by the Labor Standards 
Unit.  Failure to pay Prevailing Wage, as applicable, or to submit 
certified payroll records is a substantial breach of Contract and may be 
subject to fines and penalties as prescribed by Section 17-107 of The 
Philadelphia Code which may include withholding from any sums due 
to the Contractor under the Contract so much as may be necessary to pay 
the employees the difference between the wages required to be paid 
hereunder and the wages actually paid to such employees, and the City 
may make such payments directly to the appropriate employees. 



MEMORANDUM 

TO: Municipal Operating Departments and Awarding Agencies 

FROM: Andre Bragg, Director, Fair Labor Standards 

DATE: Effective May 9th, 2025 

RE: Updated Prevailing Wage Schedule for the City of Philadelphia 

________________________________________________________________________ 

The Philadelphia Labor Standards Unit has issued an updated prevailing wage rate schedule for 
construction projects done on behalf of the City of Philadelphia. Enclosed herein you will find 
the two (2) decisions, which comprise the updated prevailing wage schedule. They are as the 
follows: 

I. Building Construction
II. Heavy and Highway Construction

Please direct any questions or concerns regarding the prevailing wage rate schedule to my 
attention: 

Philadelphia Labor Standards Unit 
Municipal Services Bldg., 1st Floor Room 170C 

1401 John F. Kennedy Blvd. 
Philadelphia, PA  19102-1670 

Telephone Numbers:  (215) 686-2132 
Fax Number:  (215) 686-2116 

Thank you for your cooperation. 
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PREVAILING WAGE RATE SCHEDULE 

FOR CONSTRUCTION WORK DONE ON BEHALF OF CITY OF PHILADELPHIA 
INCLUDING REPAIR, ALTERATION, AND REMODELING WORK 

 
I.  BUILDING CONSTRUCTION 

 
A.  Job Classification and Wage Rates 

 
            Basic Hourly Rate          Fringe Benefits 
ASBESTOS WORKER 
 Journeyman     59.37   46.03 
             Handler Level 1    32.62       23.87 
 Handler Level 2    47.46   23.87 
BOILERMAKER     52.10   35.72 
BRICKLAYER              48.70                             32.11 
CARPENTER      55.82                             30.52 
CEMENT MASON     48.70                             32.46 
DRY WALL FINISHER    42.25   32.56 
ELECTRICIAN     70.97   47.27 
(Telecommunication Senior Tech)   65.86   35.64 
(Telecommunication Tech A)    61.91   33.51 
ELEVATOR CONSTRUCTOR   71.85   40.03 
FOOTNOTES FOR ELEVATOR MECHANICS:   
 
  A.  PAID VACATION: Employer contributes 8% of basic hourly 
  rate for 5 years or more of service or 6% for 6 months to 5 
  years of service. 
B. Eight Paid Holidays (provided employee has worked 5 
  consecutive days before and the working day after the 
  holiday):  New Year's Day; Memorial Day; Independence Day; 
  Labor Day; Veteran's Day; Thanksgiving Day and the Friday 
  after Thanksgiving Day, and Christmas Day. 
 
GLAZIER      49.96   38.34 
IRONWORKER 
 Structural & Ornamental   53.20   41.01 
 Reinforcing (Rodsetter)   50.29   34.77     
      Rigger & Machinery Mover   46.73   34.39      
LABORER 
 Journeyman Class One   37.85   27.17 
            Journeyman Class Two   37.95   27.17 
            Journeyman Class Three   38.00   27.17 
 Journeyman Class Four   38.15   27.17 
             Journeyman Class Five   38.20       27.17 
             Journeyman Class Six   37.99   27.17 
               Journeyman Class Seven                                      39.10                                 27.17 
 Journeyman Class Eight   39.15   27.17 

Journeyman Class Nine   39.15       27.17 
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Journeyman Class Ten   39.40   27.17 
Journeyman Class Eleven   39.25   27.17 
Journeyman Class Twelve   38.22   27.17 

LABORER: ASBESTOS ABATEMENT, 
  LEAD ABATEMENT, 
  TOXIC WASTE HANDLING, 
  HAZARDOUS WASTE HANDLING 
MASTER ABATEMENT TECHNICIAN  41.00   27.70 
LANDSCAPE LABORER 
 Class I      30.85   24.38 
 Class II     30.85   24.38 
LATHER                  52.64   29.46 
LINE CONSTRUCTION 
Lineman      62.54   31.36 
Winch Truck Operator    43.78   27.18 
Ground hand      37.52   24.90 
Watch/Flag Person     26.74   21.19            
MARBLE SETTER     48.40                             32.45 
MARBLE FINISHER    40.52                             29.90 
MILLWRIGHT     57.39   35.81 
(as of 5/1/2026)     60.20   35.81  
PAINTER 
Brush & Roller     44.38   34.55  
Spray, Steel, & Swing     45.63   34.55 
Bridges                 61.81   33.95 
PILEDRIVERMAN     51.48   41.74 
(as of 5/1/2026)     53.23   41.74 
(Diver)                                                                64.35   41.74   
(as of 5/1/2026)     66.54   41.74 
(Diver Tender)     51.48   41.74 
(as of 5/1/2026)     53.23   41.74 
PLASTERER      43.78   33.09  
PLUMBER      67.53   38.31 
POINTER, CAULKER, & CLEANER  50.00   31.20 
 
 
 
 
POWER EQUIPMENT OPERATOR 

Group One     54.52                            34.49 
 (as of 5/1/2026)    55.67   35.34 

Group One A     57.52   35.38 
(as of 5/1/2026)    58.68   36.22 

 Group Two     54.27   34.42 
 (as of 5/1/2026)    55.43   35.26 
              Group Two A     57.29   35.29    
 (as of 5/1/2026)    58.44   36.14 
     Group Three     50.18   33.22   
 (as of 5/1/2026)    51.34   34.06 
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 Group Four     49.88   33.13 
 (as of 5/1/2026)    51.04   33.97 
        Group Five     48.16   32.62 
 (as of 5/1/2026)    49.32   33.46 

 Group Six     47.17   32.33 
 (as of 5/1/2026)    48.34   33.16 
 Group Seven (A)*    66.26   39.55   
 (as of 5/1/2026)    67.73   40.48 
 Group Seven (B)*    65.97   39.46 
 (as of 5/1/2026)    67.44   40.39 
     
                              ***TOXIC/HAZARDOUS WASTE REMOVAL*** 
 
ROOFER      44.13   34.77 
Shingle      34.35   22.20 
Slate & Tile      37.35   22.20 
SHEET METAL WORKER    59.22                             50.56 
 (Sign Makers and Hangers)    25.03   21.41                                                               
SOFT FLOOR LAYER (Resilient Floor)  53.93   30.54 
SPRINKLER FITTER    66.22                             34.25 
STEAM FITTER     70.32   43.09 
STONE MASON     48.40                            32.45 
SURVEYING AND LAYOUT 
 (Chief of Party)                                               65.96   30.09 
(as of 5/1/2026)     67.52   30.44 
(Instrument Person)                                        57.36   30.09    
(as of 5/1/2026)     58.71   30.44 
(Rodman)                                                          45.88   23.19 
(as of 5/1/2026)     46.97   23.54 
   
TERRAZZO MECHANIC    51.36                            30.16 
TERRAZZO FINISHER (Grinder)                           45.08                            28.46 
TERRAZZO FINISHER (Finisher)   44.81                            28.46 
TILE SETTER     51.36                            30.16 
TILE FINISHER     40.52                             29.90 
TRUCK DRIVER 
 Journeyman Class I    37.57   23.32            
 Journeyman Class II    37.67   23.32 

Journeyman Class III  And Low Boy  37.92   23.32   
WALL COVERER     46.47                             34.55 
WELDER - Rate for craft to which, welding work is incidental. 
 
WINDOW TINTER     24.97   12.38 

 
B. Job Classification Definitions: Building Construction, 

 
1. Laborer Classifications: 

Class One: Strip concrete, dismantle concrete, load, unload, handle and/or transport 
reinforced steel and steel mesh, carry lumber, handle miscellaneous building materials operate  
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jack hammers, use paving breakers and other pneumatic tools, build scaffolds, perform   
raking, handle asphalt, perform spading and concrete pit work, perform grading, perform form 
pinning or shorting, perform demolition work with exception of burners, lay conduits, lay 
ducts, perform sheeting or lagging, lay  non-metallic pipe, perform caulking. 

            Class Two: Power Buggies, Burners on Demolition. 
            Class Three: Wagon drill operator (single) 

Class Four: Powderman, wagon drill operator (multiple), perform circular caissons 
             excavations, caisson groundman, perform underpinning excavation, perform laborers’ work             
             at depth of eight (8) feet or below. 

Class Five: Caisson bottom worker. 
Class Six: Yard worker. 
Class Seven:  Trackmen, Brakemen, Groutmen, Bottom Shaft Men, All Other Men in Free     
Air Tunnels. 

           Class Eight: Caisson Foreman 
              Class Nine: Miner Helper, Form Setters. 

Class Ten: Miners Bore Driver, Blasters, Drillers, Pneumatic Shield Operator. 
Class Eleven:  Welders & Burners. 
Class Twelve: Mason Tenders 
Landscape Laborers: 

 Class I: Landscape laborer 
   Class II: Farm tractor driver, hydro seeder, mulched nozzle worker, backhoe operator,                  
             bulldozer crawler type loader, tree crane operator. 

Laborer - Lather and Plasterer:  Wheel and/or hod carry any lather and plaster materials 
used by lathering and plastering contractors’ build scaffolds; build runways; perform clean-up 
and removal of debris as covered by lathering and plastering contractor’s contract; deliver any  

             material used by lathering and plastering contractor, from curbside to building and back, 
             unless motor vehicles are permitted to enter building with required materials; all mortar 
             designated for use by plasterer shall be carried via wheel barrow or hod; all plastering and fire 
             proofing machines, as well as guns and mixers requiring the assistance of a worker other than 
             plasterer operator, shall be manned by helper (tender). 
2. Truck driver classifications: 
 Class I: Helper, stake body truck operator (single axle, dumpster). 

Class II: Dump truck operator, tandem truck operator, batch truck operator, semi-trailer 
truck operator, agitator-mixer truck operator, dump Crete type vehicle operator, asphalt 
distributor, farm tractor operator (when tractor used to transport materials), stake body truck 
(tandem) operator. 

 Class III:  Euclid type; off highway equipment back truck operator; belly dump truck 
 operator; double-hitched equipment trailer operator; straddle carrier (Ross) operator;  low-  
             bed trailer truck operator. 
3. Power Equipment Operator Classifications – Building 
            Group One:  
             Handling steel and stone in connection with erection Cranes doing hook work 
 Any machines handling machinery 
 Helicopters 
 Concrete Pumps (building) 

Machines similar to above, including remote control equipment 
            Group One A:  
             Handling steel and stone in connection with erection.  

Cranes doing hook work 
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 Any machines handling machinery 
 Concrete Pumps (Building) 
 High Rail/Burro Crane 
 Rail Loader (Winch Boom Type) 
            All equipment in this group which previously received the hour in lieu of an oiler will receive     
            Wage Group I (A). Equipment in this Wage Group that does not require an oiler. 
    Machines similar to above, including remote control equipment  

Group Two:  
             All types of cranes 
 All types of backhoes 

Cableways 
Draglines 

 Keystones 
All types of shovels 

             Derricks 
 Pavers 21E and over 
            Trenching machines 
 Trench shovels 
 Cable spinning machine 

Gradalls 
Front- end Loaders 

 Boat Captain 
             Hoist with Two Towers 
 Building Hoists-double drum (unless used as a single drum) 
               Pippin type backhoes 
 Tandem scrapers 
 Tower type crane operation erecting dismantling jumping or jacking 
 Drills self-contained (Drillmaster type) 
             Fork lift (20ft. and over) 
 Motor Patrols (fine grade) 
 Batch Plant with Mixer 
 Carryalls, Scrapers, Tournapulls 
 Roller (High Grade Finishing) 
 Spreaders (Asphalt) 
 Bulldozers and Tractors 
 Mechanic-Welder 
 Conveyor Loaders (Euclid-Type Wheel) 
 Concrete Pumps (Heavy Highway) 

Milling Machine 
 Bobcat 
             Side Boom 

Directional Boring Machines 
 Vermeer Saw Type Machine (other than hand held) 
 Tractor Mounted Hydro Axe 
 Chipper with boom  

All Autograde and concrete finishing machines 
 Bundle Pullers/Extractors (Tubular) 
 Machines similar to the above including remote control equipment 
 *Surcharge  
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             Group Two (A): 
 Crawler backhoes and Crawler gradalls over one (1) cubic yard factory rating 
 Hydraulic backhoes over one (1) cubic yard factory rating 
 Single person operation truck cranes 15 ton and over factory rating 
 Cherry picker type machinery and equipment 15 ton and over factory rating, etc. 
  Cranes doing hook work will be paid Wage Group I (A). 

All equipment in this Group which previously received the hour in lieu of an oiler will 
receive Wage Group II (A) including concrete pumps (Heavy/Highway). 
Machines similar to the above including remote control equipment 

 *Surcharge 
Group Three: 
Asphalt Plant Engineers 

 Conveyors (except building conveyors) 
Well Driller 
Forklift Trucks of all types 

 Ditch Witch (small trenchers) 
            Motor Patrols 
              Fine Grade machines 
 Rollers 
 Concrete Breaking Machines (Guillotine Only) 
             Stump Grinder 
             High or Low Pressure Boilers 
 Building Hoist (single drum) 
 Elevator Operator (New Construction) 
 Machines similar to above including remote control equipment 
            Group Four: 
 Seamen Pulverizing Mixer 
 Form Line Graders 
             Farm Tractors 
 Road Finishing Machines 
 Concrete Spreaders (Heavy Highway) 
             Power Broom (self-contained) 
 Seed Spreader 
 Grease Truck 
             Machines similar to the above including remote control equipment 

Group Five: 
 Compressors 
             Pumps 
              Well pint pumps 
 Conveyors (Building) 
 Welding Machines 
             Heaters 
               Tireman, Power Equipment 
 Maintenance Engineers (Power Boats) 
 Miscellaneous Equipment 
 Operator 

Elevator Operator (Renovations) 
 House Car 

Machines similar to above including remote control equipment 
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            Group Six: 
 Fireman 
 Oilers and Deck Hands (Personnel Boats)/Grease Truck Helpers 
 *Surcharge 
             Group Seven (A): 
 Handling steel and stone in connection with erection 
 Cranes doing hook work 
 Any machines handling machinery 
 Cable spinning machine 

Helicopters 
            Concrete pumps (Building) 

High Rail/Burro Crane 
 Rail Loader (Winch Boom Type) 
 Machines similar to above, including remote control equipment 

Group Seven B 
All types of cranes 

 All types of backhoes 
 Cableways 
 Conveyor Loader (Euclid-Type Wheel) 

Drag Lines 
 Keystones 

All types of shovels 
 Derricks 
             Pavers 21E and over 
 Trench shovels 
 Trenching machines 
 Gradalls 
 Front-end Loaders 

Boat Captain  
             Hoist with two towers 
 Concrete Pumps (Heavy, Highway) 
 Building Hoists-double drum (unless used as a single drum) 
             Milling Machine 
 Mucking Machines in Tunnel 

Pippin type backhoes 
Bobcat 

  Tandem scrapers 
 Side Boom 
 Tower type crane–operation, erecting, dismantling, 
 Jumping or jacking 
 Directional Boring Machines 
 Vermeer Saw Type Machine (other that hand held) 
 Drills self-contained (Drillmaster type) 
 Fork Lift (20 ft. & over) 

Track or Mounted Hydro Axe 
 Motor Patrols (Fine Grade)       

Chipper with boom 
Batch Plant with Mixer 

 All autograde and concrete finishing machines 
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 Carryalls, Scapers & Tournapulls 
 Rollers (High Grade Finishing) 
 Bundle Pullers/Extractors (Tubular) 
 Spreaders (Asphalt) 
 Bulldozers and Tractors 
             Mechanic – Welders 

Production Switch Tamper 
 Ballast Regulators 

Tie Replacer 
 Rail/Road Loader 
 Power Jack liner 
 Machines similar to above, including remote control equipment
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II. HEAVY AND HIGHWAY CONSTRUCTION 

 
A. JOB CLASSIFICATION AND WAGE RATES 

 
         Basic Hourly Rate        Fringe Benefits 
BOILERMAKER    55.00    35.82    
CARPENTER     57.36    30.09    
(as of 5/1/2026)    58.71    30.44  
CEMENT MASON    45.00    34.21 
(as of 5/1/2026)    45.00    35.81 
ELECTRICIAN    70.97        47.27   
IRONWORKERS 
 Structural & Ornamental  53.20    41.01 
 Reinforcing (Rodsetter)  50.29    34.77    
      Rigger & Machinery Mover  46.73    34.39     
  LABORERS 

Group One    38.95    27.60 
 Group Two    39.15    27.60 
            Group Three    39.15    27.60 
            Group Four    33.65    27.60 
          Group Five    39.80    27.60 
         Group Six    39.85    27.60 
          Group Seven    39.70    27.60 
               Group Eight    38.45    27.60 

Group Nine    39.30    27.60 
             Group Ten    39.45    27.60 
             Group Eleven    39.35    27.60 
             Group Twelve   41.05    27.60 
             Group Thirteen   43.08    27.60 
 Group Fourteen   39.64    27.60 
LANDSCAPING LABORER 
 Class I     30.43    23.95 
 Class II    29.13       23.95 
LINE CONSTRUCTION 
Lineman     62.54    31.36 
Winch Truck Operator   43.78    27.18 
Ground hand     37.52    24.90 
Watch/Flag Person    26.74    21.19   
MILLWRIGHT     57.39    35.81 
(as of 5/1/2026)    60.20    35.81 
PAINTERS 
Brush & Roller    44.38    34.55  
Spray, Steel, & Swing    45.63    34.55 
 Bridges    61.81    33.95 
PILEDRIVERMAN    51.48    41.74 
(as of 5/1/2026)    53.23    41.74 
(Diver)                                                               64.35    41.74   
(as of 5/1/2026)    66.54    41.74 
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(Diver Tender)    51.48    41.74 
(as of 5/1/2026)    53.23    41.74 
POWER EQUIPMENT OPERATOR 

Group One    54.52                             34.49 
 (as of 5/1/2026)   55.67    35.34 

Group One A    57.52    35.38 
(as of 5/1/2026)   58.68    36.22 

 Group Two    54.27    34.42 
 (as of 5/1/2026)   55.43    35.26 
              Group Two A    57.29    35.29    
 (as of 5/1/2026)   58.44    36.14 
     Group Three    50.18    33.22   
 (as of 5/1/2026)   51.34    34.06 
 Group Four    49.88    33.13 
 (as of 5/1/2026)   51.04    33.97 
        Group Five    48.16    32.62 
 (as of 5/1/2026)   49.32    33.46 
            Group Six    47.17    32.33 
 (as of 5/1/2026)   48.34    33.16 
 Group Seven (A)*   66.26    39.55   
 (as of 5/1/2026)   67.73    40.48 
 Group Seven (B)*   65.97    39.46 
 (as of 5/1/2026)   67.44    40.39 
     

 *TOXIC/HAZARDOUS WASTE REMOVAL 
  
 
 
 
POWER EQUIPMENT OPERATOR DREDGER 
 Class A1     42.66    14.01 
 Class A2    38.02    13.73 
 Class B1    36.89    13.66 
 Class B2    34.73    13.53 
 Class C1    33.78    13.18 
 Class C2    32.69    13.11 
 Class D    27.16    12.58 
 
 
STEAM FITTER    72.52                              44.89 
STONE MASON               48.40                                         32.45 
SURVEYING AND LAYOUT 
  (Chief of Party)                                              65.96    30.09 
(as of 5/1/2026)    67.52    30.44 
(Instrument Person)                                       57.36    30.09    
(as of 5/1/2026)    58.71    30.44 
(Rodman)                                                         45.88    23.19 
(as of 5/1/2026)    46.97    23.54 
TRUCK DRIVER 



Prevailing Wage Schedule (Effective 05/09/2025) 
Heavy/Highway Construction  
 

11 | P a g e  
 

 Class I                37.42                         23.32 
 Class II               37.52                                  23.32 
 Class III               38.02                      23.32 
 
B.  Job Classification Definitions: Heavy and Highway Construction 
 
             1.  Laborer Classifications: 
 Group One:  Yard workers: (laborer, scale mixerman, burnerman, dustman,  feeder) 
. Group Two:  General laborer; Asphalt Shovelers; Sheeting, Shoring & Lagging – Laborer; 

Stone, Granite & Artificial Stone Setting Laborer; Hod Carriers; Scaffold Building; Relief  
            Joint & Approach Slabs; Assembling & Placing Gabions; Pneumatic Tool Laborers; Concrete      
            Forms & Stripping Laborers; Concrete Lumber Material Laborers; Steel & Steel  
       Mesh (carrying & handling); Form Pinners; Mortar Mixers; Pouring & Placing Concrete; 

Grade Men.                   
Group Three:  Vibrator Laborers; Finish Surface Asphalt Rackers; Jackhammer Operators;  

             Paving Breaker Operator; Pipelayer & Caulker (all joints up to within 5 feet of the Building          
             Foundation Line); Conduit & Duct Layers 

Group Four:  Flag person 
Group Five:  Miners 
Group Six:  Welders and Burners. 

     Group Seven:  Miner Bore Driver; Blasters; Drillers Pneumatic Shield Operator 
Group Eight:  Form Setters 

         Group Nine:  Trackmen; Brackmen; Groutmen; Bottom Shaft Men; All other Laborers in  
              Free Air Tunnels; Underpinning (When an underpinning excavation for a pier hole of five  
              feet square or less and eight feet or more deep is dug, the rate shall apply only after a depth 
              of eight feet is reached, to the men working in the bottom)  

Group Ten:  Circular Caissons (Where an excavation for circular caissons are dug eight feet 
or   more below the natural grade level adjacent to the starting point of the caisson hole, at 
ground level, for the men working in the bottom); Welders, Burners & Air Tuggers 
Group Eleven:  Powdermen; Multiple Wagon Drill Operator Laborer 

            Group Twelve:  Caisson Laborer Foreman 
Group Thirteen:  Toxic/Hazardous waste Handler 
Group Fourteen:  Wagon Drill/Hydraulic Track Drill Operator Laborer 
Landscape Laborers: 

 Class I: Landscape laborer 
            Class II:  Farm tractor driver, hydroseeder, mulcher nozzle worker, backhoe operator,  
              bulldozer crawler type loader, tree crane operator.  
 
2.        Power Equipment Operator Classifications - Heavy, & Highway 
             Group One: 
 Handling steel and stone in connection with erection Cranes doing hook work 
 Any machines handling machinery 
 Cable spinning machine 
 Helicopters 
 Concrete Pumps (building) 
             Machines similar to above including remote control equipment 
             Group One A: 
 Handling steel and stone in connection with erection.  

Cranes doing hook work 
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            Any machines handling machinery 
            Concrete Pumps (Building) 
            High Rail/Burro Crane 
   Rail Loader (Winch Boom Type) 

All equipment in this group which previously received the hour in lieu of an oiler will                          
receive Wage Group I (A). Equipment in this Wage Group that does not require an oiler. 
Machines similar to above, including remote control equipment 
Group Two: 

 All types of cranes 
 All types of backhoes 
             Draglines 
 Keystones 
 All types of shovels 

Derricks 
 Pavers 21E and over 
 Trenching machines 
 Trench shovels 
 Gradalls 
 Front- end Loaders 
            Boat Captain 
 Hoist with Two Towers 

Building Hoists-double drum (unless used as a single drum) 
 Pippin type backhoes 

Tandem scrapers 
Tower type crane operation erecting dismantling jumping or jacking 

 Drills self-contained (Drillmaster type) 
Fork lift (20ft. and over) 

 Motor Patrols (fine grade) 
 Batch Plant with Mixer 
 Carryalls, Scrapers, Tournapulls 
             Roller (High Grade Finishing) 

Bulldozers and Tractors         
               Mechanic-Welder 
 Conveyor Loaders (Euclid-Type Wheel) 
 Concrete Pumps (Heavy Highway) 
 Milling Machine 
 Bobcat 
 Side Boom 

Directional Boring Machines 
             Vermeer Saw Type Machine (other than hand held) 
 Tractor Mounted Hydro Axe 
 Chipper with boom 
 All Autograde and concrete finishing machines 

Bundle Pullers/Extractors (Tubular) 
 Machines similar to the above including remote control equipment 
            Group Two A: 
 Crawler backhoes and Crawler gradalls over one (1) cubic yard factory rating 
 Hydraulic backhoes over one (1) cubic yard factory rating 
 Single person operation truck cranes 15 ton and over factory rating 
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             Cherry picker type machinery and equipment 15 ton and over factory rating, etc. 
 Cranes doing hook work will be paid Wage Group I (A). 
            All equipment in this Group which previously received the hour in lieu of an oiler will  

receive Wage Group II (A) including concrete pumps (Heavy/Highway). 
 Machines similar to the above including remote control equipment 
             Group Three: 
 Asphalt Plant Engineers 
             Conveyors (except building conveyors) 
 Well Drillers 
 Forklift Trucks of all types 
 Ditch Witch (small trenchers) 
 Motor Patrols 
 Fine Grade machines 

Rollers 
 Concrete Breaking Machines (Guillotine Only) 
 Stump Grinder 
            High or Low Pressure Boilers 

Building Hoist (single drum) 
             Elevator Operator (New Construction) 
 Machines similar to above including remote control equipment 

Group Four: 
Seamen Pulverizing Mixer 

 Form Line Graders 
            Farm Tractors 
 Road Finishing Machines 
 Concrete Spreaders (Heavy Highway) 

Power Broom (self-contained) 
 Seed Spreader 
 Grease Truck  

Machines similar to the above including remote control equipment 
            Group Five: 
 Compressors Pumps 
             Well pint pumps 

Conveyors (Building) 
 Welding Machines 
 Heaters 
 Tireman, Power Equipment 
 Maintenance Engineers (Power Boats) 

Miscellaneous Equipment Operator 
             Elevator Operator (Renovations) 
 House Car 
 Machines similar to above including remote control equipment 
           Group Six: 
 Fireman 
 Oilers and Deck Hands (Personnel Boats) 
 Grease Truck Helpers 
            Group Seven A: 
 Handling steel and stone in connection with erection 
 Cranes doing hook work 
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 Any machines handling machinery 
Cable spinning machinery 
Helicopters 
Concrete pumps (Building) 

 High Rail/Burro Crane 
 Rail Loader (Winch Boom Type) 
 Machines similar to above, including remote control equipment 
            Group Seven B: 
 All types of cranes 
 All types of backhoes 
 Cableways 
 Conveyor Loader (Euclid-Type Wheel) 
       Drag Lines 
         Keystones 
 All types of shovels 
            Derricks 
 Pavers 21E and over 

Trench shovels 
 Trenching machines 

Gradalls 
 Front-end Loaders 
 Boat Captain 
 Hoist with two towers 

Concrete Pumps (Heavy, Highway) 
Building Hoists-double drum (unless used as a single drum) 

 Milling Machine 
             Mucking Machines in Tunnel 
 Pippin type backhoes 

Bobcat 
            Tandem scrapers 
             Side Boom 

Tower type crane operation, erecting, dismantling, 
 Jumping or jacking 
 Directional Boring Machines 
  Vermeer Saw Type Machine (other that hand held) 
            Drills self-contained (Drillmaster type) 
 Fork Lift (20 ft & over) 

Tractor Mounted Hydro Axe 
Motor Patrols (Fine Grade) 
Chipper with boom 
Batch Plant with Mixer 
All autograde and concrete finishing machines 
Carryalls, Scapers & Tournapulls 

 Rollers (High Grade Finishing) 
 Bundle Pullers/Extractors (Tubular) 
 Spreaders (Asphalt) 
             Bulldozers and Tractors 
 Mechanic – Welders 
 Production Switch Tamper 
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 Ballast Regulators 
 Tie Replacer 
 Rail/Road Loader 

Power Jack liner 
 Machines similar to above, including remote control equipment 
 *Surcharge 

Power Equipment Operator Dredger Classifications  
            Class A:  Lead Dredgeman, Operator, Leverman, Licensed Tug Operator over 1000HP. 
            Class A1: Dozer Operator, Front-end Loader. 
            Class B1: Derrick Operator, Spider/Spill Barge Operator, Engineer, Electrician, Chief  
               welder Chief Mate, Fill Placer, Operator 2, Maintenance Engineer, Licensed Boat Operator.  
            Class B2: Certified Welder.  
            Class C1: Mate, Drag Barge Operator, Steward, Assistant Fill Placer, Welder. 
 Class C2: Boat Operator. 
 Class D:   Shoreman, Deckhand, Rodman, Scowman, Cook, Messman, Porter/Janitor, Oiler. 
         
3.  Truck Driver Classifications: 
             Class I:  Helper, stake body truck operator (single axle, dumpster) 
               Class II:  Dump truck operator, tandem truck operator, batch truck operator, semi-trailer   
             truck operator, agitator-mixer truck operator, dumpcrete type vehicle operator, asphalt         
             distributor, farm tractor operator (when used to transport materials), stake body truck   
             (tandem) operator. 
             Class III: Euclid type, off highway equipment back truck operator, belly dump truck 
 operator, double-hitched equipment trailer operator, straddle carrier (Ross) operator; lowbed                                        
             trailer truck operator. 
 
 
NOTE: 
 
1.  Contractors are advised to contact the Philadelphia Labor Standards Unit with any questions 
regarding job classification, prevailing wage rates, and fringe benefits. 
 
2.  Prior to employing apprentices on a public works project, the contractor is required to provide 
written evidence of employee’s registration with a statewide training program recognized by the U.S. 
Bureau of Apprenticeship and Training (BAT). Contractors shall forward proper documentation for 
each bona fide apprentice to: 
 
 
 
 
 
 

Philadelphia Labor Standards Unit 
Municipal Services Building 

1401 John F. Kennedy Boulevard – 1st Floor, Room 170C 
Philadelphia, PA  19102-1670 

Telephone Number: (215) 686-2132 
Fax Number: (215) 686-2116 

 



Project Name: West Mill Creek Playground & Plaza

General Description: Playground renovations including installation of new
play equipment, site furniture, fencing, signage,
landscape plantings, concrete paving & safety
surfacing.

Project Locality Philadelphia, West

Awarding Agency: PRA

Contract Award Date: 8/31/2025

Serial Number: 25-05245

Project Classification: Highway

Determination Date: 5/16/2025

Assigned Field Office: Philadelphia

Field Office Phone Number: (215)560-1858

Toll Free Phone Number:

Project County: Philadelphia County
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Report Date: 5/16/2025 Page 1 of 9

West Mill Creek Playground & Plaza Renovations 
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SECTION 007343B – Prevailing Wage Rates – State

COMMONWEALTH’S PREVAILING WAGE RATE SCHEDULE

FOR CONSTRUCTION WORK DONE IN THE COUNTY OF PHILADELPHIA

The Contractor shall ensure that prevailing wage requirements under the Pennsylvania Prevailing Wage Act or the Rebuild 
prevailing wage requirements (which track the City of Philadelphia’s prevailing wage requirements), whichever are higher, 
are satisfied.

NOTE that the Contractor shall pay, and require to be paid, the current wage rates as those may be updated by the 
Commonwealth or the City, from time to time, during the Project.

ATTACHMENT:

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES



Project: 25-05245 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Asbestos & Insulation Workers 5/1/2024 $59.37 $46.03 $105.40

Asbestos & Insulation Workers 5/1/2025 $60.84 $48.71 $109.55

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2024 $36.71 $19.13 $55.84

Boilermakers 1/1/2024 $52.10 $35.72 $87.82

Bricklayer 5/1/2024 $48.70 $32.11 $80.81

Bricklayer 5/1/2025 $50.00 $32.76 $82.76

Carpenter - Chief of Party (Surveying & Layout) 5/1/2024 $62.83 $29.27 $92.10

Carpenter - Chief of Party (Surveying & Layout) 5/1/2025 $65.14 $29.27 $94.41

Carpenter - Instrument Person (Surveying & Layout) 5/1/2024 $54.64 $29.27 $83.91

Carpenter - Instrument Person (Surveying & Layout) 5/1/2025 $56.64 $29.27 $85.91

Carpenter - Rodman (Surveying & Layout) 5/1/2024 $27.32 $20.87 $48.19

Carpenter - Rodman (Surveying & Layout) 5/1/2025 $28.32 $20.87 $49.19

Carpenters 5/1/2024 $54.64 $29.27 $83.91

Carpenters 5/1/2025 $56.64 $29.27 $85.91

Cement Finishers & Plasterers 5/1/2022 $41.97 $32.40 $74.37

Cement Masons 5/1/2024 $46.70 $32.46 $79.16

Cement Masons 5/1/2025 $48.70 $32.46 $81.16

Dockbuilder, Pile Drivers 5/1/2023 $50.48 $37.99 $88.47

Dockbuilder, Pile Drivers 5/1/2024 $52.98 $37.99 $90.97

Dockbuilder, Pile Drivers 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder, Pile Drivers 5/1/2026 $56.98 $37.99 $94.97

Dockbuilder/Pile Driver Diver 5/1/2023 $58.41 $41.74 $100.15

Dockbuilder/Pile Driver Diver 5/1/2024 $61.54 $41.74 $103.28

Dockbuilder/Pile Driver Diver 5/1/2025 $64.35 $41.74 $106.09

Dockbuilder/Pile Driver Diver 5/1/2026 $66.54 $41.74 $108.28

Dockbuilder/pile driver tender 5/1/2023 $50.48 $37.99 $88.47

Dockbuilder/pile driver tender 5/1/2024 $52.98 $37.99 $90.97

Dockbuilder/pile driver tender 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder/pile driver tender 5/1/2026 $56.98 $37.99 $94.97

Drywall Finisher 5/1/2024 $42.25 $32.56 $74.81

Drywall Finisher 5/1/2025 $43.78 $33.00 $76.78

Electricians 5/1/2024 $69.58 $45.66 $115.24

Electricians 5/1/2025 $70.97 $47.27 $118.24

Elevator Constructor 1/1/2023 $66.21 $43.64 $109.85

Elevator Constructor 1/1/2025 $71.85 $45.77 $117.62

Floor Coverer 5/1/2024 $56.94 $29.46 $86.40

Floor Coverer 5/1/2025 $56.51 $32.39 $88.90

Floor Coverer 5/1/2026 $57.76 $33.64 $91.40

Glazier 5/1/2024 $48.00 $37.50 $85.50

Glazier 5/1/2025 $49.96 $38.34 $88.30

Interior Finish 5/1/2024 $37.70 $27.27 $64.97

Iron Workers (Bridge, Structural, Ornamental, Precast) 7/1/2024 $53.20 $45.01 $98.21

Iron Workers (Riggers) 7/1/2023 $44.62 $34.14 $78.76

Iron Workers (Riggers) 7/1/2024 $46.73 $34.39 $81.12

BUREAU OF LABOR LAW COMPLIANCE
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Iron Workers (Rodman/Reinforcing) 7/1/2023 $48.29 $34.77 $83.06

Iron Workers (Rodman/Reinforcing) 7/1/2024 $50.29 $34.77 $85.06

Laborers (Class 01 - See notes) 5/1/2023 $36.45 $27.02 $63.47

Laborers (Class 01 - See notes) 5/1/2024 $37.70 $27.27 $64.97

Laborers (Class 01 - See notes) 5/1/2025 $39.10 $27.42 $66.52

Laborers (Class 02 - See notes) 5/1/2023 $37.95 $27.30 $65.25

Laborers (Class 02 - See notes) 5/1/2024 $39.40 $27.55 $66.95

Laborers (Class 02 - See notes) 5/1/2025 $41.00 $27.70 $68.70

Laborers (Class 03 - See notes) 5/1/2023 $36.87 $27.25 $64.12

Laborers (Class 03 - See notes) 5/1/2024 $38.12 $27.50 $65.62

Laborers (Class 03 - See notes) 5/1/2025 $39.52 $27.65 $67.17

Laborers (Class 04 - See notes) 5/1/2023 $36.87 $27.25 $64.12

Laborers (Class 04 - See notes) 5/1/2024 $38.12 $27.50 $65.62

Laborers (Class 04 - See notes) 5/1/2025 $39.52 $27.65 $67.17

Laborers (Class 05 - See notes) 5/1/2023 $36.45 $27.02 $63.47

Laborers (Class 05 - See notes) 5/1/2024 $37.70 $27.27 $64.97

Laborers (Class 05 - See notes) 5/1/2025 $39.10 $27.42 $66.52

Landscape Laborer 5/1/2023 $29.45 $23.98 $53.43

Landscape Laborer 5/1/2024 $30.70 $24.23 $54.93

Marble Finisher 5/1/2023 $39.52 $29.30 $68.82

Marble Finisher 5/1/2025 $41.17 $30.75 $71.92

Marble Mason 5/1/2023 $47.20 $31.95 $79.15

Mason Tender, Cement 5/1/2023 $36.87 $27.25 $64.12

Mason Tender, Cement 5/1/2024 $38.12 $27.50 $65.62

Millwright 5/1/2024 $54.67 $35.81 $90.48

Millwright 5/1/2025 $57.39 $35.81 $93.20

Millwright 5/1/2026 $60.20 $35.81 $96.01

Operators (Building, Class 01 - See Notes) 5/1/2024 $53.36 $33.65 $87.01

Operators (Building, Class 01 - See Notes) 5/1/2025 $54.52 $34.49 $89.01

Operators (Building, Class 01 - See Notes) 5/1/2026 $55.67 $35.34 $91.01

Operators (Building, Class 01A - See Notes) 5/1/2023 $55.20 $33.70 $88.90

Operators (Building, Class 01A - See Notes) 5/1/2024 $56.37 $34.53 $90.90

Operators (Building, Class 01A - See Notes) 5/1/2025 $57.52 $35.38 $92.90

Operators (Building, Class 01A - See Notes) 5/1/2026 $58.68 $36.22 $94.90

Operators (Building, Class 02 - See Notes) 5/1/2023 $51.95 $32.74 $84.69

Operators (Building, Class 02 - See Notes) 5/1/2024 $53.11 $33.58 $86.69

Operators (Building, Class 02 - See Notes) 5/1/2025 $54.27 $34.42 $88.69

Operators (Building, Class 02 - See Notes) 5/1/2026 $55.43 $35.26 $90.69

Operators (Building, Class 02A - See Notes) 5/1/2023 $54.97 $33.61 $88.58

Operators (Building, Class 02A - See Notes) 5/1/2024 $56.13 $34.45 $90.58

Operators (Building, Class 02A - See Notes) 5/1/2025 $57.29 $35.29 $92.58

Operators (Building, Class 02A - See Notes) 5/1/2026 $58.44 $36.14 $94.58

Operators (Building, Class 03 - See Notes) 5/1/2023 $47.87 $31.53 $79.40

Operators (Building, Class 03 - See Notes) 5/1/2024 $49.03 $32.37 $81.40
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Operators (Building, Class 03 - See Notes) 5/1/2025 $50.18 $33.22 $83.40

Operators (Building, Class 03 - See Notes) 5/1/2026 $51.34 $34.06 $85.40

Operators (Building, Class 04 - See Notes) 5/1/2023 $47.57 $31.44 $79.01

Operators (Building, Class 04 - See Notes) 5/1/2024 $48.73 $32.28 $81.01

Operators (Building, Class 04 - See Notes) 5/1/2025 $49.88 $33.13 $83.01

Operators (Building, Class 04 - See Notes) 5/1/2026 $51.04 $33.97 $85.01

Operators (Building, Class 05 - See Notes) 5/1/2023 $45.85 $30.93 $76.78

Operators (Building, Class 05 - See Notes) 5/1/2024 $47.00 $31.78 $78.78

Operators (Building, Class 05 - See Notes) 5/1/2025 $48.16 $32.62 $80.78

Operators (Building, Class 05 - See Notes) 5/1/2026 $49.32 $33.46 $82.78

Operators (Building, Class 06 - See Notes) 5/1/2023 $44.85 $30.65 $75.50

Operators (Building, Class 06 - See Notes) 5/1/2024 $46.02 $31.48 $77.50

Operators (Building, Class 06 - See Notes) 5/1/2025 $47.17 $32.33 $79.50

Operators (Building, Class 06 - See Notes) 5/1/2026 $48.34 $33.16 $81.50

Operators (Building, Class 07A- See Notes) 5/1/2023 $63.33 $37.68 $101.01

Operators (Building, Class 07A- See Notes) 5/1/2024 $64.80 $38.61 $103.41

Operators (Building, Class 07A- See Notes) 5/1/2025 $66.26 $39.55 $105.81

Operators (Building, Class 07A- See Notes) 5/1/2026 $67.73 $40.48 $108.21

Operators (Building, Class 07B- See Notes) 5/1/2023 $63.04 $37.59 $100.63

Operators (Building, Class 07B- See Notes) 5/1/2024 $64.50 $38.53 $103.03

Operators (Building, Class 07B- See Notes) 5/1/2025 $65.97 $39.46 $105.43

Operators (Building, Class 07B- See Notes) 5/1/2026 $67.44 $40.39 $107.83

Painters Class 1 (see notes) 5/1/2024 $42.97 $34.11 $77.08

Painters Class 1 (see notes) 5/1/2025 $44.38 $34.55 $78.93

Painters - Line Stripping 12/1/2024 $44.12 $27.91 $72.03

Painters Class 4 (see notes) 5/1/2024 $45.06 $34.11 $79.17

Painters Class 4 (see notes) 5/1/2025 $46.47 $34.55 $81.02

Plasterers 5/1/2023 $42.97 $32.65 $75.62

Plasterers 5/1/2024 $43.78 $33.09 $76.87

plumber 5/1/2024 $67.53 $38.31 $105.84

plumber 5/1/2025 $70.53 $39.46 $109.99

Pointers, Caulkers, Cleaners 5/1/2024 $50.00 $31.20 $81.20

Pointers, Caulkers, Cleaners 5/1/2025 $51.35 $31.80 $83.15

Roofers (Composition) 5/1/2023 $42.63 $34.62 $77.25

Roofers (Composition) 5/1/2024 $44.13 $34.77 $78.90

Roofers (Composition) 5/1/2025 $46.03 $34.77 $80.80

Roofers (Shingle) 5/1/2023 $32.85 $22.10 $54.95

Roofers (Shingle) 5/1/2024 $34.35 $22.20 $56.55

Roofers (Slate & Tile) 5/1/2023 $35.85 $22.10 $57.95

Roofers (Slate & Tile) 5/1/2024 $37.35 $22.20 $59.55

Sheet Metal Workers 5/1/2023 $57.31 $48.97 $106.28

Sheet Metal Workers 5/1/2024 $59.22 $50.56 $109.78

Sheet Metal Workers 5/1/2025 $62.62 $52.17 $114.79

Sign Makers and Hangars 7/15/2024 $32.32 $25.82 $58.14
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Sprinklerfitters 1/1/2023 $62.23 $31.99 $94.22

Steamfitters 5/1/2024 $70.32 $43.09 $113.41

Steamfitters 5/1/2025 $72.52 $44.89 $117.41

Stone Masons 5/1/2023 $47.20 $31.95 $79.15

Terrazzo Finisher 5/1/2023 $43.75 $27.86 $71.61

Terrazzo Finisher 5/1/2025 $45.61 $29.41 $75.02

Terrazzo Grinder 5/1/2023 $44.02 $27.86 $71.88

Terrazzo Grinder 5/1/2025 $45.88 $29.41 $75.29

Terrazzo Mechanics 5/1/2023 $50.26 $29.56 $79.82

Terrazzo Mechanics 5/1/2025 $52.21 $31.26 $83.47

Tile Finisher 5/1/2023 $39.52 $29.30 $68.82

Tile Finisher 5/1/2025 $41.17 $30.75 $71.92

Tile Setter 5/1/2023 $50.26 $29.56 $79.82

Tile Setter 5/1/2025 $52.21 $31.26 $83.47

Truckdriver class 1(see notes) 5/1/2023 $36.29 $21.55 $57.84

Truckdriver class 1(see notes) 5/1/2024 $36.79 $22.54 $59.33

Truckdriver class 2 (see notes) 5/1/2022 $35.70 $20.74 $56.44

Truckdriver class 2 (see notes) 5/1/2023 $36.39 $21.55 $57.94

Truckdriver class 2 (see notes) 5/1/2024 $36.89 $22.54 $59.43

Window Film / Tint Installer 6/1/2024 $26.37 $14.83 $41.20
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Bricklayer 5/1/2025 $50.00 $32.76 $82.76

Carpenter - Chief of Party (Surveying & Layout) 5/1/2024 $65.19 $29.06 $94.25

Carpenter - Chief of Party (Surveying & Layout) 5/1/2025 $65.96 $30.09 $96.05

Carpenter - Chief of Party (Surveying & Layout) 5/1/2026 $67.52 $30.44 $97.96

Carpenter - Instrument Person (Surveying & Layout) 5/1/2024 $56.69 $29.06 $85.75

Carpenter - Instrument Person (Surveying & Layout) 5/1/2025 $58.39 $29.06 $87.45

Carpenter - Instrument Person (Surveying & Layout) 5/1/2026 $60.09 $29.06 $89.15

Carpenter - Rodman (Surveying & Layout) 5/1/2024 $45.35 $22.41 $67.76

Carpenter - Rodman (Surveying & Layout) 5/1/2025 $45.88 $23.19 $69.07

Carpenter - Rodman (Surveying & Layout) 5/1/2026 $46.97 $23.54 $70.51

Carpenter 5/1/2024 $56.69 $29.06 $85.75

Carpenter 5/1/2025 $57.36 $30.09 $87.45

Carpenter 5/1/2026 $58.71 $30.44 $89.15

Cement Masons 5/1/2023 $43.20 $32.91 $76.11

Cement Masons 5/1/2025 $46.55 $32.66 $79.21

Dockbuilder, Pile Drivers 5/1/2023 $50.48 $37.99 $88.47

Dockbuilder, Pile Drivers 5/1/2024 $52.98 $37.99 $90.97

Dockbuilder, Pile Drivers 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder, Pile Drivers 5/1/2026 $56.98 $37.99 $94.97

Dockbuilder/Pile Driver Diver 5/1/2023 $58.41 $41.74 $100.15

Dockbuilder/Pile Driver Diver 5/1/2024 $61.54 $41.74 $103.28

Dockbuilder/Pile Driver Diver 5/1/2025 $60.31 $44.97 $105.28

Dockbuilder/Pile Driver Diver 5/1/2026 $61.88 $45.47 $107.35

Dockbuilder/pile driver tender 5/1/2023 $50.48 $37.99 $88.47

Dockbuilder/pile driver tender 5/1/2024 $52.98 $37.99 $90.97

Dockbuilder/pile driver tender 5/1/2025 $55.23 $37.99 $93.22

Dockbuilder/pile driver tender 5/1/2026 $56.98 $37.99 $94.97

Electric Lineman 5/29/2023 $60.48 $32.77 $93.25

Electric Lineman 6/3/2024 $62.07 $33.96 $96.03

Iron Workers (Bridge, Structural, Ornamental, Precast) 7/1/2024 $53.20 $45.01 $98.21

Iron Workers (Riggers) 7/1/2023 $44.62 $34.14 $78.76

Iron Workers (Rodman/Reinforcing) 7/1/2023 $48.29 $34.77 $83.06

Laborers (Class 01 - See notes) 5/1/2022 $36.30 $27.20 $63.50

Laborers (Class 01 - See notes) 5/1/2023 $37.55 $27.45 $65.00

Laborers (Class 01 - See notes) 5/1/2024 $38.80 $27.65 $66.45

Laborers (Class 02 - See notes) 5/1/2022 $36.50 $27.20 $63.70

Laborers (Class 02 - See notes) 5/1/2023 $37.75 $27.45 $65.20

Laborers (Class 02 - See notes) 5/1/2024 $39.00 $27.65 $66.65

Laborers (Class 03 - See notes) 5/1/2022 $36.50 $27.20 $63.70

Laborers (Class 03 - See notes) 5/1/2023 $37.75 $27.45 $65.20

Laborers (Class 03 - See notes) 5/1/2024 $39.00 $27.65 $66.65

Laborers (Class 04 - See notes) 5/1/2022 $31.10 $27.20 $58.30

Laborers (Class 04 - See notes) 5/1/2023 $32.35 $27.45 $59.80

Laborers (Class 04 - See notes) 5/1/2024 $33.60 $27.65 $61.25
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Laborers (Class 05 - See notes) 5/1/2022 $37.15 $27.20 $64.35

Laborers (Class 05 - See notes) 5/1/2023 $38.40 $27.45 $65.85

Laborers (Class 05 - See notes) 5/1/2024 $39.65 $27.65 $67.30

Laborers (Class 06 - See notes) 5/1/2022 $37.20 $27.20 $64.40

Laborers (Class 06 - See notes) 5/1/2023 $38.40 $27.45 $65.85

Laborers (Class 06 - See notes) 5/1/2024 $39.70 $27.65 $67.35

Laborers (Class 07 - See notes) 5/1/2022 $37.05 $27.20 $64.25

Laborers (Class 07 - See notes) 5/1/2023 $38.30 $27.45 $65.75

Laborers (Class 07 - See notes) 5/1/2024 $39.55 $27.65 $67.20

Laborers (Class 08 - See notes) 5/1/2022 $36.80 $27.20 $64.00

Laborers (Class 08 - See notes) 5/1/2023 $38.05 $27.45 $65.50

Laborers (Class 08 - See notes) 5/1/2024 $39.30 $27.65 $66.95

Laborers (Class 09 - See notes) 5/1/2022 $36.65 $27.20 $63.85

Laborers (Class 09 - See notes) 5/1/2023 $37.90 $27.45 $65.35

Laborers (Class 09 - See notes) 5/1/2024 $39.15 $27.65 $66.80

Laborers (Class 10- See notes) 5/1/2022 $36.80 $27.20 $64.00

Laborers (Class 10- See notes) 5/1/2023 $38.05 $27.45 $65.50

Laborers (Class 10- See notes) 5/1/2024 $39.30 $27.65 $66.95

Laborers (Class 11 -See Notes) 5/1/2022 $36.70 $27.20 $63.90

Laborers (Class 11 -See Notes) 5/1/2023 $37.95 $27.45 $65.40

Laborers (Class 11 -See Notes) 5/1/2024 $39.20 $27.65 $66.85

Laborers (Class 12 -See Notes) 5/1/2022 $38.40 $27.20 $65.60

Laborers (Class 12 -See Notes) 5/1/2023 $39.65 $27.45 $67.10

Laborers (Class 12 -See Notes) 5/1/2024 $40.90 $27.65 $68.55

Laborers (Class 13 -See Notes) 5/1/2022 $40.43 $27.20 $67.63

Laborers (Class 13 -See Notes) 5/1/2023 $41.65 $27.45 $69.10

Laborers (Class 13 -See Notes) 5/1/2024 $42.93 $27.65 $70.58

Laborers (Class 14 -See Notes) 5/1/2022 $36.55 $27.20 $63.75

Laborers (Class 14 -See Notes) 5/1/2023 $38.25 $27.45 $65.70

Laborers (Class 14 -See Notes) 5/1/2024 $39.50 $27.65 $67.15

Laborers Utility (PGW ONLY) (Flagperson) 5/1/2024 $32.67 $19.63 $52.30

Laborers Utility (PGW ONLY) 5/1/2022 $37.20 $19.18 $56.38

Laborers Utility (PGW ONLY) 5/1/2024 $39.70 $19.63 $59.33

Landscape Laborer 5/1/2023 $29.03 $23.80 $52.83

Landscape Laborer 5/1/2024 $30.28 $24.05 $54.33

Millwright 5/1/2023 $51.60 $35.81 $87.41

Millwright 5/1/2024 $54.67 $35.81 $90.48

Millwright 5/1/2025 $57.39 $35.81 $93.20

Millwright 5/1/2026 $60.20 $35.81 $96.01

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2023 $52.20 $32.81 $85.01

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2024 $53.36 $33.65 $87.01

Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2025 $54.52 $34.49 $89.01
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Operators Class 01 - See Notes (Building, Heavy,
Highway)

5/1/2026 $55.67 $35.34 $91.01

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2023 $55.20 $33.70 $88.90

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2024 $56.37 $34.53 $90.90

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2025 $57.52 $35.38 $92.90

Operators Class 01a - See Notes (Building, Heavy,
Highway)

5/1/2026 $58.68 $36.22 $94.90

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2023 $51.95 $32.74 $84.69

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2024 $53.11 $33.58 $86.69

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2025 $54.27 $34.42 $88.69

Operators Class 02 - See Notes (Building, Heavy,
Highway)

5/1/2026 $55.43 $35.26 $90.69

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2023 $54.97 $33.61 $88.58

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2024 $56.13 $34.45 $90.58

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2025 $57.29 $35.29 $92.58

Operators Class 02a - See Notes (Building, Heavy,
Highway)

5/1/2026 $58.44 $36.14 $94.58

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2023 $47.87 $31.53 $79.40

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2024 $49.03 $32.37 $81.40

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2025 $50.18 $33.22 $83.40

Operators Class 03 - See Notes (Building, Heavy,
Highway)

5/1/2026 $51.34 $34.06 $85.40

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2023 $47.57 $31.44 $79.01

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2024 $48.73 $32.28 $81.01

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2025 $49.88 $33.13 $83.01

Operators Class 04 - See Notes (Building, Heavy,
Highway)

5/1/2026 $51.04 $33.97 $85.01

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2023 $45.85 $30.93 $76.78

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2024 $47.00 $31.78 $78.78

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2025 $48.16 $32.62 $80.78

Operators Class 05 - See Notes (Building, Heavy,
Highway)

5/1/2026 $49.32 $33.46 $82.78

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2023 $44.85 $30.65 $75.50

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2024 $46.02 $31.48 $77.50
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Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2025 $47.17 $32.33 $79.50

Operators Class 06 - See Notes (Building, Heavy,
Highway)

5/1/2026 $48.34 $33.16 $81.50

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2023 $63.33 $37.68 $101.01

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2024 $64.80 $38.61 $103.41

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2025 $66.26 $39.55 $105.81

Operators Class 07 (A) - See Notes (Building, Heavy,
Highway)

5/1/2026 $67.73 $40.48 $108.21

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2023 $63.04 $37.59 $100.63

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2024 $64.50 $38.53 $103.03

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2025 $65.97 $39.46 $105.43

Operators Class 07 (B) - See Notes (Building, Heavy,
Highway)

5/1/2026 $67.44 $40.39 $107.83

Painters - Line Stripping 12/1/2024 $44.12 $27.91 $72.03

Painters Class 2 (see notes) 2/1/2023 $48.82 $32.09 $80.91

Painters Class 2 (see notes) 2/1/2024 $49.57 $33.34 $82.91

Painters Class 2 (see notes) 2/1/2025 $50.85 $33.91 $84.76

Painters Class 3 (see notes) 2/1/2023 $59.78 $32.13 $91.91

Painters Class 3 (see notes) 2/1/2024 $60.53 $33.38 $93.91

Painters Class 3 (see notes) 2/1/2025 $61.81 $33.95 $95.76

Pointers, Caulkers, Cleaners 5/1/2025 $51.35 $31.80 $83.15

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2023 $67.37 $41.68 $109.05

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2024 $70.32 $42.93 $113.25

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2025 $72.52 $44.73 $117.25

Truckdriver class 1(see notes) 5/1/2023 $36.14 $21.55 $57.69

Truckdriver class 1(see notes) 5/1/2024 $36.64 $22.54 $59.18

Truckdriver class 2 (see notes) 5/1/2022 $35.55 $20.74 $56.29

Truckdriver class 2 (see notes) 5/1/2023 $36.24 $21.55 $57.79

Truckdriver class 2 (see notes) 5/1/2024 $36.74 $22.54 $59.28
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	002114 Diesel Engine Emiss Controls For PW Bids
	A. Covered Vehicles: Vehicles covered under this Section include any nonroad diesel engine that has a horsepower greater than 50.
	B. Requirements
	1. all contractors, and all of the contractor’s subcontractors, if any, in the performance of this contract use ultra-low sulfur diesel fuel, and a listed clean diesel technology for reducing the emission of pollutants for diesel-powered non-road engi...
	3. The contractor shall establish truck-staging zones for vehicles that are waiting to load or unload material at the contract site. Such zones shall be located where the emissions from the trucks will have minimum impact to the public.
	4. The contractor shall not permit idling of delivery and/or dump trucks, or equipment on the contract site during periods of non-active use, and it should be limited to three (3) minutes in accordance with the Philadelphia Traffic Code Anti-Idling Or...

	D. Definitions
	1. Contract site – all areas covered under the contract, and areas accessed for purposes of performing activity under the contract;
	2. Non-active use – a period of time greater than five (5) minutes when a piece of diesel equipment is not being operated in performance of its work;
	3. Non-road – diesel vehicles listed by EPA for use in non-road applications. These include construction, agricultural, and other industrial vehicles that are not legally operable on highways;
	4. On-road – vehicles listed by EPA for on-highway applications;
	5. Truck-staging zone – a designated area on the contract site where delivery or pickup activities will be located;
	6. Ultra low sulfur diesel fuel – Diesel fuel with a sulfur content of 15 parts per million or less;
	7. Vehicle – a piece of diesel-powered equipment being used for contract activities; and
	8. Listed clean diesel technology – includes:
	a. Diesel oxidation catalyst – a device similar to a catalytic converter that reduces diesel emissions and does not require regeneration;
	b. Tier 4 or Tier 4 Interim – any vehicle certified by EPA as meeting Tier 4 emissions standards or Tier 4 Interim emissions standards;
	c. Particulate filter – a device that traps soot produced by the engine and vaporizes this soot through the application of heat, requiring only periodic maintenance;
	d. Closed crankcase ventilation – a device that reduces fugitive emissions from the vehicle’s crankcase by routing them through the tailpipe;
	e. Selective catalytic reduction – A device that reduces emissions of oxides of nitrogen by treating exhaust with urea;
	f. Emissions upgrade groups – groups of replacement components that, when installed during vehicle overhaul, reduce engine emissions;
	g. Engine repower – the replacement of a vehicle’s engine with a newer model to reduce tailpipe emissions; and
	h. Any other technology verified by EPA or CARB to reduce diesel particulate emissions by 20% or more.

	E. Monitoring and Penalties for Non-Compliance
	1. City reserves the right to request purchase and/or installation documents to verify contractor’s, and any subcontractor’s installation of the retrofit in the vehicle. These purchase documents shall be provided to the City’s project manager by the c...
	2. Any false certification or representation in connection with these requirements for Diesel Engine Emissions Controls and/or any failure to comply with these requirements shall constitute a material breach of contract entitling the City to all right...
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