

SECTION 004109
PRICING & ALLOWANCES

To the Procurement Commissioner:

I, the undersigned Seller, hereby propose to furnish all the labor, materials and equipment, perform the whole of the work, and submit to all conditions, as represented, intended and implied, both particularly and generally, by the Plans, Special Specifications, Standard Specifications, Standard Details, Standard Contract Requirements, Form of Agreement, the Ordinance authorizing the work and this bid at the prices herein stated, and agrees that each item bid shall be complete in itself, and the City may increase or diminish the amount of work thereunder, or omit the item without invalidating the unit price bid for it or any other item, on the following terms to wit:

BID AMOUNT

I will complete the Work in accordance with the Contract Documents for the following Bid Amount as defined in Section 007200, Standard Contract Requirements. (Insert Bid Amount in words as well as figures.)

BASE BID AMOUNT \$ _____ Dollars

Mobilization/Demobilization	\$ _____
Temporary Protection and Facilities	\$ _____
Demolition	\$ _____
Grading and Sitework	\$ _____
Playground Equipment	\$ _____
Install of Playground Equipment	\$ _____
Furnish and Installation of Safety Surface	\$ _____
Furnish and Installation of Sprayground	\$ _____
Furnish and Installation of Asphalt	\$ _____
Furnish and Install Concrete	\$ _____
Furnish and Installation of Site Furnishings	\$ _____
Furnish and Install Site Fencing	\$ _____
Furnish and Install Trees & Shrubs	\$ _____
Furnish and Install Turf Grass	\$ _____

100% site Plumbing \$ _____

100% site Electrical \$ _____

General Conditions \$ _____

SUBTOTAL BASE BID \$ _____

ALLOWANCE 1: Furnish & Install Permanent Ste Signage \$ \$30,000

ALLOWANCE 2: Disposal of hazardous soils, if present.
Provide Unit Cost \$ _____ CF
\$ \$8,000

TOTAL BASE BID \$ _____

ALTERNATE 1: Furnish & Install Fitness Equipment and
associated Safety Surface, Fence and Site Work \$ _____

ALTERNATE 2: Furnish & Install Added Swing Location \$ _____

Total BASE BID plus ALLOWANCE (in words)

_____ DOLLARS

BASE BID Duration construction: _____ DAYS _____ Man Days

ALT 1 Duration construction: _____ DAYS _____ Man Days

ALT 2 Duration construction: _____ DAYS _____ Man Days