SECTION 004109 PRICING & ALLOWANCES

To the Procurement Commissioner:

I, the undersigned Seller, hereby propose to furnish all the labor, materials and equipment, perform the whole of the work, and submit to all conditions, as represented, intended and implied, both particularly and generally, by the Plans, Special Specifications, Standard Specifications, Standard Details, Standard Contract Requirements, Form of Agreement, the Ordinance authorizing the work and this bid at the prices herein stated, and agrees that each item bid shall be complete in itself, and the City may increase or diminish the amount of work thereunder, or omit the item without invalidating the unit price bid for it or any other item, on the following terms to wit:

. BID AMOUNT

I will complete the Work in accordance with the Contract Documents for the following Bid Amount as defined in Section 007200, Standard Contract Requirements. (Insert Bid Amount in words as well as figures.)

BASE BID AMOUNT \$	Dollars
Mobilization/Demobilization	\$
Temporary Protection and Facilities	\$
Demolition	\$
Grading and Sitework	\$
Playground Equipment	\$
Install of Playground Equipment	\$
Furnish and Installation of Safety Surface	\$
Furnish and Installation of Sprayground	\$
Furnish and Installation of Asphalt	\$
Furnish and Install Concrete	\$
Furnish and Installation of Site Furnishings	\$
Furnish and Install Site Fencing	\$
Furnish and Install Trees & Shrubs	\$
Furnish and Install Turf Grass	\$

PROJECT NO 10-19-4631-01 004109 -1-PRICING & ALLOWANCES

100% site Plumbing		\$	
100% site Electrical		\$	
General Conditions		\$	
ei	UBTOTAL BASE BID	Ф	
50	UDIOTAL DASE BID	Φ	
ALLOWANCE 1: Furnish & Insta	ll Permanent Ste Signage	\$	\$30,000
ALLOWANCE 2: Disposal of haz			
		\$	\$8,000/CF
T	OTAL BASE BID	\$	
ALTERNATE 1: Furnish & Install	Fitness Equipment and		
associated Safety Surfac	ee, Fence and Site Work	\$	
ALTERNATE 2: Furnish & Install	Added Swing Location	\$	
Total BASE BID plus ALLOWANCE (in v	words)		
			DOLL ADG
			_ DOLLARS
BASE BID Duration construction:	DAYS	Man Days	
ALT 1 Duration construction:	DAYS		
ALT 2 Duration construction:	DAYS		
PRO	IECT NO 10-19-4631-01		

PROJECT NO 10-19-4631-01 004109 -2-PRICING & ALLOWANCES