Addendum No. 2

Date: 03.01.2024

Project: VINCENT G. PANATI PLAYGROUND
Project #16478E-01-01
CICADA Project #604.2

To: All Bidders

This Addendum is issued as part of the Contract Documents to inform and/or specify changes, which take
precedence over information contained in the Project Manual and Construction Drawings, both dated 02.09.2024,
and Bid Addendum 1 dated 02.15.2024. Unless specifically noted or specified hereinafter, or shown on drawings or
schedules accompanying this Addendum, if any, all work required by this Addendum shall conform to the applicable
provisions of the Contract Documents. It shall be the responsibility of the Bidder to include in his bid any cost
implications of this Addendum. All Bidders shall indicate on the form of the Proposal submitted acknowledgment of
receipt and compliance with the contents of this Addendum. Any provision in any of the Contract Documents that
may be in conflict or be inconsistent with the contents of this Addendum shall be void to the extent of such conflict or
inconsistency.

The Contract Documents are amended as follows:

Architectural Series:

1. Drawing G001 - Axons, Keynotes, and Drawing List — ADDED reference rendering of the entrance.

2. Drawing G100 - Code Review & Egress Plans — REVISED Plumbing Fixture Requirements fixture count per L&l
comments. CLARIFIED provided opague envelope insulation component R-values.

3. Drawing G110 — Energy Compliance — ADDED.

4. Drawing AD100 — Demolition Plan - CHANGED the extent of “not in contract diagram” and CLARIFIED site scope of
work. ADDED the removal of existing pole mounted site light to CLARIFY site access. CLARIFIED the material of
existing basketball court.

5. Drawing A100 - Site Plan - CHANGED the extent of ‘not in contract diagram’ and CLARIFIED scope of work.
ADDED PPR Street Tree Details, Tree Schedule, and Gate Details.

6. Drawing A110 - Floor Plan — REPLACED Door 100B/A from 6'-4” to 7'-0". REVISED dimensions from the nearest
1/8" to the nearest 1/2". REVISED location of Door 109A/A.

7. Drawing A120 - Floor Plan - ADDED crickets and thru-wall drain in Mechanical Room.

8. Drawing A210 - Reflected Ceiling Plans - ADDED 24"x30" access panel to Lobby. ADDED duct coil above ceiling.
REVISED structural framing in Gym with Half Court Basketball. REVISED light fixture spacing in Lobby. REPLACED
acoustical metal deck at dropped ceiling with acoustical metal ceiling.

9. Drawing A300 and A301 - Elevations - REPLACED Keynote 7.03 “Composite fascia board” with “Stainless steel
fascia.” ADDED mockup locations.

10. Drawing A450 & A451 - Wall Sections - REPLACED brick behind site bench with CMU.

11. Drawing A501 - Enlarged Dwgs Plans + Elevs - ADDED trash enclosure section detail.

12. Drawing A600 — Partition & Assembly Schedule — REVISED Partition Type EW2. REPLACED 4" metal stud and fill
cavity with 3 5/8” metal stud and 3 1/2“ batt insulation. REPLACED 2" rigid insulation with 1 1/2” rigid insulation.
REPLACED insulation R-value from R-13 + R-7ci with R-15 + R-7.5¢i.



VINCENT G. PANATI PLAYGROUND Addendum No. 2
Page 2

13.

Drawing A610 — Enlarged Plan Details - REPLACED acoustical metal deck of dropped ceiling with acoustical metal
ceiling.

14. Drawing A620 - Exterior and Interior Details — B2/A610 and C2/A610 REPLACED CMU with acoustic CMU.
REPLACED 4" metal stud and fill cavity with 3 5/8” metal stud and 3 1/2“ batt insulation.

15. Drawing A621 — Window Details — CLARIFIED weep location.

16. Drawing A630 — Roof Details — ADDED blocking to details. REPLACED spray foam insulation with batt insulation.
REPLACED acoustical metal deck at drop ceiling with acoustical metal ceiling.

17. Drawing A810 — Finish & Furnishing Plan — REVISED loose-lay mat dimensions from 8'-0"x9'-0” and 8'-0"x12'-0" to
8-6"x9'-6" and 8-0"x12-6". ADDED concrete control joint note. ADDED Mech Mezzanine Finish and Furnishing
Plan. ADDED Equipment Schedule. REVISED Room Finish Schedule to REPLACE Vestibule wall finish from “ptd
CMU" to “ground face CMU.” REVISED ceiling finishes in Vestibule, Lobby, Office, All-Gender Restroom, Women'’s
Toilet Room and Men’s Toilet Room from “acoustic metal decking” to “acoustic metal ceiling.”

18. Drawing A910 — Window Schedules, Types, Details - REMOVED E1 - Detail @ Fiberglass-Sandwich-Panel
Assembly. REVISED Window Schedule and ADDED Roller shade column and security screen details.

19. Drawing A930 - Door Schedules, Types, Details — REVISED door 109B, REPLACED “acoustical metal decking” at
dropped ceiling with “acoustical metal ceiling”.

Civil Series

20. ADDED notes for curb, trees, and light fixture that will need to be removed for construction and then replaced along
Lippincott Street.

21. REPLACED concrete paving for the exterior half court with Asphalt Paving.

22. ADDED notes and graphics indicating that the full court to be restriped after construction.

23. ADDED fence gates.

Structural Series:

24,
25.

26.

217.

28.

29.

30.
31.

32.

33.

34.

35.

36.

Drawing S1.2, “Mezzanine & Low Roof Framing Plan,” ADDED Plan Note 18 as follows:
INDICATES ROOF DECK TO BE 1 %" x 20 ga TYPE B WIDE RIB ROOF DECK. SEE GENERAL

NOTES.
Drawing S1.2, “Mezzanine & Low Roof Framing Plan,” ADDED Plan Note 19 as follows:

=)
I_l___J INDICATES ROOF DECK TO BE INVERTED 1 %" x 20 ga TYPE B WIDE RIB ROOF DECK. SEE
GENERAL NOTES.

Drawing S1.2, “Mezzanine & Low Roof Framing Plan,” ADDED hatching to Mezzanine and Low Roof Plan to
identify areas where the deck is to be inverted or non-inverted.

Drawing S1.3, “High Roof Framing Plan”, ADDED sketch and schedule that shows the special joist loading
requirements to support the basketball backboards from the roof framing.

Drawing S1.3, “High Roof Framing Plan,” ADDED Plan Note 10 as follows:

INDICATES ROOF DECK TO BE 1 %" x 20 ga TYPE B WIDE RIB ROOF DECK. SEE GENERAL

NOTES.

Drawing S1.3, “High Roof Framing Plan”, ADDED HSS4x4x3/8 beam framing between columns/posts around
the perimeter of the exterior Mechanical Mezzanine space, including elevations for each beam.

Drawing S1.3, “High Roof Framing Plan”, MODIFIED bar joist roof framing above the Gymnasium between
column lines 4 and 6 for the support of the basketball backboard.

Drawing S3.1, “Framing Details”, MODIFIED sections 3/S3.1 and 4/S3.1 to better coordinate with the
Architectural sections for those conditions.

Drawing S4.1, “General Notes”, ADDED the following to notes #7 and #8 under “Reinforced Concrete”: REFER
TO PLANS AND SECTIONS FOR THE USE OF PLAIN OR EPOXY COATED (E.C.) REINFORCEMENT.
Drawing S4.1, “General Notes”, REPLACED note 3.b.1 under “Steel Deck Notes” with the following note: ONLY
ROOF DECK TO BE FILLED WITH CONCRETE AT FLOOR OF MECHANICAL MEZZANINE TO BE
INSTALLED INVERTED. ALL OTHER WIDE RIB ROOF DECK TO BE INSTALLED NON-INVERTED.
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Mechanical, Electrical, & Plumbing Series:

24,

25.
26.

27.

28.

29.

30.

3L

32.

33.

34.
35.

Drawing E2.1 - “Floor Plan Lighting,” ADDED Plan Note 4 as follows: Mount luminaire type G to recessed
backbox, additionally, secure luminaire mounting plate to wall with at each corner with an anchor bolt. Apply a
continuous bead of weather-proofing caulking between mounting plate and wall to ensure weather-tight integrity
of electrical components.

Drawing E3.1 — Power Plan — removed residential fridge

Drawing E5.1 - “Mezzanine Plans,” In the Mezzanine Plan — Power, DELETE Musco Controller MC-1,
associated conduits, circuits and reference to callout 2/E5.2.

Drawing E8.1 - “Schedules”, in Lighting Control Panel LPA, for relays 1, 2, 3, and 4, circuit exterior lighting
through (4) NEW enclosed mechanically held 2-pole contactors, controlled by lighting control panel LCA.
Drawing E8.1 - “Schedules”, in Lighting Control Panel LPA, REPLACE scheduled relays 9 & 10 with new as
shown herein.

Relay Circuit Load (VA) | Zone Description *Initial Time Schedule Notes
9 H-6 74 - Exterior Emergency Wallpacks On at dusk, off at dawn [Provide shunt relay, Addendum 2
10 C-39 91 - Exterior Wallpacks and downlights |On at dusk, off at dawn [Addendum 2

Drawing E8.1 - “Schedules”, in Panelboard Schedule A, CLARIFIED, place the word “Future” to the beginning of
the descriptions for circuits 13, 19 and 32, future Musco load shown for reference.

Drawing E8.1 - “Schedules”, in Panelboard Schedule B, REPLACE 54 space panelboard with 72 space
panelboard, provide 18 additional spare 20A/1P breakers.

Drawing E8.1 - “Schedules”, in Panelboard Schedule C, REPLACE 54 space panelboard with 72 space
panelboard, provide 18 additional spare 20A/1P breakers.

Drawing E8.1 - “Schedules”, in Panelboard Schedule C, CLARIFIED, replace bold text in circuit descriptions with
non-bold text, to indicate new circuit and wiring (typical for circuits: 33, 35, 37, 39, 47, 48, 51, and 52).

Drawing P2.1 - ADDED code sections used to design the vent piping system.

Drawing P8.1 - REVISED the BFP-1 model on the schedule and ADDED a Pipe Material Schedule.

Food Service (Kitchen) Series:

36.

No changes.

Project Manual:

37.
38.

39.
40.
41,
42.
43.
44,

49,
50.

Headers and Footers amended to single format throughou.

Table of Contents —. Section 108200 — Louvered Rooftop Equipment Screens - ADDED. Section 113300 -
Retractable Stairs - ADDED. Section 321216 - Asphalt Paving - ADDED. Section 321823 - Asphalt Athletic Court
Color Coating REPLACED Concrete Basketball & Multi-Purpose Court Surface Color Coating System.
Section 329300 - Landscape Planting ADDED.

Section 000115 - List of Drawings — ADDED Sheet G110 — Energy Compliance

Section 013330A-D - ST 1-4 Exempt RACP Grant - REMOVED forms

Section 033000 - CIP Concrete — Closed out open review sections.

Section 042000 — Unit Masonry — ADDED Mockups requirements.

Section 052100 - Steel Joist Framing — CLARIFIED Top coat.

CLARIFIED Specification Sections relevant to Alternates only as defined in Bid Proposal Form by grouping and
labeling Alternates in specification footer for the following sections:

45. Section 096450 - Indoor Resilient Athletic Surfacing (Poured) — REVISED BOD manufacturer

46. Section 096460 - Indoor Resilient Athletic Surfacing (Sheet) — ADDED Technical specification

47. Section 116800 — Playfield Equipment

48. Section 119900 — Portable Sound Booths

Section 116623 - Gymnasium Equipment - ADDED product information for gym floor cover and storage rack.
Section 122413 - Roller Window Shades - ADDED location of 3% open & 5% open fabrics.
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51
52.
53.
54.
95.

Section 230548 - Vibration Controls for HYAC — REVISED header/footer
Sec 233112 - Metal Ducts — REVISED header/footer

Section 238239 - Wall Unit Heaters - REVISED title

Section 310000 - Earthwork — REVISED Title

ADDED Section 329300 — Landscape Planting

End of Addendum No. 2

Cc:

All consultants
File

Addendum No. 2



Bid Questions

Date:

03/01/2024

Project: Vincent G. Panati Playground

Re:
To:

From:

Answers to Questions from Bidders

LeeAnn Suen

Nana Ama Biney

Specification 122413 1.6A1 requires maintenance stock in the amount of 5% with a minimum of 2
units in each size. Most of the window types have only 1 of each. To supply this maintenance stock
does not seem correct. Please advise on maintenance stock.

A. No maintenance stock for window shades required.

Specification 122413 3.5 A requires shade type 1 for Fabrication and Office rooms
None of the rooms on the plans are called "Fabricating" Please clarify.
A. “Fabricating” is the “Maker Space”.

Specification 122413 3.5C1 requires that in the multipurpose room the door mounted shade should
clear panic hardware. The door has an upper and lower vision lite. The panic hardware will go
across the center. The shade will conflict with the hardware at this point. Please clarify.
A. Door 109B now has an insulated panel in the lower lite. Roller shade is to stop at
bottom of upper vision panel and will thus not conflict with panic hardware

Door 109B in room 109 multipurpose has a transom type M. Will this be covered and if so will it be a
single or dual shade?
A. Door 109B is to have a door-mounted double shade. Transom above to have typical
jamb-mounted double shade.

Specification 122413 2.2B7b requires room darkening channels. Will this be at all window
shades?
A. Room darkening channels will only be at shades in Multi-Purpose Room 109.

Specification 122413 2.4Alarequires a 3% fabric. Specification 122413 2.4A1b requires a 5%
fabric. Which rooms will get 3% and which will get 5%?
A. Light-filtering fabric in Multi-Purpose Room 109 is to be 5%, Light-filtering fabric in
Office 102 & Maker Space 110 to be 3%.

Will any of the windows in room 105 Gym get shades? Please address shades at both levels of
the gym.
A. No.
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11.

12.

13.
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Can we assume that a NTP will not be issued until all permits required to start work have been
approved & issued to the successful Prime Contractors?
A. This will be a single Prime Contract. NTP may be issued prior to all permit being issued.

Note 011100-1 1.4 B. 1. talks about doing work not specifically indicated on the drawings are the
responsibility of the respective Prime. What work are we responsible to perform that is not indicated
on the drawings?

A. No section 011100-1 1.4.B.1 in project manual. Question appears to reference 011200-1
1.4.B.1, which reads in context:

“B. General Construction work: Provide all Work of the Contract, no matter where the
information is located.

1. Selective demolition and new construction as required for new
Mechanical., Plumbing and Electrical Work but only if indicated on the
Demolition or Architectural Drawings. Cutting and patching required by the
other Prime Contractors and not specifically indicated on the drawings are
the responsibility of the respective Prime.”

This bid is for a Single Prime contract. The selected general contractor will be responsible
for all work of the contract, no matter where the information is located. Coordination
between subcontractor scopes to fulfill all work required by the contract is the
responsibility of the Prime Contractor, which will be the general contractor.

011200-1 1.4.B.1 will be amended to read:

“1. Selective demolition and new construction as required for the work of the contract,
including cutting and patching required but not specifically indicated on the drawings, are
the responsibility of the Prime Contractor.”

Is an Ansul Fire System needed for the Captive Air hood please provide detail?
A. Yes. Details are provided in Spec Section 114000 — Food Service Equipment

Please advise what “cost proposal submitted on company letterhead” means for the submission
requirements.
A. The requirement for a “cost proposal submitted on company letterhead” indicates
that applicants should prepare their proposal submissions on their company
letterhead.

Please advise if RFI period can be extended to next Friday March 1t, 2024.
A. The RFI period was extended to 2/29/24. Answers to all questions received by 3 p.m. 2/29/24
will be answered via bid addendum posted on 3/1/24. The bid proposal due date will not be
extended.

Can the RFI deadline be extended?
A. The RFI period was extended to 2/29/24. Answers to all questions received by 3 p.m. 2/29/24
will be answered via bid addendum posted on 3/1/24. The bid proposal due date will not be
extended.
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15.

16.

17.

18.

19.

20.

21

22.

23.

24.

25.

26.
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General: Can an additional site visit be scheduled?
A. Contractors who would like another opportunity to visit the site may meet at 3101-27 N.
22" Street on Tuesday, March 5, at 1 PM.

Can you provide information on the building to be demolished like stone and slab thickness, wall
construction, foundation depths, etc.?
A. See Appendix C — Existing Drawings in the Project Manual.

Steel A210, S4.1: A210 shows acoustical metal deck in most of the new building. S4.1 Steel Deck Note 3A
indicates specific rooms for the acoustical metal decking. Should we follow the RCP on A210 or the
locations listed in Steel Deck Note 3A?

A. Follow the revised RCP in Addendum 2

The RCP and walls sections do not show the gymnasium having the acoustic metal ceiling system,
however the finish schedule indicates it should be "Acoustical Metal Deck" similar to the other spaces.
Our understanding is that the other spaces are to receive the Linear Metal Acoustical Ceiling System.
Within the Steel Decking Spec the spec calls out "Roof Deck" and "Acoustical Roof Deck". Perhaps the
Gym structural roof deck is meant to be acoustic at this location only? Please clarify intent.

A. Follow the revised RCP in Addendum 2

Elevation Note 7.03 identifies "Composite Fascia Board" at Butterfly roof and canopy, however the
details show metal coping. Please clarify intent.
A. No composite fascia board.

C3/A500 calls for the all-gender restroom to have epoxy floor and base. The finish schedule indicates this
to be polished concrete. Please clarify intent.
A. Finish to be epoxy floor and base. See Addendum 2.

Please provide a spec for the street tree replacement noted on A100.
A. Details for Street Tree replacement have been added to Sheet A100 and Spec Section
329300 - Landscape Plantings has been added into the Spec.

A1/A621 notes "Roller shade as scheduled". Please provide a shade schedule.
A. ARoller Shade Schedule has been added to the Window Schedule on Sheet A910

Please provide a spec for the louver system with integrated access door at mechanical space.
A. Section 108200 - Louvered Rooftop Equipment Screening has been added to the Spec.

Please provide a spec for the roof hatch.
A. Section 113300 — Retractable Stairs has been added to the Spec.

The Structural drawings note 5" thick conc slab on grade, however the arch details note 4" thick.
Please confirm we should follow structural.
A. Concrete slab on grade is to be 5” thick

The architectural call for intermediate tube steel to support the louver screen, however we do not see
this noted on the structural. Please advise on layout and steel size.
A. See revised Structural Drawings in Addendum 2

C3/A630 and E6/930 call for spray foam insulation. The extent of the spray foam application is not
clear. Please clarify and provide a spec.
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28.

29.
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A. No Spray Foam in the project. See Addendum 2

Please advise what “cost proposal submitted on company letterhead” means for the submission
requirements.
A. The requirement for a “cost proposal submitted on company letterhead” indicates
that applicants should prepare their proposal submissions on company letterhead.

Please advise if RFI period can be extended to next Friday March 1%, 2024.
A. The RFI period was extended to 2/29/24. Answers to all questions received by 3 p.m. 2/29/24
will be answered via bid addendum posted on 3/1/24. The bid proposal due date will not be
extended.

Section 19 of the Standard Contract Requirements “Performance of Work by the Contractor”
indicates that 20% of the project is to be performed by the General Contractors own work force.
Can this be attained through means of project management staffing and/or joint venturing with
M/W/DSBE partners?

A. For this project, Section 19 of the Standard Contract Requirements “Performance
of Work by the Contractor” is not applicable. However, please refer to the EOP
Plan for more information about Commercially Useful Function. Per the EOP Plan,
only first and second-tier vendors will be included in the contract participation
calculation.

30. We seem to be missing the below specs from the project documents as they were never issued.

01 35 13 18 |Special Requirements for Work within the Philadelphia Parks &

Recreation

014100 [Codes, Regulations, and Standards

01 45 16 13 |Contractor's Quality Control

015000 [Temporary Facilities & Controls

0157 19 |Environmental Controls

0158 00 [Project Identification & Signs

01 60 01 |Products and Materials

017123 [Field Engineering

01 7329 [Cutting, Patching, Sleeves and Inserts

0174 19 [Construction Waste Management

0174 23 |Cleaning

017700 [Closeout Procedures - Certificate of Substantial Completion Form

01 78 23  [Operation and Maintenance Manuals

0178 36 |Warranties

01 78 39 [Project Record Documents

31.

A. Please reference updated specifications attachment for Bid Addendum 2 for the
missing specifications sections.

Concrete S4.1 Page S4.1 state all mesh (note 8) and rebar (Note 7) is to be epoxy-coated, Is that
correct?
A. Structural Drawings indicate where epoxy coated is required and all other
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reinforcement (rebar or WWF) is to be plain.

Cc: File
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Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 (Addendum 1: 02/15/2024) Philadelphia, Pennsylvania
(Addendum 2: 03/01/2024)

SECTION 000110 — TABLE OF CONTENTS

DIVISION 00 - BIDDING AND CONTRACT REQUIREMENTS:

000110 Table of Contents

000115 List of Drawings (Rev 03/01/2024)

002113 Instructions to Bidders

002114 Diesel Engine Emissions Control

002115 Notice to Sellers — Mayor’s Executive Order
00 3126 Existing Hazardous Materials Info

004114 Construction Bid Proposal Form

0043 13 Bid Bond

007200 Standard Contract Requirements

007201 Supplementary State Grant Conditions (RACP)
007201 A Supplementary State Grant Conditions (RACP) Attachments. 1-4
00 73 37 Rebuild Project Economic Opportunity Plan
007343 Prevailing Wage Rates Schedule

DIVISION 01 - GENERAL REQUIREMENTS

011200 Summary of the Work

012100 Allowances

012300 Alternates

012500 Substitution Procedures

0126 00 Contract Modification Procedures

012900 Payment Procedures

012973 Schedule of Values

013113 Project Coordination

013119 Project Meetings

013216 Construction Scheduling

013233 Construction Photographs

013330 Submittal Procedures

01351318 gpecial Requirements for Work within the Philadelphia Parks & Recreation
ystem

TABLE OF CONTENTS 000110 - 1
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(Addendum 2: 03/01/2024)
014100 Codes, Regulations, and Standards
01451613 Contractor’s Quality Control
015000 Temporary Facilities & Controls
015719 Environmental Controls
015800 Project Identification & Signs
0160 01 Products and Materials
017123 Field Engineering
017329 Cutting, Patching, Sleeves and Inserts
017419 Construction Waste Management
017423 Cleaning
017700 Closeout Procedures - Certificate of Substantial Completion Form
017823 Operation and Maintenance Manuals
0178 36 Warranties
017839 Project Record Documents

DIVISION 02 - EXISTING CONDITIONS

024116 Structure Demolition
024119 Selective Demolition
02 60 00 Universal Hazardous Waste
02 82 11 Asbestos Abatement
028313 Lead in Construction

DIVISION 03 - CONCRETE

032000 Concrete Reinforcing
03 30 00 Cast-In-Place Concrete
033543 Polished Concrete Finishing

DIVISION 04 - MASONRY
04 20 00 Unit Masonry

DIVISION 05 - METALS

051200 Structural Steel Framing

TABLE OF CONTENTS 000110 -2
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052100
053100
054000

0550 00
0553 13

(Addendum 2: 03/01/2024)

Steel Joist Framing
Steel Decking (Rev 02/15/2024)
Cold-Formed Metal Framing

Metal Fabrications
Bar Gratings

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES

06 10 00
06 16 00
06 82 00

Rough Carpentry
Sheathing
Fiberglass Reinforced Polymer (FRP)

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

07 14 16
072100
07 26 00
07 27 15
07 27 26
07 4113

07 46 19
07 52 16
076200
077200
07 9200

Cold Fluid-Applied Waterproofing

Thermal Insulation

Vapor Retarders

Nonbituminous Self-Adhering Sheet Air Barriers
Fluid-Applied Membrane Air Barriers
Standing-Seam Metal Roof Panels

Steel Siding

Styrene-Butadiene-Styrene (Sbs) Modified Bituminous Membrane Roofing
Sheet Metal Flashing And Trim

Roof Accessories

Joint Sealants

DIVISION 08 - OPENINGS

08 11 13
08 1119
08 3113
08 4113
08 45 23
08 51 13
08 52 10
08 62 00

Hollow Metal Doors And Frames
Stainless-Steel Doors And Frames

Access Doors And Frames
Aluminum-Framed Entrances And Storefronts
Fiberglass-Sandwich-Panel Assemblies
Aluminum Windows

Security Screens

Unit Skylights
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Issue Date: 02/09/2024 (Addendum 1: 02/15/2024)
(Addendum 2: 03/01/2024)

08 71 11 Door Hardware (Descriptive Specification)
08 80 00 Glazing (Rev 02/15/2024)

08 83 00 Mirrors

DIVISION 09 - FINISHES

092216 Non-Structural Metal Framing

092900 Gypsum Board

09 52 23 Linear Metal Acoustical Ceiling System (Rev 02/15/2024)
09 64 66 Wood Athletic Flooring

096513 Resilient Base And Accessories

0967 23 Resinous Flooring

099123 Interior Painting

DIVISION 10 - SPECIALTIES

Philadelphia, Pennsylvania

102113 Plastic Toilet Compartments

1028 00 Toilet, Bath, And Laundry Accessories (Rev 02/15/2024)
104300 Emergency Aid Specialties

104413 Fire Protection Cabinets

1044 16 Fire Extinguishers

108200 Louvered Rooftop Equipment Screening (Added 03/01/2024)

DIVISION 11 - EQUIPMENT

113300 Retractable Stairs (Added 03/01/2024)
114000 Foodservice Equipment
11 66 23 Gymnasium Equipment (Rev 03/01/2024)

DIVISION 12 - FURNISHINGS

1224 13 Roller Window Shades (Rev 03/01/2024)
124813 Entrance Floor Mats

DIVISION 22 - PLUMBING

220500 Common Work Results for Plumbing
220519 Meters and Gages for Plumbing Piping
220523 General-Duty Valves for Plumbing Piping

TABLE OF CONTENTS
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(Addendum 2: 03/01/2024)

220529 Hangers and Supports for Plumbing Piping and Equipment

22 05 53 |dentification For Plumbing Piping And Equipment

2207 00 Plumbing Insulation

22 08 00 Commissioning of Plumbing

221116 Domestic Water Piping

221119 Domestic Water Piping Specialties

221316 Sanitary Waste and Vent Piping

221319 Sanitary Waste Piping Specialties

221413 Facility Storm Drainage Piping

22 3300 Electric, Domestic-Water Heaters

224000 Plumbing Fixtures

DIVISION 23 — HEATING, VENTILATING, AND AIR CONDITIONING (HVAC)

230513 Common Motor Requirements for HVAC Equipment
230529 Hangers and Supports for HYAC Piping and Equipment
23054813 Vibration Controls for HVAC

230553 Identification for HVYAC Piping and Equipment
230593 Testing, Adjusting, and Balancing of HVAC
230713 Duct Insulation

230719 HVAC Piping Insulation

2308 00 Commissioning of HVAC

230900 Instrumentation and Control of HVAC

230993 Sequence of Operations for HVYAC Controls
232113 Hydronic Piping

232116 Hydronic Piping Specialties

232300 Refrigerant Piping

233113 Metal Ducts

233300 Air Duct Accessories

233423 HVAC Power Ventilators
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233713
237313
237416 11

238129

2382 16 14
23823919
23841329

(Addendum 2: 03/01/2024)
Diffusers, Registers, and Grilles

Central-Station Air-Handling Units
Packaged, Small-Capacity, Rooftop Air-Conditioning Units

Variable-Refrigerant-Flow HVAC Systems
Electric-Resistance Air Coils
Wall and Ceiling Unit Heaters

Self-Contained Steam Humidifiers

DIVISION 26 — ELECTRICAL

26 00 10
26 0113
26 0519
26 05 26
26 05 29
26057319
26 09 36
26 09 43 23
26 24 16
26 27 26
26 28 13
26 28 16
26 29 13
26 29 23
26 5100

Supplemental Requirements for Electrical
Commissioning of Electrical Systems
Low-Voltage Electrical Power Conductors and Cable
Grounding and Bonding for Electrical Systems
Hangers and Supports for Electrical Systems
Arc-Flash Hazard Analysis

Modular Dimming Controls

Relay-Based Lighting Controls

Panelboards

Wiring Devices

Fuses

Enclosed Switches and Circuit Breakers
Enclosed Controllers

Variable-Frequency Motor Controllers

Interior Lighting

DIVISION 27 — COMMUNICATIONS

271100 Communications Equipment Room Fittings
27 1500 Communications Horizontal Cabling
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DIVISION 28 — ELECTRONIC SAFETY AND SECURITY
28 2300 Video Management System
283111 Digital Addressable Fire-Alarm System

DIVISION 32 — EXTERIOR IMPROVEMENTS

310000 Earthwork

321216 Asphalt Paving (Added 03/01/2024)

321313 Portland Cement Concrete Paving

3218 23 Asphalt Athletic Court Color Coating (Rev 03/01/2024)
323113 Chain Link Fences and Gates

329300 Landscape Planting (Added 03/01/2024)

ADDITIONAL SPECIFICATION SECTIONS FOR ALTERNATES

09 64 50 Indoor Resilient Athletic Surfacing — Poured Form
09 65 66 Indoor Resilient Athletic Surfacing — Sheet Form
1168 00 Playfield Equipment (Double Acrylic Backboard)
119900 Portable Sound Booths

AVAILABLE PROJECT INFORMATION

Appendix A Geotechnical Investigation Report by Ambric Technology Corporation, 09/08/2023
Appendix B Preliminary Clean Fill Sampling Report by Earth Engineering, Inc., 01/11/2024
Appendix C Existing Drawings

Appendix D Asbestos Inspection Report by EMSL Analytical, Inc., 08/19/2022

Appendix E Phase | Environmental Site Assessment by Duffield Associates, 09/01/2022

END SECTION 000110
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SECTION 000115 - LIST OF DRAWINGS

The Drawings listed in this Section form a part of this Contract, as set forth in the accompanying Conditions
of the Contract for Construction.

GENERAL
G000 COVER SHEET 2/9/2024
G001 AXONS, KEYNOTES, AND DRAWING LIST 2/9/2024
ACCESSIBILITY RQMNTS, MOUNTING HEIGHT
G005 DIAGRAMS 2/9/2024
G100 CODE REVIEW & EGRESS PLANS 2/9/2024
G110 ENERGY COMPLIANCE 3/1/2024
CIVIL
C1.1 SITE PLAN 2/9/2024
C1.2 EXISTING CONDITIONS PLAN 2/9/2024
C1.3 UTILITY PLAN 2/9/2024
C14 EROSION & SEDIMENTATION CONTROL PLAN 2/9/2024
C1.5 EROSION & SEDIMENTATION CONTROL DETAILS 2/9/2024
C16 DETAILS 2/9/2024
C1.7 DETAILS 2/9/2024
ARCHITECTURAL
AD100 DEMOLITION PLAN
A100 SITE PLAN 2/9/2024
A110 FLOOR PLAN 2/9/2024
A120 FLOOR PLAN 2/9/2024
A130 ROOF PLAN 2/9/2024
A210 REFLECTED CEILING PLANS 2/9/2024
A300 BUILDING ELEVATIONS 2/9/2024
A301 BUILDING ELEVATIONS 2/9/2024
A400 BUILDING SECTIONS 2/9/2024
A401 BUILDING SECTIONS 2/9/2024
A450 WALL SECTIONS 2/9/2024
A451 WALL SECTIONS 2/9/2024
AS00 ENLARGED DWGS - PLANS + INT ELEVS 2/9/2024
A501 ENLARGED DWGS - PLANS + ELEVS 2/9/2024
A610 ENLARGED PLAN DETAILS 2/9/2024
A620 EXTERIOR AND INTERIOR DETAILS 2/9/2024
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AB21 WINDOW DETAILS 2/9/2024
AG30 ROOF DETAILS 2/9/2024
A810 FINISH & FURNITURE PLAN 2/9/2024
A910 WINDOW SCHEDULES, TYPE, DETAILS 2/9/2024
A930 DOOR SCHEDULES, TYPES, DETAILS 2/9/2024
A%40 INTERIOR SIGNAGE TYPES, SCHEDULE 2/9/2024
STRUCTURAL
S1.1 FOUNDATION PLAN 2/9/2024
S1.2 MEZZANINE & LOW ROOF FRAMING PLAN 2/9/2024
S1.3 HIGH ROOF FRAMING PLAN 2/9/2024
S14 LINTEL PLAN 2/9/2024
S2.1 FOUNDATION DETAILS 2/9/2024
S2.2 FOUNDATION DETAILS 2/9/2024
S3.1 FRAMING DETAILS 2/9/2024
S3.2 FRAMING DETAILS 2/9/2024
S3.3 FRAMING DETAILS 2/9/2024
S4.1 GENERAL NOTES 2/9/2024
MECHANICAL
HO.1 COVER SHEET 2/9/2024
H2.1 FLOOR PLAN 2/9/2024
H2.2 ROOF PLAN 2/9/2024
H7.1 DETAILS 2/9/2024
H8.1 SCHEDULES 2/9/2024
ELECTRICAL
E0.1 COVER SHEET 2/9/2024
E0.2 ELECTRICAL NOTES 2/9/2024
E0.3 SITE PLAN - DEMOLITION 2/9/2024
E0.4 SITE PLAN - NEW 2/9/2024
E2.1 FLOOR PLAN - LIGHTING 2/9/2024
E3.1 FLOOR PLAN - POWER 2/9/2024
E4.1 FLOOR PLAN - LOW VOLTAGE 2/9/2024
E5.1 MEZZANINE PLANS 2/9/2024
E7.1 DETAILS 2/9/2024
E7.2 DETAILS 2/9/2024
E7.3 DETAILS 2/9/2024
E8.1 SCHEDULES 2/9/2024
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PLUMBING
P0.1
P1.1
P2.1
P2.2
P3.1
P7.1
P8.1

FOOD SERVICE
FS-1.0
FS-1.1
FS-1.2
FS-2.0
FS-2.1

LIST OF DRAWINGS

COVERSHEET

SITE PLAN

FLOOR PLAN - DRAINAGE
ROOF & MEZZANINE PLANS
FLOOR PLAN - SUPPLY
DETAILS

SCHEDULES

FOOD SERVICE EQUIPMENT PLAN AND SCHEDULE
FOOD SERVICE ELECTRICAL PLAN AND SCHEDULE
FOOD SERVICE PLUMBING PLAN AND SCHEDULE
FOOD SERVICE EXHAUST HOOD DETAILS

FOOD SERVICE EXHAUST HOOD DETAILS
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SECTION 002113 — INSTRUCTIONS TO BIDDERS

PART 1: GENERAL

1.1 BASIC INFORMATION

A.  The following is a list of basic bidding information for the convenience of Bidders. If discrepancies
between information contained in this section and other Bidding Documents are uncovered, the
requirements of the other Bidding Documents shall govern.

1. Project Title: Panati Playground

N

Project Location: 3101-27 N 220d Street
Philadelphia, PA 19132

Allowances are included.

Alternates are included.

Unit Prices are included.

Proposals shall be valid for 60 calendar days after the closing of the quote unless

otherwise mutually extended by the PRA and apparent selected Bidder.

7. Access to the site for inspection by the Bidders will be part of the pre-bid conference
scheduled on the cover.

8. | will substantially complete the Work, ready for final payment, in accordance with the

Contract Documents within 120 consecutive calendar days counting from the date stated

in the Notice to Proceed.

ook w

1.2 INVOLVED PARTIES:
A.  City: City of Philadelphia, PA.

B. Department: Parks & Recreation,
City of Philadelphia, 10t floor,
One Parkway, 1515 Arch Street,
Philadelphia, PA

C. Department: Rebuild ,
City of Philadelphia, 11th Floor
One Parkway, 1515 Arch Street,
Philadelphia, PA

D.  Commissioner, Parks & Recreation:  Orlando Rendon
E. Dep. Commissioner, Parks & Recreation: Aparna Palantino

F. Rebuild Project Manager: LeeAnn Suen, Phone:  215- 988-3810
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H.

1.3

1.4.

1.5

1.6

Contracting Agency: Philadelphia Redevelopment Authority
Robert LaBrum, Phone: 215-209-8763

Consulting Firm: CICADA Architecture/Planning, Inc.
1520 Locust Street, Suite 702

Philadelphia, PA 19102

Phone: 215-247-1430
Christopher Stromberg, 215-247-1430 Ext. 123

DEFINITIONS

Refer to Section 007200, “Standard Contract Requirements”.

SUBSTITUTIONS

Requests for substitutions shall comply with Section 012500, “Substitution Procedures.”

AMENDMENTS

Amendments will be posted on www.philadelphiaredevelopmentauthority.org to all known to have
been added to the Bid list.

Each Bidder shall ascertain prior to submitting Quote that Bidder has received all Amendments
issued and shall acknowledge their receipt in their Quote.

Bidder must Acknowledge Amendments.

BIDDING PROCEDURES
Form and Style of Proposals, See Section 007200 Standard Contract Requirements, Section 7.

1. Submit Proposals on forms provided in the quote package.

2. Bidders may withdraw and resubmit Proposals for errors or corrections up until the closing
of the bid.

3. Allrequested Alternates shall be bid. If no change in the Base Bid is required, enter "No

Change."

Proposals shall not contain any conditions or qualifications whatsoever.

5. Proposals shall include an allowance for permits and licenses in connection with all or any
portion of the work.

6.  All coordination needed to procure and obtain the required permits and licenses necessary
to perform the work in its entirety shall be the responsibility of the Bidder/Contractor.
Payment under this allowance shall be for the actual permit or license fee(s). Additional
costs to procure such permits or licenses will not be reimbursed to the Bidder/Contractor.
Refer to section 007200 Standard Contract Requirements, Clause 34.

>
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B.

C.

D.

1.7

1.8

1.9

1.10

Bid Security, See Section 007200 Standard Contract Requirements, Section 10.

1. Each Quote shall be accompanied by a Bid Bond as per the requirements of the Standard
Contract Requirements for Public Works Contracts.
2. Bid Bond shall be issued on the form included in the Attachments Tab.
Submission of Proposals
Proposals will only be accepted in the following:

1. Online Submission - via the electronic portal on PRA's website
(http://www.philadelphiaredevelopmentauthority.org/);

Modification or Withdrawal of Quote

1. A Quote may not be modified, withdrawn, or canceled by the Bidder after the time and date
designated for the receipt of Proposals except as provided in the Standard Contract
Requirements for Public Works Contracts.

2. Prior to the time and date designated for receipt of Proposals, any Quote submitted may
be withdrawn.
3. Withdrawn Proposals can be reopened and resubmitted.

PERFORMANCE BONDS

Bond Requirements: Bidder shall furnish bonds covering the faithful performance of the Contract
and the payment of all obligations arising thereunder per the requirements of the Standard
Contract Requirements and other requirements of the Bidding Documents.

Bidder shall provide and furnish bonds to the contract limit which includes contingency.

INSURANCE CERTIFICATES

The successful Bidder will not be permitted to start any Work under the Contract until certificates
covering all insurance requirements are submitted per the Standard Contract Requirements and
other requirements of the Bidding Documents.

PRE-BID INFORMATION

Pre-bid information regarding the Project is correct and current at the time it is posted, and is
offered to obtain Proposals.

The pre-bid information cannot be guaranteed to remain correct in every detail throughout the
time preceding the signing of the Contract due to such variables as changes in budget, labor and
material markets and anticipated date of issuing the notice to proceed.

INFORMATION AVAILABLE TO BIDDERS
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A Site Visit

1. Bidders shall make themselves familiar with all readily observable features of the Project
Site. Readily observable features include spaces above lay-in ceilings, behind access
panels and other similar areas not normally exposed to view but easily accessible.

2. Bidder shall not rely solely on Contract Drawings or Record Drawings.

3. Uncovered conditions differing substantially from those indicated on Record Drawings and
not observable during the pre-bid visit will be considered for modification to the Contract.

PART 2 - PRODUCTS (not used)

PART 3 — EXECUTION (not used)

END OF SECTION 002113
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SECTION 002114 — DIESEL ENGINE EMISSIONS CONTROLS

PART 1 - GENERAL

Contractor, by submission of its bid, agrees to meet the requirements of this Section.

1.1 COVERED VEHICLES:

A.  Vehicles covered under this Section include any nonroad diesel engine that has a horsepower
greater than 50.

1.2 REQUIREMENTS

A.  All contractors, and all of the contractor’s subcontractors, if any, in the performance of this
contract use ultra-low sulfur diesel fuel, and a listed clean diesel technology for reducing the
emission of pollutants for diesel-powered non-road engines. Clean diesel technologies are further
defined in part D of this Section. Retrofit emission control devices shall consist of diesel oxidation
catalysts (“DOC”) or such other technologies that provide a minimum emissions reduction of
twenty percent (20%) of particulate matter with a mean aerodynamic width of less than ten (10)
microns (PM10) in the application for which it is verified. Any retrofit emission control device
installed to comply with this Section must either be listed by EPA or the California Air Resources
Board (CARB) as a verified diesel retrofit technology that reduces particulate matter emissions by
20% or more, or must be certified by the diesel retrofit device manufacturer as a product that
reduces particulate matter emissions by 20% or more for the covered vehicle.

B.  No later than two business days before any covered vehicle is brought onto the contract site, the
successful bidder (hereinafter, “contractor”) shall submit to the City’s project manager information
about the vehicle including confirmation that the appropriate emissions control technology has
been installed on the vehicle or that the vehicle is Tier 4 or Tier 4 Interim. Except as otherwise
provided, any vehicle covered under this Section shall be in compliance with this Section prior to
being brought onto the contract site.

1. Contractor shall submit the following information for each covered vehicle (using Fleet
Roster for Public Works Construction Projects form):

a.  Vehicle identification number (VIN), if applicable, or vehicle serial number, and the
vehicle type, make, year and owner;

b.  the horsepower rating of each engine;

c.  the emission control device manufacturer name, model, and verifying/certifying
organization; and

d.  the type of fuel to be used and approximate expected quantity.

2. In the event contractor has purchased appropriate emissions control technology, but the
technology is not delivered before use of the covered vehicle is required on the contract
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site, the contractor shall, in addition to submission of 1.a., through d. above, submit proof
of purchase of the emissions control technology. Installation of the appropriate emissions
control technology must be completed within five (5) days of delivery of the technology. In
no event may Contractor use the covered vehicle without the use of the emission control
technology, for which the technology has already been purchased and identified, on the
contract site for longer than sixty (60) days.

3. If a covered vehicle owned by a contractor breaks down on the contract site, contractor
may use, if a compliant replacement is unavailable, a temporary vehicle that is not
compliant while the covered vehicle is being repaired; the temporary vehicle cannot remain
on site for more than 30 cumulative days after the date of the initial breakdown of the
covered vehicle. Contractor shall notify the project manager in writing prior to bringing a
non-compliant vehicle on the contract site.

C.  The contractor shall establish truck-staging zones for vehicles that are waiting to load or unload
material at the contract site. Such zones shall be located where the emissions from the trucks will
have minimum impact to the public.

D.  The contractor shall not permit idling of delivery and/or dump trucks, or equipment on the contract
site during periods of non-active use, and it should be limited to three (3) minutes in accordance
with the Philadelphia Traffic Code Anti-Idling Ordinance Section 12-1127(1) of The Philadelphia
Code
(http://www.phila.gov/philacode/html/_data/title12/chapter 12_1100_miscellaneous /12_1127_ex
cessive_idling_of an.html) and the Pennsylvania Diesel-Powered Motor Vehicle Idling Act, Title
35 Purdons Pennsylvania Statutes, Section 4601 et seq.

1.3 EXEMPTIONS

A.  Subject to written approval by the City of Philadelphia Air Management Services (AMS), covered
vehicles will be exempted from low diesel emission controls if one or more of the following
conditions exist:

1. it is physically impossible to install appropriate emissions control technology on the
vehicle;

2. installation of the appropriate emissions control technology would render vehicle operation
unsafe due to obstructed sightline;

3. installation of the appropriate emissions control technology would void any applicable
expressed manufacturer's warranty on the vehicle; or

4. the covered vehicle will not be at the work site for more than a total of three (3) business
days.

B.  Insupport of a request for exemption, contractors shall provide to AMS one of the following:
1. asigned letter from one or more diesel technology vendors, written on the vendor’s formal

stationary, certifying that no emissions controls that would reduce Particulate Matter (PM)
emissions by at least 20% and allow for safe operation could be physically installed, or the
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1.4

cost of installing such control technology would cost 150% more than the purchase price of
the clean diesel technology device;

2. asigned letter from the vehicle manufacturer certifying that the installation of any device to
reduce PM emissions by 20% or more would void the applicable expressed manufacturer’s
warranty, along with a copy of the warranty for each vehicle for which an exemption is
sought; or

3. asigned letter on the contractor’'s company letterhead stating that the covered vehicle will
remain on site for no longer than three (3) days total during the duration of the project.

In no event will the City grant an exemption from the required use of ultra-low sulfur diesel fuel or
the idling laws.

Definitions

Contract site — all areas covered under the contract, and areas accessed for purposes of
performing activity under the contract;

Non-active use — a period of time greater than five (5) minutes when a piece of diesel equipment
is not being operated in performance of its work;

Non-road - diesel vehicles listed by EPA for use in non-road applications. These include
construction, agricultural, and other industrial vehicles that are not legally operable on highways;

On-road - vehicles listed by EPA for on-highway applications;

Truck-staging zone — a designated area on the contract site where delivery or pickup activities
will be located;

Ultra low sulfur diesel fuel — Diesel fuel with a sulfur content of 15 parts per million or less;
Vehicle — a piece of diesel-powered equipment being used for contract activities; and
Listed clean diesel technology - includes:

1. Diesel oxidation catalyst — a device similar to a catalytic converter that reduces diesel
emissions and does not require regeneration;

2. Tier 4 or Tier 4 Interim — any vehicle certified by EPA as meeting Tier 4 emissions
Standards or Tier 4 Interim emissions standards;

3. Particulate filter — a device that traps soot produced by the engine and vaporizes this soot
through the application of heat, requiring only periodic maintenance;

4, Closed crankcase ventilation — a device that reduces fugitive emissions from the vehicle’s
crankcase by routing them through the tailpipe;

5. Selective catalytic reduction — A device that reduces emissions of oxides of nitrogen by
treating exhaust with urea;

6.  Emissions upgrade groups — groups of replacement components that, when installed
during vehicle overhaul, reduce engine emissions;
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7. Engine repower — the replacement of a vehicle’s engine with a newer model to reduce
tailpipe emissions; and

8. Any other technology verified by EPA or CARB to reduce diesel particulate emissions by
20% or more.

1.5 MONITORING AND PENALTIES FOR NON-COMPLIANCE

A.  City reserves the right to request purchase and/or installation documents to verify contractor’s,
and any subcontractor’s installation of the retrofit in the vehicle. These purchase documents shall
be provided to the City’s project manager by the contractor within five (5) days of the City’s
request.

B.  Any false certification or representation in connection with these requirements for Diesel Engine
Emissions Controls and/or any failure to comply with these requirements shall constitute a
material breach of contract entitling the City to all rights and remedies provided in the contract
and otherwise available at law and/or in equity, including but not limited to the monetary
assessment set forth herein. For contracts of $500,000.00 or less, an assessment of $500.00 per
offense per day shall be imposed upon the contractor for every covered vehicle operating in
violation of this section. For all other contracts, an assessment of $1000.00 per offense per day
shall be imposed upon the contractor for every covered vehicle operating in violation of this
section. In addition, it is understood that false certification or representation is subject to penalties
under Title 18 Pa. C.S.A. § 4904 (relating to unsworn falsification to authorities).

PART 2 - PRODUCST (Not Used)

PART 3 - EXECUTION (Not Used)

END SECTION 002114
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SECTION 003126 — EXISTING HAZARDOUS MATERIAL INFORMATION

PART 1 - GENERAL

1.1 EXISTING HAZARDOUS MATERIAL INFORMATION

A. This Document and its referenced specifications and drawings are included in the Procurement and
Contracting Requirements for Project as they provide Owner's information for Bidders' convenience and
are intended to supplement rather than serve in lieu of Bidders' own investigations. They are made
available for Bidders' convenience and information and are not a warranty of existing conditions. All Prime
Bidders will receive the following list of reference documents:

1. A Phase | Environmental Site Assessment, HazMat Survey, and Lead in Soil Assessment for the
Project, prepared by Duffield Associates, dated September 1, 2022, is included as Specification
Section 003126A.

B. Bidder may rely on the scope and technical information contained in the above referenced documents for
the purposes of coordination and defining the scope of work that will be in the Environmental Abatement
contract.

C. Bidder shall include all other work required for demolition, repair, renovation, or new construction that is
not listed in the Environmental scope, or that is required as a function of the Environmental scope to
complete the Project.

D. Bidder shall visit the site and review all bid documents to familiarize themselves with existing conditions

and the full project scope required. Should Bidder determine that additional information is required, the
Bidder shall notify Architect or Construction Manager.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 003126
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SECTION 004114 - CONSTRUCTION BID PROPOSAL

PHILADELPHIA REDEVELOPMENT AUTHORITY

VINCENT G. PANATI PLAYGROUND
3101-27 N 22NP STREET

PHILADELPHIA, PA 19132

PROJECT NO. 1647E-01-01

THIS BID FORM IS COMPLETE AND MUST NOT BE SEPARATED. IF ANY SHEET OR SHEETS ARE
DETACHED WHEN SUBMITTED AS A BID, THE PHILADELPHIA REDEVELOPMENT AUTHORITY RESERVES
THE RIGHT TO REJECT YOUR BID.

FIRM NAME

FIRM ADDRESS

FEDERAL EIN TOTAL BASE BID

PHILADELPHIA BUSINESS TAX ID
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To the Philadelphia Redevelopment Authority:

|, the undersigned Bidder, hereby propose to furnish all the labor, materials and equipment, perform the whole of the
work, and submit to all conditions, as represented, intended and implied, both particularly and generally, by the
Plans, Special Specifications, Standard Specifications, Standard Details, Standard Contract Requirements, Form of
Agreement, the Ordinance authorizing the work and this bid at the prices herein stated, and agrees that each item bid
shall be complete in itself, and the Philadelphia Redevelopment Authority may increase or diminish the amount of
work thereunder, or omit the item without invalidating the unit price bid for it or any other item, on the following terms
to wit:

A BID AMOUNT

| will complete the Work in accordance with the Contract Documents for the following Bid Amount as defined
in Section 00700, Standard Contract Requirements. (Insert Bid Amount in words as well as figures.)

1) General Conditions $
2) Mobilization $
3) Temporary Protection $
4) Demolition & Existing Conditions $
5) Site Work & Utilities $
6) Concrete $
7) Masonry $
8) Metals $
9) Roofing $
10 Doors and Windows $
Finishes $
12 Interior Signage $

13) Specialties

14) Food Service Equipment

)
)
)
)
)
15) Gymnasium Equipment
)
)
)
)
)
)

16) Metals

17) Fire Suppression $

18 Plumbing $

19 HVAC $

20)  Electrical $

21 Low Voltage $
TOTAL BASE BID AMOUNT $
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DOLLARS

(22) ALLOWANCE No. 1: Bidders are to include the amount equal to Two Percent (2%) of their base bid
amount for payment of Permit and License fees to all regulatory agencies. Refer to Allowances, Section
01210 for more details.

ALLOWANCE AMOUNT DOLLARS,
$

(23) ALLOWANCE No. 2: [EXAMPLE: Bidders are to include the amount of $15,000.00 to their base bid
amount for use as deemed appropriate by Rebuild Philadelphia. Refer to Allowances, Section 012100

for more details.
FIFTEEN THOUSAND DOLLARS, $15,000.00.

TOTAL BASE BID (Base Bid plus Allowances).

DOLLARS

ALTERNATES

DEDUCT ALTERNATE No. 1A: State the costs to DEDUCT from the Base Bid to provide Tarkett
Sports Indoor Polyturf Pad and Pour 9+2 (poured in place surface) in lieu of the Base Bid Wood
Flooring system. Include in this alternate the deletion of Humidifier H-1 including the piping,
manifold, and controls and all associated wiring and electrical scope.

DEDUCT ALTERNATE No. 1A AMOUNT
$

DEDUCT ALTERNATE No. 1B: State the costs to DEDUCT from the Base Bid to provide Tarkett
Sports indoor Omnisports Multi-Use - Golden Maple (Sheet) in lieu of the Base Bid Wood Flooring
system. Include in this alternate the deletion of Humidifier H-1 including the piping, manifold, and
controls and all associated wiring and electrical scope.

DEDUCT ALTERNATE No. 1B AMOUNT
$
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DEDUCT ALTERNATE No. 2: State the cost to DEDUCT from the Base Bid to Provide 3-ply
modified bitumen roofing system (25-year Warranty) in lieu of standing seam metal roof at the
butterfly roof.

DEDUCT ALTERNATE No. 2 AMOUNT
$

ADD ALTERNATE No. 3: State the Costs to ADD to the Base Bid to provide a Stand-alone sound
booth TO BE INSTALLED IN THE Maker Space. Basis of design is MDL 4896 S by WhisperRoom,
Inc.

ADD ALTERNATE No. 3 AMOUNT
$

DEDUCT ALTERNATE No. 4: State the costs to DEDUCT from the Base Bid all Food Service
(Kitchen) Equipment Scope from the project including All equipment identified on the Food Service
(FS-Series) drawings, MAU-1 and associated concrete pad, MAU-1 controls, the outside air
ductwork between MAU-1 and the 24x18 louver. 24x18 louver remains in the project. Provide
insulated, weathertight blank off panel behind 24x18 louver. 12x12 supply air duct remains in the
project. Stub 12x12 duct up through mechanical room floor and terminate with GRD tag #17 in the
kitchen. Cap open end of 12x12 duct. Delete EDC-1 and associated controls. Delete electric
scope associated with MAU-1 and EF-1. Plumbing and Electrical rough-ins inside the Kitchen
remain in the project.

DEDUCT ALTERNATE No. 4 AMOUNT
$

DEDUCT ALTERNATE No. 5: State the Costs to DEDUCT the Base Bid to Delete scope or work
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associated with replacing existing outdoor pole mounted cameras with new cameras. Maintain
existing pole mounted cameras, provide new wiring (signal and power) and connection into new
network video recorder from existing pole mounted cameras.

DEDUCT ALTERNATE No. 5 AMOUNT
$

ADD ALTERNATE No. 6A: State the Costs to be ADDED the Base Bid to provide and install
basketball backstop, net, pole, and footer for the west basketball backstop in lieu of the Base Bid
basketball backstop, new, pole and footer. Basis of design: Double Acrylic Backboard, Model LD-
200 by JayPro Sports, LLC.

ADD ALTERNATE No. 6A AMOUNT
$

ADD ALTERNATE No. 6B: State the Costs to be ADDED the Base Bid to provide and install
basketball backstop, net, pole, and footer for the east basketball backstop in lieu of protecting the
existing basketball backstop. Basis of design: Double Acrylic Backboard, Model LD-200 by JayPro
Sports, LLC.

ADD ALTERNATE No. 6B AMOUNT
$

B. COMPLETION

| will substantially complete the Work, ready for final payment, in accordance with the
Contract Documents within 380 consecutive calendar days counting from the date stated in
the Notice to Proceed.

C. ADDENDA
Bidder must attach Addendum Acknowledgement sheets for all Addenda, if applicable.

D. UNIT PRICES: OWNER shall make adjustments to the Contract based on the actual field
conditions encountered using the Unit Prices included with the Bid. The BIDDER agrees that
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OWNER reserves the right to reject or otherwise not agree to use the Unit Prices submitted, if in
the Owner’s opinion, the nature or quantity of the Work encountered is such that the Unit Price cost
no longer applies to the Work. The Owner also reserves the right to solicit independent proposals
under a separate contract, to perform the services required. The responsiveness of the Bid, and
if the Bid is responsible, may be determined by the Owner on the basis of the Unit Prices
proposed by the Bidder. Unit Prices shall be consistent with verifiable average costs for the
Work to be performed. Bidders agree that a Bid may be rejected if the Unit Prices submitted
are inconsistent with the average cost. Under NO circumstances will BIDDER perform Unit
Price Work without prior written authorization from OWNER. Unit Prices shall include costs for
furnishing and installing all materials, labor, tools, equipment, and other incidental costs necessary
to complete the specified operation. Unit Prices will be used to ADD/DEDUCT to the Contract cost
where appropriate.

UNIT PRICE 1: The contract Unit Price per cubic yard up to 100 cubic yards in one defined
contiguous area by ram hammer for BIDDER to excavate and legally dispose of rock encountered
and replace with compacted 2A modified natural stone. All rock must be identified and measured in
situ by the Construction Manager prior to and during removal.

Unit Price 1 is: per cubic yard

UNIT PRICE 2: The contract Unit Price per cubic yard up to 100 cubic yards in one defined
contiguous area for unsuitable soil removal and replacement with 2A stone: BIDDER agrees to
excavate, remove and legally dispose off-site, unstable materials encountered and replace with
compacted 2A modified natural stone. All removal must be identified and measured in situ by the
Owner’s representative.

Unit Price 2 is: per cubic yard

UNIT PRICE 3: BIDDER agrees to excavate and install an additional 8" CIP storm pipe installed 6'
deep:

Unit Price 3 is: per linear foot

UNIT PRICE 4: BIDDER agrees to excavate, form, and install new concrete curb on site at the
following unit price:

Unit Price 4 is: per linear foot

UNIT PRICE 5: BIDDER agrees to furnish and install exterior concrete sidewalk or flatwork
including excavation and consisting of 6" stone base and 5" concrete:
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Unit Price 5 is: per square foot

UNIT PRICE 6: BIDDER agrees to furnish and install Portland cement concrete paving
including excavation and consisting of stone base 6" and 5" concrete:

Unit Price 6 is: per square yard

UNIT PRICE 7: BIDDER agrees to furnish and install miscellaneous stainless steel for lintels;
floor and roof opening headers, and miscellaneous angles, beams, plates, bars, etc.:

Unit Price 7 is per ton

UNIT PRICE 8: BIDDER agrees to provide one electric wall heater (matching scheduled EWH-1
performance) and associated wire as specified in applicable Division 23 sections for the
following unit price:

Unit Price 8: per wall heater

UNIT PRICE 9: BIDDER agrees to provide one temperature sensor including wiring and
programming as specified in applicable Division 23 sections for the following unit price:

Unit Price 9 is per sensor

UNIT PRICE 10: BIDDER agrees to furnish and install a 60” long section of 12x12 supply
ductwork with associated insulation, including hangers and accessories as specified in
applicable Division 23 sections at the following unit price:

Unit Price 10 is per 60" section

UNIT PRICE 11: BIDDER agrees to provide an additional GFCI duplex receptacle and 20A
circuit, including 100’ of 12/2 mc-cable, box, faceplate and 100’ one-way circuit distance:
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Unit Price 11 is per receptacle

UNIT PRICE 12: BIDDER agrees to provide an additional smoke detector device including 100
feet of wiring and accessories.

Unit Price 12 is per device

UNIT PRICE 13: BIDDER agrees to install 3/4-inch Type L copper piping including hangers and
insulation.

Unit Price 13 is per linear foot

UNIT PRICE 14: BIDDER agrees to install 2-inch schedule 40 black steel piping including
hangers.

Unit Price 14 is per linear foot

UNIT PRICE 15: BIDDER agrees to install (4) four #10 THWN copper conductors in 1-inch
EMT, electrical metallic tubing, including supports.

Unit Price 15 is per linear foot

UNIT PRICE 16: BIDDER agrees to install (4) four #8 THWN copper conductors 1.25-inch
schedule 40 PVC, rigid polyvinyl chloride conduit, including conduit supports.

Unit Price 16 is per linear foot

UNIT PRICE 17: BIDDER agrees to install 12-inch wide by 26-inch-deep trench for outdoor
electrical duct bank, including backfill and restoration of grass surface.

Unit Price 17 is per linear foot
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EXECUTION OF CONTRACT

This contract consists of the Standard Contract Requirements; the Department's Standard Details and Specifications,
as they apply; the Department's General Bidding and Contract Requirements; the Technical Specifications; the Bid;
the Plans with all of the notes thereon (excluding any records or reports of test borings, underground structures, and
test piles); any additional exhibits or attachments to any of the foregoing; and any addenda thereto issued by the
PRA/City (collectively, the “Contract”).

NOTE: ANY CONTRACT THAT IS NOT EXECUTED IN ACCORDANCE WITH THE INSTRUCTIONS PROVIDED
BELOW, MAY, IN THE SOLE DISCRETION OF THE PHILADELPHIA REDEVELOPMENT AUTHORITY, BE
REJECTED.

SIGNING OF CONTRACT
If Contractor is an INDIVIDUAL or a PARTNERSHIP, date and sign the Contract here, with original signatures, in ink.
This day of 2019
(Signature of Owner, Partner) (Type or Print Name and Title)

(Business Name
of Bidder)

If Contractor is a CORPORATION, date and sign the Contract here with original signatures, in ink, by (a) President or
Vice-President of the corporation AND (b) Secretary, Assistant Secretary, Treasurer or Assistant Treasurer of the
corporation; and (c) affix the seal of the corporation. If the Contract is not signed by the President or Vice-President;
and Secretary, Assistant Secretary; Treasurer or Assistant Treasurer, attach a duly certified corporate resolution
authorizing the person signing in place of such officers to execute this Contract for the corporation.

This day of 2019

CORPORATE SEAL (Corporate or Business Name of Bidder)

(Address, Including Zip Code)

(Telephone Number)

(Signature of President or Vice President) (Signature of Secretary, Asst. Secretary, Treasurer or
Assistant Treasurer
(Type or Print Name and Title) (Type or Print Name and Title)
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SECTION 004313 — BID BOND

PROJECT NAME: VINCENT G. PANATI PLAYGROUND

FOR THE PHILADELPHIA REDEVELOPMENT AUTHORITY, KNOW ALL MEN BY THESE PRESENT,
that we

as Principal (hereinafter called the “Principal Obligor”), and

Surety, are jointly and severally held firmly bound unto the Philadelphia Redevelopment Authority, in the
sum of:

TEN PERCENT (10%) OF THE GROSS AMOUNT OF THE BID

Lawful money in the United States of America, to be paid to the said Philadelphia Redevelopment
Authority, its successors and assigns, to which payment well and truly to be made, we do bind ourselves
and each of us, our and each of our successors and assigns, jointly and severally, firmly by these present.

Sealed with our seals and dated the day of ,A.D. 2023

WHEREAS, the above bonded Principal Obligor, submitted a bid pursuant to the above referenced Bid
Number to perform certain work for the Philadelphia Redevelopment Authority.

NOW, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Philadelphia Redevelopment
Authority shall accept the bid of the Principal Obligor and the Principal Obligor shall enter into a contract
with the Philadelphia Redevelopment Authority in accordance with the terms of such bid, and furnish such
bond or bonds as are specified in the bid documents with good and sufficient surety, for the faithful
performance of the contract and for the prompt payment of labor and material furnished in the prosecution
thereof; or in the event of the failure or refusal of the Principal Obligor to enter such contract and give such
bond or bonds, if the Principal Obligor shall pay to the Philadelphia Redevelopment Authority the difference
between the amount specified in said bid and such larger amount for which the Philadelphia
Redevelopment Authority may legally contract with another party to perform the work covered by said bid,
then this obligation shall be null and void, otherwise to remain in full force and effect.

And we do for ourselves and each of us, our and each of our heirs, executors, administrators, successors
and assigns, hereby authorize and empower the Solicitor of Philadelphia Redevelopment Authority or any
other attorney of any court of record in Pennsylvania or elsewhere by him or her deputized for the purpose,
upon the filing of this instrument or a copy thereof, duly attested as correct by the Solicitor of the
Philadelphia Redevelopment Authority, to appear for us or either of us, our or either of our heirs, executors,
administrators, successors or assigns, and confess a judgment against us or either of us, our or either of
our heirs, executors, administrators, successors or assigns, in favor of the Philadelphia Redevelopment
Authority for the sum named in this bond, without defalcation, with costs of suit, release of errors, and with
five percent added for collection fees; hereby waiving the benefit of all exemption laws and the holding of
inquisition of any real estate that may be levied upon by virtue of such judgment, voluntarily condemning
such real estate and authorizing the entry of such condemnation upon any writ of fieri facias and agreeing
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that said real estate may be sold under the same; and further waiving all errors, defects and imperfections
whatsoever in the entering of the said judgment or any process thereon, and hereby agreeing that no writ of
error or objection of motion or rule to open or strike off judgment or to stay execution or appeal, shall be
made or taken thereto.

And for the doing of these acts, this instrument or a copy thereof attested as aforesaid shall be full warrant
and authority.

CORPORATE SEAL: PRINCIPAL OBLIGOR:
(SEAL)
dent or Vice President
(SEAL)
etary or Treasurer
neir assistants)
(SEAL)
etary or Treasurer
SURETY:
(SEAL)

Attorney-In-Fact

Note: (1) All bidders must utilize this Bid Bond Form when submitting a bid to the
Philadelphia Redevelopment Authority.

(2) If Principal Obligor is an individual or partnership, Bid Bond should be signed by owner or
authorized general partner. Please identify on the Bid Bond the type of business (e.g.
individual proprietorship or partnership) and title of party executing the Bid Bond.

(3) Bid Bond must be executed by a surety company duly authorized and licensed to act as
surety by the Pennsylvania Insurance Commissioner pursuant to the laws of the
Commonwealth of Pennsylvania.

END OF SECTION 004313
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SECTION 007200 - STANDARD CONTRACT REQUIREMENTS

CITY OF PHILADELPHIA

STANDARD CONTRACT REQUIREMENTS
FOR BEST VALUE PUBLIC WORKS
CONTRACTS

PROCUREMENT DEPARTMENT

June 2020
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STANDARD CONTRACT REQUIREMENTS

A. DEFINITIONS

1. Definitions. The terms used in the Contract Documents shall have the following meanings:
a. "ADA" has the meaning set forth in Paragraph 111 below.
b. "Amendment" means a written modification or change to any Contract Document signed by

both Parties and, as to the City, approved by the Law Department.

c. "Applicable Law" means all applicable present and future federal, state, or local laws,
ordinances, executive orders, rules, regulations and all court orders, injunctions, decrees, and other official
interpretations thereof of any federal, state, or local court, administrative agency, or governmental body, including
the City of Philadelphia (the “City”), the Commonwealth of Pennsylvania (the “Commonwealth”), and the United
States of America (“USA”). Applicable Law includes, without limitation, laws, etc., relating to the environment,
the Philadelphia Home Rule Charter (“HRC”), as amended from time to time, The Philadelphia Code (“Code”), as
amended from time to time, and the specific laws set forth in Paragraphs 103—114 below, each as amended from
time to time. Respondents submit Proposals, and the parties execute, deliver, and perform their respective
obligations under the Contract, under and pursuant to the applicable provisions of all Acts of the General
Assembly of the Commonwealth and applicable ordinances of the City, as such enactments may hereafter
be supplemented or amended.

d. "Application for Final Estimate" has the meaning set forth in Paragraph 52 below.

e. "Application for Payment" has the meaning set forth in Paragraph 48 below.

f. "Application for Semi-Final Estimate" has the meaning set forth in Paragraph 51 below.

g. “Best Value Contract — Public Works” means the instrument by that name, part of the Contract

Documents, which sets forth terms, covenants, and conditions specific to Contractor’s engagement.

h. "Change Order" means an instrument altering the scope of the work under the Contract issued
under Paragraph 44 below.

1. The "City" means The City of Philadelphia, a corporation and body politic existing under the
laws of the Commonwealth, and includes its various executive and administrative departments, agencies, boards,
and commissions, including the Department, and its legislature, City Council. The City is a City of the First
Class under the laws of the Commonwealth.

J- "City-Work" has the meaning specified in Paragraph 103(d) below.

k. "Contingent Price" means a price for a unit or component of work specified on the "Contingent
Price List" published from time to time by the City.

1. "Commonwealth" means the Commonwealth of Pennsylvania.
m. "Contract" means the agreement of the Parties evidenced by the Contract Documents.
n. "Contract Documents" means these Standard Contract Requirements; the Best Value Contract —

Public Works, the Department's Standard Details and Specifications, as they apply; the Department's General
Proposal and Contract Requirements; the Request for Proposals; the Technical Specifications; the Proposal; the
Plans with all of the notes thereon (excluding any records or reports of test borings, underground Structures, and
test piles); the Notice to Proceed (“NTP”), the Notice of Contract Award (“NCA”), the performance bond and
the payment bond, as prepared by the Department and issued with the RFP, and includes all exhibits, schedules,
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and addenda, if any, to any of the foregoing documents, and any and all Amendments and Change Orders.

0. "Contractor" means the Person providing services to the City and has entered into the Contract
with the City, has had its authorized individual(s) sign the Contract Documents on behalf of the Person but does not
include, without the City’s written consent, any subsidiary, affiliate, agent, etc., or parent company, if any, of the
Contractor.

p. "Current Estimate" has the meaning set forth in Paragraph 49 below.

q. "Department” means the department, board, commission, or agency of the City defined as the
Department in the introductory paragraph of the Best Value Contract — Public Works.

r. "Disputed Change Order" has the meaning set forth in Paragraph 45 below.

S. "Event of Insolvency" means (a) the filing of a voluntary petition by the Contractor under the
Federal Bankruptcy Code or any similar state or federal law; or (b) the filing of an involuntary petition against
the Contractor under the Federal Bankruptcy Code or any similar state or federal law which remains undismissed
for a period of forty-five (45) days; or (c) the Contractor's making of an assignment for the benefit of creditors;
or (d) the appointment of a receiver for the Contractor or for the property or assets of the Contractor, if
such appointment is not vacated within forty-five (45) days thereafter; or (e) any other proceeding under any
bankruptcy or insolvency law or liquidation law, voluntary or otherwise; or (f) the Contractor proves unable to
pay its obligations as they mature; or (g) the Contractor is insolvent as otherwise defined under any Applicable
Law.

t. "General Proposal and Contract Requirements" means the additional proposal and contract
conditions and requirements specifically prepared by the Department for a specific RFP (which may accompany
the Technical Specifications) and may from time to time include, but not be limited to, proposal forms, special or
additional or supplementary instructions to Respondents, minimum wage rate schedules, prevailing wage rate
schedules, contingent price lists, requirements of the City's Office of Economic Opportunity (“OEO”), and general
tax requirements.

u. "Inspector" means the representative of the City’s Project Manager assigned to inspect work and
the delivery of services under the Contract.

v. "Lump Sum Breakdown" has the meaning set forth in Paragraph 48 below.
w. “Non-Competitively Bid Contract” has the meaning set forth in Section 17-1401 of the Code.
X. "Notice of Contract Award" (“NCA”) means a notice from the City to the Respondent informing

the Respondent of the City's determination to award the Contract to the Respondent.

y. "Notice to Proceed" (“NTP”) means a notice from the City to the Contractor authorizing the
Contractor to commence work under the Contract.

Z. "Operating Commissioner" means the director, commissioner, or other head of the Department
issuing the work to the Contractor pursuant to the Contract.

aa. "Party" means either the City or Contractor, and "Parties" mean the City and the Contractor.

bb. "Person" means any individual, sole proprietorship, association, company, firm, partnership,
limited partnership, joint venture, corporation, limited liability company, or other form of entity or association
recognized at law.

cc. "PGW" means the Philadelphia Gas Works.

dd. "Plans" means the general plans and design drawings which accompany the Technical
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Specifications, the Standard Details and Specifications, and such detail and supplementary drawings as may be
furnished from time to time.

ee. "Procurement Commissioner" means the head of the City's Procurement Department, or his or
her designee.

ff. "Procurement Department" means the Procurement Department of the City.

gg. “Project” means all of the work which the City seeks to complete at the Project site, including, but
not limited to, the work which the Contractor has agreed to perform under the Contract. The Project includes other
work at the Project site by the City and by other contractors pursuant to other City contracts.

hh. "Project Manager" means the designated representative of the City officer in charge of the
construction branch, division or unit of the Department, or the individual specifically designated as "Project
Manager" in the Technical Specifications, and any other individual who may be designated in writing by the Project
Manager as his or her representative. The City may delegate or provide for the performance of certain duties and
functions of the Project Manager by architectural or engineering firms under contract with the City.

il. "Proposal" means a Respondent’s signed response to an RFP, including, but not limited to, price
and other specific terms and conditions, submitted to the Procurement Department pursuant to an RFP.

Ji- “Public Works Contract(s)” means any contract awarded by the Procurement Department for the
construction, reconstruction, alteration, or repair of any public building or other public work or public improvement
within the City and County of Philadelphia.

kk. “Request for Proposals” or “RFP” means a public invitation to submit competitive Proposals
for a specific City contract or City contracts that is or are issued by the Procurement Department in accordance
with Section 8-200(5) of the Philadelphia Home Rule Charter. An RFP includes all addenda thereto issued by
the Procurement Department.

11. “Respondent” means a Person submitting a Proposal, signed by the Person, to the Procurement
Department pursuant to an RFP. Respondent includes only the Person who signs the Contract. Respondent does
not include, without the written consent of the City, any subsidiary, affiliate, agent, etc., or parent company, if any,
of the Person.

mm. "Responsibility" or "Responsible" means the capacity to perform a City contract in accordance
with its terms and conditions. Elements of Responsibility include the following, among others: judgment, skill,
promptness, faithfulness, skillful workers, honesty of the Contractor, financial standing, reputation, experience,
resources, facilities, past history of adherence to plans and specifications, capacity and ability to do the work
according to the plans and specifications, availability and efficiency, and such other factors as may be determined
by law and the City.

nn. “Scope of Services” means the document(s) attached as an exhibit (or as exhibits) to the Best
Value Contract — Public Works, setting forth the services to be rendered under this Contract, the time frames within
which the services are to be rendered, and other requirements Contractor must satisfy in rendering the services.

00. "Semi-Final Estimate" has the meaning set forth in Paragraph 51.

pp- "Shop Drawings" means all drawings, diagrams, illustrations, brochures, schedules,
performance charts, instructions, and other data which are prepared by the Contractor, its Subcontractors,
suppliers, distributors, or equipment fabricators or manufacturers, and which illustrate the manufacture or
fabrication of the product or equipment or any part thereof, and which are submitted to the Department to
establish that the materials, articles, and components of equipment Contractor proposes to supply will, when
installed, meet all requirements of the Contract Documents.
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qq- "Standard Contract Requirements" or "SCR" means these Standard Contract Requirements of
the City in connection with RFPs for, and the award, execution, and performance of Best Value Public Works
Contracts, except as modified by the Department's General Proposal and Contract Requirements, the Technical
Specifications and Plans, and any other special requirements for the Contract. These Standard Contract
Requirements are attached to and form an integral part of the Contract Documents.

IT. "Standard Details and Specifications" means the standard details and specifications for specific,
recurring types of work or components thereof, as may be issued by the Department from time to time, e.g., the
Standard Details and Standard Specifications for Sewers, as issued by the Philadelphia Water Department, or the
Standard Construction Items, as issued by the Department of Streets.

SS. "Structures" has the meaning set forth in Paragraph 79 below.

tt. "Subcontract" means a contract made between the Contractor and a Subcontractor, or between a
Subcontractor and a sub-subcontractor at any tier, providing for the completion of one or more portions of the work
which the Contractor has agreed to perform under the Contract, including agreements for the manufacture or supply
of equipment, systems, or components forming part of such work.

uu. "Subcontractor" means a Person performing at any tier under a contract with the Contractor or
another Subcontractor one or more portions of the work which the Contractor has agreed to perform under the
Contract. Subcontractors shall include, without limitation, vendors, manufacturers, suppliers, or other Persons
contracting with a Subcontractor or the Contractor for the manufacture or supply of equipment, systems, or
components forming part of the work under the Contract. There is no contractual relationship (privity of contract)
between the Contractor’s Subcontractor or a Subcontractor’s subcontractor and the City.

vV. "Substantial Completion" or "Substantially Complete" or "Substantially Completed" means
that construction is sufficiently complete in accordance with Contract Documents and certified by the Project
Manager, as modified by Change Orders or amendments, so that (a) the work under this Contract can be used,
occupied, or operated for its intended use, and (b) all applicable permits and licenses, including, if applicable, a
statement or certificate of occupancy, shall have been duly issued by all government offices, including those of
the City. In no event shall the Contract be certified as substantially complete until the Contractor has completed
at least ninety percent (90%) of the work under the Contract.

WW. "Technical Specifications" means the written and detailed requirements prepared by the
Department, or its consultants or representatives, for materials, equipment, systems, standards, and workmanship
for the work under this Contract and related services to be performed under the Contract.

XX. "Working Days" means calendar days, less allowances for days or parts of days, in increments of
one-quarter (1/4) day, for conditions entirely beyond the control of the Contractor as defined in Paragraph
21(c)(2) and also excludes New Year's Day, Memorial Day, July 4" Labor Day, Thanksgiving Day, and
Christmas Day, or the Monday thereafter when these days occur on Sunday, and Saturdays and Sundays shall
not be considered Working Days.

yy. "Working Drawings" means those drawings prepared by the Contractor to supplement the
Plans and Shop Drawings to accurately and clearly depict all working and installation dimensions, arrangement
and sectional views, units of equipment in the proposed positions for installation, details of required attachments
and connections, and dimensioned locations between units and in relation to the existing and proposed
Structures. Working Drawings shall show all necessary details and information for making connections between
the various trades, including, but not limited to, power supplies and interconnecting wiring between units,
accessories, and appurtenances.

2. Interpretation; number, gender. The words "herein," "hereof," and "hereunder" and other
words of similar import refer to the Contract as a whole, including all of the Contract Documents, and not to
any particular article, paragraph, subparagraph, or clause contained in the Contract Documents. Whenever the
context requires, words used in the singular shall be construed to include the plural and vice versa, and
pronouns of any gender shall be deemed to include the masculine, feminine, and neutral genders.
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B. PROPOSAL SUBMISSION REQUIREMENTS

3. Examination of Contract Documents and Site.

a. Respondents shall thoroughly acquaint themselves with the Contract Documents, including,
without limitation, a careful study and review of the Plans and Technical Specifications. Respondents shall examine
in detail the Project site and shall acquaint themselves with conditions affecting the work under the Contract
and the overall Project, and, when applicable, the condition of walls and foundations of overlying and adjacent
Structures, the character of the paving, and the soil and subsurface soil. The Proposal shall be prepared with
due regard to the provisions of the Contract Documents and to the conditions existing or to be anticipated at
the Project site.

b. Where test borings, test piles, and existing underground and above-ground Structure locations
are reported on or included with the Contract Plans or Technical Specifications, or where they are provided as
separate Plans or Technical Specifications, they are for the information of the City only and are not provided to
Respondents to show the conditions to be encountered by the Respondent; the correctness, accuracy, or
interpretation of the information is not guaranteed or warranted in any fashion by the City; and in no event is
any boring or underground or above-ground Structure information to be considered as a part of the Contract,
notwithstanding any provision to the contrary, that may appear in the Technical Specifications. If a Respondent
uses any of this information in preparing its Proposal, Respondent shall assume any and all risks resulting from
conditions that differ from the conditions or approximations shown on the Plans or Shop Drawings.

1. If Respondent desires to obtain similar data or information, or to conduct an
independent subsurface investigation of the Project site, the Respondent must notify the Department in writing
at least ten (10) days prior to the deadline for Proposals, or not later than five (5) days after the date on which
Proposals are first advertised by the City, whichever date is earlier. Upon written notice from Respondent, the
City shall afford Respondent the opportunity, at Respondent’s sole expense, to make test borings or soundings, to
drive test piles, or to dig test pits on that portion of the Project site in which the work under this Contract will
take place. Respondent shall be responsible for complying with all Applicable Law relating to such activity.
The foregoing to the contrary notwithstanding, the City reserves the right to reject such investigations by any
Respondent when the City deems such rejection to be in the City's best interest. If the City permits such
investigations by any Respondent, then (a) each such Respondent, prior to its entry onto the Project site, shall
deliver to the City a certificate of insurance conforming to the requirements of Paragraph 26 below and a License
Agreement in the form provided by the City; (b) each such Respondent shall indemnify, defend, and hold the
City harmless from and against any and all claims, causes of action, suits, damages, losses, costs, and expenses,
whether for personal injury or property damage or for any other reason, arising out of such Respondent’s entry
on the Project site; (c) such Respondent covenants and agrees that it shall restore the Project site to the same
condition as existed prior to such Respondent’s entry onto the Project site; (d) the City reserves the right to require
the delivery of payment and performance bonds prior to any entry onto the Project site by such Respondent; and
(e) in the event more than one Respondent seeks to conduct such investigations, the City reserves the right to
coordinate and schedule such investigations so as to minimize interference with the use of the Project site and
other adjacent sites and any interference with other work at the Project site or adjacent to the Project site.

2. Failure of a Respondent to notify the Department in writing of a Respondent’s desire to
obtain such information shall operate as an absolute bar to any claim by a Respondent that it had no reasonable
means of making an independent subsurface investigation of the site.

c. If a Respondent discovers or encounters any ambiguity or discrepancy in the Contract Documents
in the course of preparing its Proposal, the Respondent shall promptly notify the Department of the
ambiguity or discrepancy prior to the deadline for Proposals. The City, so advised, may, at its sole discretion,
determine whether such ambiguity or discrepancy exists and whether any corrective action is necessary.

4. Multiple Proposal Restriction. No Respondent shall be a party to more than one (1) Proposal
for the same RFP. A violation of this condition may, in the sole discretion of the Procurement Commissioner,
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result in rejection of any or all such Proposals in which the Respondent is interested.

5. Proposal Submission.

a. By submitting a Proposal, the Respondent certifies that it is familiar with the Project site
and the conditions affecting the Project site, that it has thoroughly reviewed the Contract Documents, and that all
work can be completed for the amount stated in the Proposal and within the Contract time specified. No Proposal
may be considered if received after the deadline for Proposals established by the RFP and no Proposal may be
modified after that date and time, except as provided herein or by Applicable Law.

b. It is the sole responsibility of the Respondent to ensure that it has received any and all addenda
and the Procurement Commissioner may, in his or her discretion, reject any Proposal for which all addenda have
not been executed and returned in accordance with the instructions provided therein.

c. Where a unit or other price (including a unit price extension or the aggregate or total price)
contained in the Proposal contains a mistake or error in computation, or is otherwise ambiguous as to
computation, or there is a discrepancy between a unit price and an extended price for a work or line item, and
where the mistake, ambiguity, or discrepancy is not discovered prior to contract award and results in the award of
a contract to the Respondent, which award is later determined to be mistaken or erroncous, or the Contract
Amount is determined to be erroneous, based upon a re-computation of the unit prices and the total price, the
Contractor shall bear the sole financial risk of such mistake or ambiguity, and such mistake or ambiguity shall
be construed solely against the Contractor and in favor of the City. In all such cases of price mistake, ambiguity,
or discrepancy, if work under the Contract has not yet commenced, the City shall have the discretion, at its sole
option, to formally rescind the Contract. If work under the Contract has already commenced, the City shall have
the discretion, at its sole option, to make payment at the unit price as recomputed at the mistaken or ambiguous
unit price. In the event of a rescission or reformation of the contract under this Paragraph, the Contractor agrees
and acknowledges that it shall have no claim against the City, including any claim for breach of contract or
breach of any other legal duty, or for lost profits, costs, damages, or expenses of any kind, arising out of the
rescission or reformation. In the event that the City disputes payment to the Contractor at a mistaken or ambiguous
unit price, and the parties cannot mutually agree upon a price to be paid to the Contractor for the item of work in
question, the payment to the Contractor for the item of work shall not exceed the payment which would be made
pursuant to Paragraph 47, and the City's liability to the Contractor for such item of work shall not in any event
exceed the Contract Amount as specified in Paragraph 40.

6. Security for Execution of Contract. The Respondent shall include with its Proposal a bid bond
in the amount of ten percent (10%) of the gross amount of the Proposal. The gross amount of the Proposal shall
mean the sum of all items enumerated in the Proposal, without reduction for "deduct" alternates. All
Respondents must use the City's standard bid bond form, which is included in the RFP or otherwise available at
the City's Procurement Information Center (Rm. 170 Municipal Services Bldg.) in fulfilling the requirement of
this Paragraph. The City shall not accept any other bid bond form. The Respondent may not submit cash.
Upon return of the duly executed Contract Documents to the City's Law Department, the bid bonds of all
Respondents shall be deemed released.

7. Proposal Processing Fee.

a. In addition to bid security and any other fee or monies required, the Proposal shall be accompanied
by a non-refundable processing fee in the form of a separate check payable to the City based on the gross
amount of the Proposal in accordance with the formula below. Cash is not acceptable. The gross amount of the
Proposal shall be the sum of all items enumerated in the Proposal, including "add" alternates, without reduction for
"deduct" alternates.

$0 when gross Proposal does not exceed $10,000

$10 when gross Proposal is or exceeds $10,000 but does not exceed $100,000
$30 when gross Proposal is or exceeds $100,000 but does not exceed $300,000
$50 when gross Proposal is or exceeds $300,000 but does not exceed $500,000
$100 when gross Proposal is or exceeds $500,000 but does not exceed $1,000,000
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$200 when gross Proposal is or exceeds $1,000,000 but does not exceed $2,000,000

$300 when gross Proposal is or exceeds $2,000,000 but does not exceed $3,000,000
$400 when gross Proposal is or exceeds $3,000,000 but does not exceed $4,000,000
$500 when gross Proposal is or exceeds $4,000,000 but does not exceed $5,000,000
$600 when gross Proposal is or exceeds $5,000,000.

b. For the purpose of estimating the amount of the Proposal processing fee, it will be assumed that

the amount of work and labor or the quantities of materials or supplies to be furnished will be in accordance
with the estimated quantities found opposite each item in the Proposal. However, the City will not be bound
by such estimates in regard to the actual quantities of work and labor or materials or supplies required to be
furnished under the Contract.

c. Failure to submit the Proposal processing fee may result in the Respondent’s disqualification
from submitting a Proposal. In addition, if an award is made pursuant to the RFP and Proposal, any unpaid
processing fees owed by the Respondent to the City must be paid prior to the City's release of any payments
to the Contractor under the Contract.

8. Business Tax Requirements. Any Contractor or vendor of goods, wares, and merchandise or
purveyor of services who submits a Proposal and is awarded a contract by the City or the School District of
Philadelphia (“School District” or “SDP”) is subject to the City’s business tax and applicable ordinances and
regulations. Anyone who is awarded a contract by the City or the School District of Philadelphia pursuant to
a formal bid solicitation, including an RFP, shall be deemed to have entered into a contract within the City, and
the subsequent delivery of goods into the City or performance of services within the City constitutes "doing
business" in the City and subjects the successful Respondent to one or more of the following taxes: (a) Business
Privilege Tax; (b) Net Profits Tax; and (c) City Wage Tax. The successful Respondent, if not already paying the
aforesaid taxes, is required to apply to the Department of Revenue for a tax identification number and to file
appropriate business tax returns as provided by law.

9. Tax Indebtedness. The successful Respondent shall represent, warrant, and covenant that the
Contractor and any entities controlling the Contractor, under common control with the Contractor, or controlled by
the Contractor are not currently indebted to the City, and will not at any time during the term of the Contract be
indebted to the City, and will not at any time during the term of this Contract (including any extensions or
renewals thereof) be indebted to the City, for or on account of any delinquent taxes (including, but not limited to,
taxes collected by the City on behalf of the School District of Philadelphia), liens, judgments, fees, or other debts
for which no written agreement or payment plan satisfactory to the City has been established. In addition to any
other rights or remedies available to the City at law or in equity, the Contractor acknowledges that any breach
or failure to conform to this representation, warranty, and covenant may, at the option of the City, result in the
withholding of payments otherwise due to the Contractor and, if such breach or failure is not resolved to the City's
satisfaction within a reasonable time period specified by the City in writing, may result in the offset of any such
indebtedness against said payments or the termination of this Contract for default (in which case the Contractor
shall be liable for all excess costs and other damages resulting from the termination), or both.

10. Commercial Activity License. A Commercial Activity License ("CAL") is required for every
Person desiring to engage in any business within the City, whether or not such Person maintains a place of
business in the City. The successful Respondent will be required to furnish a CAL number at the time of Contract
award, but no later than before the "Notice to Proceed" is issued. In the event the successful Respondent has applied
for, but not been issued, a CAL, a photocopy of the application will be acceptable. The CAL is a one-time
license with no expiration date. Only one (1) license is needed for multiple locations or for multiple businesses for
the same Person. If the Respondent has never had a CAL assigned, the Respondent may request one by filing
a "Miscellaneous License Application." In order to be assigned a CAL, it is necessary to have a "Philadelphia
Business Tax Account Number." This is a number assigned by the City's Department of Revenue to identify
City tax accounts. If the Respondent has never had a number assigned, the Respondent may request one by
filing an "Application for Philadelphia Business Tax Account Number." Any tax account previously opened
for the Respondent which is unsettled or delinquent will cause delay and may preclude the issuance of a
new license. Applications may be obtained from the Department of Licenses and Inspection, License Issuance Unit.
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11. Comparison of Proposals. Proposals will be compared on the basis of the aggregate of all the
items of the Proposal, unless otherwise specified in the General Proposal and Contract Requirements.

12. Award of Contract. The City shall make the Contract award to the Respondent whose
Proposal provides the City with the best value based on criteria established by the Procurement Department by
regulation. In addition to contract price, the City may consider several other factors, including, but not limited to,
the quality of goods or services supplied, ease of repair, compatibility with other City equipment or services,
responsiveness, past performance of the Respondent, and any other reasonable factors specified in the RFP. The
Procurement Commissioner, in his or her sole discretion, may reject all Proposals, if deemed in the best interests
of the City.

13. Binding Contract and Execution of the Contract.

a. The award shall not become a contract binding upon the City until after written Notice of
Contract Award is made by the Procurement Department to the Respondent whose Proposal provides the City with
the best value and until after all of the following conditions have been satisfied:

1. Successful Respondent posts a proper performance bond and a proper payment bond
on the City's current bond forms within the time set forth in the Notice of Contract Award,;

2. Successful Respondent provides proof of the requisite insurance;
3. The Contract is approved as to form by the City's Law Department;
4. The Director of Finance and the City Controller's Office certify the availability of

funds for the Contract; and
5. The Procurement Commissioner executes the Contract.

The Procurement Commissioner may, in his or her sole discretion, cancel any contract award if any of
the above conditions are not satisfied, or if the Procurement Commissioner, in his or her sole discretion,
determines cancellation of the contract award to be in the best interests of the City. In the event of such
cancellation, the successful Respondent agrees and acknowledges that it shall have no claim against the
City, including any claim for breach of contract or breach of any other legal duty, or for lost profits, costs, damages,
or expenses of any kind.

b. In no event shall the Contract awarded to the Contractor be construed or deemed to include as a
term, covenant, or condition any exception, addition, or other term which the Respondent may have included as
part of its Proposal, except as may be expressly approved by the Procurement Commissioner.

14. Contract Surety. As provided by the Act of 1967, December 20, P.L. 869 (8 P.S. § 193.1, et
seq., as amended), the successful Respondent will be required at the time of execution of the Contract to
give security for the faithful performance of the work and for compliance with the Contract in the form of
a performance bond with a surety company approved by the City in a sum equal to 100% of the amount of the
Contract (equal to the Proposal amount plus any contingency amount). In addition, as provided by the Act of 1967,
December 20, P.L. 869 (8 P.S. § 193.1, as amended), the Contractor will be required at the time of execution of
the Contract to give a payment bond with a surety company approved by the City in a sum one hundred
percent (100%) of the amount of the Contract (equal to the Proposal amount plus any contingency amount)
conditioned for the full payment of Subcontractors and others furnishing labor and materials in the performance of
the Contract. Both the performance and payment bonds must be submitted by the Respondent to the City on bond
forms provided by the City.

C. GENERAL REQUIREMENTS OF THE CONTRACT

15. Unauthorized Acts. Any act of any City representative, official, agent, or employee, which is
not within the scope of his or her authority as set forth in the Contract Documents or pursuant to the
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Philadelphia Home Rule Charter, shall not be binding on the City and shall not be deemed as a defense to the
Contractor for the breach of any of the terms and conditions of the Contract.

16. Cancellation of the Contract. The Contractor will not be required to proceed with the work of
the Contract if:

a. for any reason for which the Contractor is not responsible, the Contractor cannot
commence work within three (3) months from the date of execution of the Contract,
except in the case of Contracts for street improvements, when six (6) months shall be
the limiting period; or

b. at any time prior to the issuance of the Notice to Proceed, the City, in its sole
discretion, determines that it must reduce the scope of the work in an amount equal to
or greater than twenty-five percent (25%) of the amount of the Proposal. In such event,
the City shall give notice thereof to the Contractor.

In the event the Contractor cannot commence work, the Contractor shall give notice of cancellation within five (5)
days after the date of three (3) months from the date of execution of the Contract by the Contractor, except in the
case of Contracts for street improvements, when the Contractor shall give such notice six (6) months from the
date of execution of the Contract by the Contractor. In the event the City gives notice to the Contractor that the
City has determined to reduce the scope of the work as provided in Paragraph 16(b) above, then the Contractor
shall give notice of cancellation within five (5) days after the date the Contractor receives such notice from the City
or otherwise the Contract shall remain valid.

This Paragraph shall not apply to Contracts entered into for work the commencement of which is dependent upon
progress of other contracts where this condition is plainly indicated by the character and location of such work
at the time the City issues the RFP and where departmental constraints limit construction activities as described
in the Technical Specifications. The City shall have no liability, by way of any penalty or otherwise, arising out
of the cancellation of the Contract pursuant to this Paragraph.

17. Termination for the Convenience of the City. The City may terminate this Contract at any
time during the term of the Contract for any reason, including, without limitation, the City's own convenience.
Written notice of termination shall be sent to the Contractor by the Procurement Commissioner and said notice
shall set forth the effective date of the termination. Upon receipt of such notice of termination, the Contractor
shall stop all work under the Contract. Upon termination under this Paragraph, the City shall be liable to the
Contractor only for the cost and profit on the physical work then completed on the job site by the Contractor
and in place. The City shall have no additional liability or cost for termination of the Contract, including, but not
limited to, any penalty, the Contractor's anticipated profits, the Contractor's estimating costs, or any loss on the
work terminated. If termination of the Contract occurs prior to the issuance of the Notice to Proceed, the City
shall not be liable to the Contractor for any cost or lost profits of the Contractor, regardless of whether the
Contractor may have performed some physical work, except where the Project Manager has otherwise authorized
in writing the commencement of work by the Contractor, in which case the City’s liability to the Contractor shall
be governed by the prior terms of this Paragraph. Termination of the Contract shall not affect any obligation or
liabilities of either Party accruing prior to termination.

18. Contractor's Obligations. The work to be done under the Contract is set forth in detail in the
Contract Documents. The Contractor shall furnish all labor, materials, plant, tools, and appliances and shall
complete the work to the satisfaction of the Project Manager in the manner and within the time required in the
Contract Documents at the prices set forth in the Contract. If at any time the Contractor's methods, workforce, or
equipment appear to the Project Manager to be unsafe, insufficient, or inadequate for the proper performance of
the provisions of the Contract, the Project Manager may order the Contractor to make such changes as the Project
Manager may deem necessary and the Contractor shall comply with such orders. However, the failure of the
Project Manager to make such demands shall not relieve the Contractor of its obligations under the Contract.
The Contractor shall maintain an office on the Project site where orders and instructions may be delivered and
shall give personal attention to the faithful performance of the work of the Contract. The Contractor shall
employ a competent representative or superintendent on the Project site who shall have full authority to receive
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and execute orders and to supply such labor, tools, and materials as may be required for the proper performance of
the work.

19. Performance of Work by the Contractor. The Contractor is required to use its own work force
and perform on the site an amount of work that has a value of at least twenty percent (20%) of the original total
contract price, exclusive of profit, overhead, and the costs of procuring insurance and bonds. The Contractor shall
submit with its Proposal a complete description of the work it will perform (e.g., earthwork, paving, brickwork,
roofing, etc.), the percentage of the total work this represents, and the estimated dollar value thereof.

20. Materials and Equipment Loaned or Rented by the City. Any materials or equipment
loaned or rented by the City to the Contractor for use on the particular job must be returned by the Contractor in
kind or in cash or as a credit to the Contract as determined by the Department or the Contractor will be
considered in default of the Contract. The use or operation of such material or equipment shall be at the
Contractor's own risk. The material or equipment shall be taken in its "AS IS" condition and the Contractor
shall maintain the material or equipment in the same condition as when received, less normal wear and tear.
Should damage occur, repair or replacement shall be made by the Contractor at its own expense at the election
and to the satisfaction of the City in accordance with specifications approved in writing by the City.

21. Contract Time.

a. Times set forth in the Contract Documents for the performance of the work or any portions
thereof are essential elements of the Contract. The Contractor shall begin work within ten (10) days from the date
of issuance of the Notice to Proceed from the Department directing the Contractor to proceed with the work
and shall complete all work covered by the Contract Documents within the time specified in the General Proposal
and Contract Requirements. The Contract completion date shall be determined by reference to the date of the
issuance to the Contractor of the Notice to Proceed. In submitting a Proposal, the Contractor acknowledges and
agrees that the Contract time, as specified in the General Proposal and Contract Requirements, is a reasonable
period for performing the work.

b. Except as may otherwise be required by the General Proposal and Contract Requirements or
the Technical Specifications, the Contractor shall prepare and submit to the Project Manager, before starting
work, a written and detailed construction schedule which shall, at a minimum, indicate the milestone dates on
which the Contractor intends to start and end each of the principal items of work under the Contract and which
shall indicate generally how the Contractor intends to complete the work under the Contract within the Contract
time specified. The Contractor's construction schedule shall include a schedule or timeline for submission of
Shop Drawings or other submittals to the Department, which shall be coordinated with the overall construction
schedule and which allows for a reasonable time for the Department or the Project Manager to review the
submittals or such time as the Department or the Project Manager may otherwise require pursuant to any of the
Contract Documents. The Contractor's construction schedule shall in no event exceed the time allotted for
completion of the Contract. From time to time, the Contractor shall revise and update its construction schedule to
show changes to the schedule and any agreed revisions to the Contract time. The Contractor acknowledges that
its failure to submit a written schedule to the Project Manager, as herein provided, shall preclude the assertion
of any claims for delay or interference to Contractor's schedule or prosecution of the work and shall further
preclude the assertion of any claim or request for an extension of the Contract time.

c. The Contractor shall be entitled to a reasonable extension of time for unavoidable delays or
interference in completion of the Contract caused by:

1. Any acts or omissions of the City (but not PGW or its contractors or any other non-City
utilities or authorities) that occur subsequent to the issuance of the Notice to Proceed and cause delay in the
completion of the Contract by failure to give possession of the Project site, by changes in the Plans and Technical
Specifications, or by requiring for any cause the suspension of the work under the Contract, except where such
suspension is the result of a default or other act or omission by the Contractor. Any delay or postponement
in the issuance of the Notice to Proceed shall not entitle the Contractor to an extension of the Contract time
and shall not give rise to any claim for delay, disruption, or interference by the Contractor.
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2. Causes not reasonably foreseecable by the Parties at the time of the complete execution
of the Contract and which are entirely beyond the control and without the fault or negligence of the
Contractor, including, but not limited to, acts of God, acts of the public enemy, acts of governmental authorities,
quarantine restrictions, general strikes throughout the trade or freight embargoes not caused or participated
in by the Contractor, fire, floods, pandemics, and weather of unusual severity, e.g., hurricanes or tornadoes.

d. Delays caused by the Contractor's Subcontractors or materialmen shall not, in themselves, be
cause for an extension of time by the City. To warrant an extension of time, such delays must be occasioned by the
same causes specified in Paragraphs 21(c)(1) and (2) above.

e. Time extensions shall be handled as follows:

1. Within five (5) days after the beginning of any delay or interference to its construction
schedule, the Contractor shall notify the Project Manager in writing of the occurrence of the delay or
interference stating with reasonable particularity the cause or causes of the delay or interference and the
Contractor's intention to seek an extension of time.

2. Any claim by the Contractor for a time extension must be made in writing to the
Project Manager within ten (10) days after the conclusion of the delay or interference for which a time
extension is requested or the City will not consider such claim. The City shall not in any event grant a time
extension for any delay or interference which was incurred more than five (5) days before the Contractor gave
written notice as required in subparagraph (1) above.

3. Before the Project Manager reviews a claim for a time extension, the Contractor
shall demonstrate in writing the effect of the delay or interference on the Contractor's construction schedule,
including plotting such effect on the Contractor's critical path documents, showing graphically therein the effect on
the Contract completion date, both in calendar days and Working Days. This depiction of the delay or
interference must accompany the written claim for a time extension submitted in accordance with subparagraph (2)
above. If the Contractor believes that it has been impacted beyond a mere time delay, the Contractor shall also
provide the Project Manager with an estimate of the costs incurred by the Contractor as a result of the delay or
interference. The failure of the Contractor to provide the Project Manager with this contemporaneous cost
estimate shall bar any later claim by the Contractor for any costs incurred as a result of the delay or interference.

4. If the Project Manager determines that an extension of time is in order, the time
allowed for any delay will be added to and will correspondingly extend the Contract time for completion and
adjust any Contract completion milestones set forth in the General Proposal and Contract Requirements or the
Technical Specifications. The Contractor agrees that a time extension granted by the Project Manager shall be its
sole remedy for a delay or interference and shall operate as a full and complete release of any claim by
Contractor for any and all costs and expenses related to or arising out of the event giving rise to the delay or
interference.

f. NOTWITHSTANDING ANYTHING TO THE CONTRARY CONTAINED HEREIN, THE
CONTRACTOR AGREES AND ACKNOWLEDGES THAT THERE SHALL BE NO PAYMENT OR
COMPENSATION OF ANY KIND TO THE CONTRACTOR FOR DAMAGES OR COSTS ARISING FROM
ANY DELAY OR INTERFERENCE WHETHER SUCH DELAY IS AVOIDABLE OR UNAVOIDABLE.
CONTRACTOR FURTHER AGREES AND ACKNOWLEDGES THAT ITS SOLE REMEDY IN THE CASE
OF DELAYS OR INTERFERENCES TO ITS CONSTRUCTION SCHEDULE WHICH ARE
ATTRIBUTABLE TO THE CITY SHALL BE A REASONABLE EXTENSION OF THE CONTRACT
TIME.

8. On contracts on a calendar day basis (a specified number of days), no allowance will be made for
Saturdays, Sundays, or holidays. On contracts on a Working Day basis, allowances will be made for days or parts
of days in increments of one-quarter (1/4) day for conditions entirely beyond the control of the Contractor. New
Year's Day, Memorial Day, July 4™, Labor Day, Thanksgiving Day, Christmas Day, or the Monday thereafter
when these days occur on a Sunday, and Saturdays and Sundays shall not be considered as Working Days. The
Department shall keep a record of the Working Days and the Department shall make this record available to the
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Contractor on request. The Contract time shall start with the first Working Day after the date of the Notice to
Proceed and the scheduled date of completion shall be that date established by the specified number of Working
Days plus the allowance.

h. If, for reasons other than those stated above, any portion of the work remains uncompleted
after the Contract date specified for its completion, notwithstanding Substantial Completion of the work, the
Project Manager shall deduct from payments due to the Contractor, as liquidated damages an amount per diem,
according to the following schedule:

Contract Value Agreed Delay Damages Per Diem
$0-$100,000.00 $ 250.00
$100,000.01-$500,000.00 $ 500.00
$500,001-$1,000,000.00 $ 750.00
Over $1,000,000.00 $1,000.00

These per diem delay damages are assessed as agreed liquidated damages because the Parties have considered
the difficulty of determining the City's actual damages and agreed that computation of the City's actual damages is
impossible. If a delay is due to causes which the Contractor considers extraordinary or beyond its control, the
Contractor must give timely notice thereof in writing as specified in Paragraph 21(e) above. In the event that the
General Proposal and Contract Requirements or the Technical Specifications contain a provision allowing for
the imposition of liquidated damages for delays to the completion of the work, such provision shall take
precedence over this subparagraph (h).

This subparagraph (h) shall not be construed to apply to claims, offsets, credit change orders, and/or chargebacks
which the City may assert or assess against any Contractor for the reimbursement or recovery of any costs
incurred by a different Contractor on the Project due to the fault or delay of the Contractor. In all such cases,
the City shall not be limited to the per diem amounts listed above and shall be permitted to seek recovery or
reimbursement of the full amounts incurred by any non-delaying Contractor.

22. Independent Contractor. The Contractor is an independent contractor and shall not in any
way or for any purpose be deemed or intended to be an employee or agent of the City. Neither the Contractor nor
its employees or Subcontractors shall in any way represent that they are acting as employees, officials, or agents
of the City.

23. Risk of Loss. The Contractor shall assume all risk and responsibility for casualties of every
kind in connection with its work. The Contractor shall alone be liable and responsible for any injuries to persons
and any loss or damage to property, buildings, or adjacent work that may occur as a consequence of or during
the progress of the work under this Contract, whether such damage or accident is due to the Contractor's own
negligence or that of its servants, agents, and employees or whether such damage or accident is due to the inherent
nature of the work or whether such damage or accident is due to other causes.

24, Indemnification. The Contractor shall indemnify, defend, and hold harmless the City, its
officers, employees, and agents, from and against any and all losses, costs, and expenses, including, but not
limited to, litigation costs, settlement fees and expenses, and counsel fees and expenses, claims, suits, actions,
damages, liability, and expenses arising out of or resulting in whole or in part from the performance of the work
under the Contract, including, but not limited to, those in connection with loss of life, bodily injury, personal
injury, damage to property, contamination or adverse effects on the environment, intentional acts, failure to
maintain a drug-free work site and workforce, and any other breach of the Contract, regardless of the inherent
nature of the work and regardless of whether or not such loss, cost, claim, suit, action, damage, liability, or
expense is caused in whole or in part by the negligent act or omission of a party indemnified hereunder. Such
obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity which
would otherwise exist as to a Party or Person described in this Paragraph. The Contractor shall further
indemnify, defend, and hold harmless the City from and against any and all claims, demands, liens, causes of
action, liabilities, and judgments of any kind asserted against the City by any Subcontractor or suppliers on
account of or relating to the furnishing of services, work, labor, materials, or equipment under the Contract for
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the Contractor.

In claims against any Person indemnified under this Paragraph by an employee of the Contractor, a
Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under this Paragraph shall not be limited by a limitation on the amount or type of
damages, compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’
compensation acts, disability benefit acts, or other employee benefit acts.

25. Assignment. Except through a Subcontract, the Contractor shall not assign the Contract, or any
part of the Contract, or delegate performance of the Contract (other than to its own work forces), without obtaining
the prior written consent of the Procurement Commissioner and Operating Commissioner. The decision
whether to consent to an assignment, the timing of consent (if any), and conditions to such consent, if any, shall
each be at the City's sole discretion. Any consent to the assignment of any monies to be paid under the Contract
shall not relieve the Contractor from the faithful performance of any of its obligations under the Contract or
change any of the terms and conditions of the Contract. Any purported assignment in violation of this provision
shall be void and of no effect. The City's consent to an assignment shall not release the assignor from any liability
accrued or thereafter accruing under the Contract. Any assignment or purported assignment shall be in writing
and shall contain an express assumption by the assignee of all liability accrued or thereafter accruing under the
Contract. Consent by the City to any assignment shall not be deemed a course of conduct, dealing, or performance
with respect to any other assignment or proposed assignment. For purposes of this Paragraph, an assignment
includes the transfer or acquisition of the Respondent or the Contractor or a controlling interest therein through a
corporate or other merger, the appointment of a receiver or bankruptcy trustee, and the transfer of the Contract
or the Contractor in any bankruptcy or other insolvency proceeding.

26. Insurance. Unless otherwise approved by the City's Risk Manager in writing, the Contractor
shall, at its sole cost and expense, procure and maintain, or cause to be procured and maintained, in full force and
effect until the Contractor completes the work under the Contract, the types and minimum limits of insurance
specified below, covering the Contractor's performance of the work required under the Contract. The Contractor
shall procure, or cause to be procured, all insurance from reputable insurers admitted to do business on a
direct basis in the Commonwealth or otherwise acceptable to the City. All insurance herein, except Professional
Liability insurance, shall be written on an "occurrence" basis and not a "claims-made" basis. In no event shall the
Contractor perform any work under the Contract until the Contractor has delivered or caused to be delivered to
the City's Office of Risk Management the required evidence of insurance coverages. If the Contractor fails to
obtain or maintain the required insurance, the City shall have the right to treat such failure as a default under
the Contract and to exercise all appropriate rights and remedies. All insurance coverages shall provide for at
least thirty (30) days prior written notice to be given to the City in the event coverage is materially changed,
cancelled, or non-renewed. The City, its officers, employees, and agents shall be named as additional insureds on
the General Liability Insurance policy and, where applicable, the Builders Risk Insurance Policy. The Contractor
shall also deliver or cause to be delivered to the City an endorsement stating that the coverage afforded the City
and its officers, employees, and agents, as additional insureds, will be primary to any other coverage available to
them and that no act or omission of the City, its officers, employees, or agents shall invalidate the coverage.

a. Workers' Compensation and Employers' Liability.
1. Workers' Compensation: Statutory limits
2. Employers' Liability: $100,000 Each Accident — Bodily Injury by

Accident; $100,000 Each Employee — Bodily Injury by Disease; and
$500,000 Policy Limit — Bodily Injury by Disease.

3. Other states insurance including Pennsylvania.
b. Commercial General Liability Insurance.
1. Limit of liability: $1,000,000 per occurrence combined single limit for bodily injury

(including death) and property damage liability; $1,000,000 advertising injury;
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$2,000,000 general aggregate, and $1,000,000 aggregate for products and completed
operations. The City may require higher limits of liability if, in the City's sole
discretion, the potential risk warrants.

2. Coverage: Premises operations; Blanket Contractual liability; Personal injury liability;
Products and completed operations; Independent Contractors; Employees and
volunteers as additional insureds; Cross liability; Broad form property damage
(including completed operations); Explosion, collapse and underground hazards; and
asbestos abatement liability Coverage (Note: Required for asbestos abatement projects

only).
c. Automobile Liability.
1. Limit of Liability: $1,000,000 per occurrence combined single limit for bodily injury
(including death) and property damage liability.
2. Coverage: Owned, non-owned and hired vehicles.
d. Builders' Risk/Installation Floater Insurance.
1. When required: This insurance is required only when the total Contract price is

$500,000 or greater (Note: not for road and street work, unless required in the
Supplementary  Conditions, Technical Specifications, Standard Details and
Specifications, and/or General Proposal and Contract Requirements).

2. Coverage: "All risks" in an amount equal to not less than the full replacement cost of
the work under the Contract (meaning work in replacement which is of like kind and
quality).

3. Period of Coverage: Anything herein to the contrary notwithstanding, the Builders'

Risk Insurance shall be procured and maintained during the entire period of
performance of the Contract until final acceptance of the work by the City.

Certificates of insurance evidencing the required coverages and additional insured endorsements must
specifically reference the City Contract Number for which they are being submitted. The original certificates of
insurance shall be submitted to the Department and the Office of Risk Management at least ten (10) days before
work is to commence and at least ten (10) days before each renewal date. The ten (10) day requirement for
advance documentation of insurance coverage may be waived in situations where such waiver will benefit the
City, but under no circumstances shall the Contractor actually begin work (or continue work, in the case of
renewal) without providing the required proof of insurance and required endorsements. The City reserves the
right to require the Contractor to furnish certified copies of the original policies of all insurance required under
this Contract, including certified copies of all required endorsements, at any time upon ten (10) days prior
written notice to the Contractor.

27. Proprietary Rights Indemnity. The Contractor shall indemnify, defend, and hold harmless
the City, and its officers, employees, and agents, from and against any and all losses, costs, and expenses,
including, but not limited to, litigation costs, settlement fees and expenses, and counsel fees and expenses,
claims, suits, actions, damages, liability, and expenses for or on account of the use of patented appliances,
products, processes, constructions, designs, or methods, or the infringement of any patent, trademark, service
mark, copyright, or trade secret rights of any third party, and the Contractor shall pay all royalties, charges, and
penalties which may become due or payable by reason of such use or infringement. Before the issuance of the
Final Estimate, upon request by the Project Manager, the Operating Commissioner, or the Procurement
Commissioner, the Contractor shall submit evidence of the full payment of such royalties, charges, and penalties,
or in lieu thereof, Contractor shall give such security, approved by the City Solicitor, as may in the opinion of
the Project Manager, the Operating Commissioner, or the Procurement Commissioner, be necessary to indemnify,
defend, and hold harmless the City, its officers, employees, and agents, as aforesaid.
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28. Default and Remedies.

a. It shall be a violation of the Contract for the Contractor to abandon the work under the
Contract, to fail or refuse to prosecute the work with promptness and diligence, to unreasonably delay the work so
that it may not be completed within the contract time, to fail or refuse to proceed with work under a Disputed
Change Order, to fail or refuse to furnish suitable materials in place of any which may be rejected by the Project
Manager as unsuitable as not being in accordance with the Contract Documents, or to refuse or neglect to
furnish and supply a sufficient number of properly skilled workers and necessary equipment or either of them, to
execute any of the work improperly, carelessly, or in bad faith, to fail or refuse to remove any of the work, which
in the opinion of the Project Manager is defective and unsuitable and not in accordance with the Contract
Documents and to replace it with work that is in accordance with the Contract Documents, to cause or permit to
occur an Event of Insolvency with respect to the Contractor, or to otherwise violate any of the terms, conditions,
and provisions of the Contract. In the event of a violation of Contract, the Operating Commissioner may notify the
Contractor and its surety in writing to require that each remedy the Contractor's violation of the Contract and to
require the Contractor to comply with the terms, conditions, and provisions of the Contract that it has violated or
is violating. The failure of the City to promptly notify the Contractor of a violation of Contract shall not
constitute an acceptance by the City of work that is performed or installed in violation of the Contract.

b. If the Contractor shall fail to cure or remedy, or diligently commence to cure or remedy, the
violation of the Contract as described in the notice specified above within five (5) days after the receipt of said
notice or within twenty four (24) hours after receipt of said notice when, in the opinion of the Operating
Commissioner, immediate action is necessary to safeguard life or property or within some other period of time
specified in the notice, the Operating Commissioner shall thereupon notify the Procurement Commissioner,
who shall have the right to declare the Contractor in default of the Contract, to notify the Contractor to
discontinue the work or any part thereof under the Contract, and to call upon the surety to carry out its
obligations under the performance bond posted for the Contract.

c. If the surety fails to abide by the terms of the performance bond or if the surety shall deny
liability to the City under the performance bond, the Procurement Commissioner shall have the right to declare
the surety in default under the performance bond and, at his or her sole option, shall also have the right:

1. To terminate the work under the Contract, to maintain conditions, to obtain Proposals
(if circumstances will allow) for all or any portion of the work, and to enter into a new contract to complete the
work of the original Contract; or

2. In case of an emergency, including, but not limited to, danger to life or property or
serious interference with traffic, to terminate any and all of the work under the Contract and to then secure in the
open market from any Person at the then current market prices the materials of the quality and quantity required,
the necessary workers and mechanics, and the required equipment to complete the Contract.

d. Upon default by the Contractor as herein set forth, all moneys due and owing to the Contractor
upon estimates, retainage, or otherwise, materials delivered, materials built into the work, and the Contractor's
plant (including tools, appliances, and equipment on the premises intended for use in the performance of the
Contract) shall become the property of the City for use in the completion of the work under the Contract, and the
City shall have resort thereto to the extent necessary to maintain and complete the work and reimburse the City
for its outlays and expenditures.

e. In case of such default by the Contractor, the remedies herein provided shall be in addition to
and not in substitution of the rights and remedies that would otherwise be vested in the City by statute, at law, or
in equity, all of which rights and remedies are specifically reserved to the City. In addition, upon default by the
Contractor, the Procurement Commissioner shall have the right to secure from any Person the materials,
equipment, and labor necessary and required for the proper completion of the Contract. In such event, the
Contractor shall pay the City, upon demand, the difference between the cost paid by the City for such materials,
equipment, and labor and the price or prices set forth in the Contract, together with all costs and expenses
incident to the same and incurred by the City. Upon default by the Contractor, the Procurement Commissioner, in
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his or her sole discretion, shall also have the right to terminate the Contract and to secure from any Person the
materials, equipment, and labor necessary and required for the proper completion of the work. In such event,
the Contractor shall pay the City, upon demand, the difference between the price or prices set forth in the Contract
and the price or prices which may be paid upon such termination and completion of the work, together with all
costs and expenses incident to such re-advertisement. In the exercise of either of these remedies, the City shall
further have the right to a set-off against any monies which may be due or may thereafter become due the Contractor
under the Contract or any other contract between the City and the Contractor. If the Procurement Commissioner
shall secure materials, equipment, and labor to complete the work under the Contract, or if the Procurement
Commissioner shall terminate this Contract, the Procurement Commissioner shall have the right to take possession,
for the purpose of completing the work under the Contract, of all materials, tools, appliances, and equipment on
the Project site intended for use in the performance of the Contract. The Contractor hereby assigns to the City (and
each Subcontract shall require each Subcontractor to assign) all right, title, and interest of the Contractor in and to
such materials, tools, appliances, and equipment. The failure of the City to exercise any of the remedies herein
provided shall not preclude the resort by the City to any other remedy available to the City arising out of the
Contractor's default.

f. The use of any specific remedy herein provided shall not bar subsequent or concurrent resort to
any other remedy available to the City at law or in equity for the recovery of damages or otherwise on account
of such default or in the event of any other default by the Contractor.

g. The Contractor and its surety shall pay to the City on demand all loss, expense, cost, or
damage suffered or incurred by the City by reason of any default.

29, Subcontracts. Within fifteen (15) days after execution of the Contract, the Contractor shall
submit in writing to the Project Manager the names of all Subcontractors who will perform any work on the
Contract or who will supply any materials or equipment for the Contract. All proposed Subcontractors who
have not been pre-approved by the Department may be approved by the Project Manager if, in his or her opinion,
such proposed Subcontractor is reliable, Responsible, and competent to perform the work in compliance with the
Contract Documents. The City, acting in its sole discretion, reserves the right to reject any Subcontractor. The City
shall have no liability to the Contractor for additional compensation under the Contract, or otherwise, in
connection with the substitution of a Subcontractor for any proposed subcontractor rejected by the City pursuant to
this Paragraph. The Contractor shall be as fully responsible to the City for the acts and omissions of its
Subcontractors and Persons either directly or indirectly employed by them as it is for the acts and omissions of the
Contractor and Persons directly or indirectly employed by the Contractor. The City and the Contractor
specifically understand and intend and acknowledge and agree that no Subcontractor utilized by the Contractor
shall have any right or claim against the City or the Department to any monies due and owing to the Contractor
for the performance of work under the Contract. Each Subcontract for any portion of the work is hereby
assigned to the City provided that (a) such assignment is effective only after termination of the Contract by the
City and only for a Subcontract which the City, acting in its sole discretion, accepts by issuing notice to such
Subcontractor and to the Contractor; and (b) such assignment, if exercised, is subject to the prior rights of the
surety, if any, obligated under a bond relating to this Contract. The exercise of the foregoing option for an
assignment shall be in the City's sole discretion, the City having no duty or obligation to the Contractor, such
Subcontractor, or any surety, to exercise or decline to exercise the foregoing option for an assignment. The
Contractor shall incorporate the foregoing option for an assignment into each Subcontract for any portion of the
work.

30. Permits and Licenses. Unless otherwise noted elsewhere, the Contractor shall obtain all
permits and licenses required by the City or pursuant to Applicable Law in connection with the performance of all
or any part of the work under the Contract, unless otherwise specifically directed. The Contractor will be required
to pay the current fee for such permits and licenses required in connection with all or any portion of the work under
the Contract, including any permits and licenses required in connection with any equipment, system, or component
forming part of the work.

31. Co-operation and Coordination with other Contractors.

a. The Contractor shall have the duty to co-operate and coordinate with any other contractors on
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other work which is being performed concurrently on or adjacent to the Project site, including specifically PGW or
its contractors or any other non-City utilities or authorities, and shall afford reasonable facilities and access to them.
The Project Manager will decide any matters in dispute as to the performance of the work, including access to the
Project site and priority of performance on either side of any division line between contiguous sections of the
Project site where the Contractor and another contractor each work.

b. Where the work or any portion thereof is performed by the Contractor as part of a "multiple
prime" project or in conjunction or combination with other "prime" contractors, the Contractor shall have the
duty to cooperate and coordinate its work with the work of each of the other prime contractors. The Contractor
shall further have a duty not to delay, disrupt, interfere with, or otherwise retard the progress of the work of any of
the other prime contractors.

c. It is expressly understood by the Contractor that, on "multiple-prime" projects, the City relies
primarily, but not exclusively, upon the organization, management, skill, cooperation, and efficiency of the
"Contractor for general construction" (unless a different Contractor is otherwise designated in the General
Proposal and Contract Requirements or the Technical Specifications) to oversee, coordinate, and plan the work of
all of the other prime contractors, including, but not limited to, the prime contractors for electrical, mechanical,
HVAC, and plumbing work, so as to complete the work under all of the prime contracts in a timely and efficient
manner. The Contractor therefore expressly recognizes that the "Contractor for general construction" shall be the
coordinating Contractor for all aspects of the multiple-prime contract work, including the scheduling of all such
work. The Contractor shall have an explicit duty on "multiple-prime" projects to rely primarily upon the
organization, management, skill, cooperation, and efficiency of the "Contractor for general construction" to
oversee, coordinate, and plan its work with the work of all of the other prime contractors so as to ensure
completion of the work under all of the contracts, including the Contract, in a timely and efficient manner and
without disruption and interference. It is expressly understood by the Contractor, however, that the City is also
relying upon the organization, management, skill, cooperation, and efficiency of the Contractor so as to ensure
completion of the work under the Contract in a timely and efficient manner and without disruption and
interference.

d. It is expressly understood by the Contractor that time is of the essence of this Contract. The
Contractor agrees to diligently prosecute its work in coordination and cooperation with the work of the other
prime contractors and under the coordination of the "Contractor for general construction" without delay,
interference, or disruption so as to ensure the completion of the Contract work in a timely and efficient manner and
in conformity with the schedule approved by the City under the Contract. In the event that the Contractor shall
unnecessarily delay, disrupt, or interfere with the work of any of the other prime contractors, the Contractor shall
be liable for the payment of all costs and expenses incurred by such prime contractor or prime contractors on
account of such delay, disruption, or interference. The Contractor accordingly authorizes the City to deduct the
amount of such costs and expenses from any monies due and owing to the Contractor under the Contract. The
Contractor shall further assume all liability, financial or otherwise, in connection with its Contract and shall
protect, defend, and hold harmless the City from and against any and all damages or claims that may arise because
of inconvenience, delay, interference, disruption, or loss experienced by the Contractor because of the presence
and operations of other prime contractors working within the limits of the same multiple-prime project.

e. The provisions of this Paragraph shall be read in conjunction with any provisions in the
Technical Specifications, the Proposal, and the Plans, and, notwithstanding Paragraph 91 of these Standard
Contract Requirements, the provisions of this Paragraph shall take precedence over any other provisions in the
Technical Specifications with respect to the "coordination and cooperation" among prime contractors on a
"multiple-prime" project, except where such other provisions shall impose greater duties upon the Contractor for
coordination and cooperation.

32. Clean-up of Project Site. The Contractor and its Subcontractors shall remove all rubbish or
refuse and all unused materials and tools from the Project site daily, if required by the Project Manager, and as the
work progresses, the Contractor shall carefully clean and keep the Project site clean from such rubbish and refuse.
The Contractor shall furnish to the Project Manager upon request all documentation regarding the proper
disposal of all rubbish, soil, refuse, and other debris. Before the City will approve the completion of the work under
the Contract, the Project site and any other place or places affected by the work shall be thoroughly cleared of all
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construction and other debris and dust and left clean, free from debris, construction plant, buildings, and
materials, fit for travel or other proper use, and in as good condition as existed before the work was begun. The
Contractor shall resod or plant anew any grass plot or plots disturbed and replace any shrubbery destroyed.
Structures shall be broom clean, free from stains, spots, or other blemishes and ready for use and all glass shall
be washed. The clean-up work shall be governed by the record of existing conditions made and filed with the
Department prior to the commencement of work.

33. Maintenance after Completion and Contractor's Guarantee.

a. The Contractor shall guarantee the work of the Contract against defects in materials and
workmanship for a period of one (1) year from the date of completion and acceptance of the work by the City,
unless a longer period is specified, and shall guarantee and warrant that all equipment shall perform in accordance
with the specifications of the manufacturer and in accordance with the Technical Specifications. When
individual items of the Contract, including equipment, are formally accepted in writing by the Project Manager
and used or operated by the City prior to the completion of the total work under the Contract, the period of
guarantee for such items shall be calculated from the date of final written acceptance of such items, provided,
however, that the item of work and equipment is used or operated by the City for a period of ninety (90)
consecutive days following the date of acceptance without the occurrence of any defects, breakdowns, or faulty
operation. Paving, including curbs and footway, shall be similarly guaranteed for a period of five (5) years
from the date of completion and acceptance of the work by the City.

b. If, within such one (1) year or five (5) year period of guarantee, any of the work shall prove to be
defective either in materials or workmanship, or if damage occurs by settlement of the backfill placed under this
Contract, or if any part or parts of any equipment furnished shall prove to be inadequate, insufficient, or defective,
either in design, materials, or workmanship, the Contractor shall immediately, upon demand of the Project
Manager (whose decision as to such inadequacy, insufficiency, or defectiveness shall be binding and conclusive
upon the Parties hereto), repair and replace the same in accordance with the Plans and Technical Specifications
and shall repair and replace any damage to other parts or Structures at the Contractor's sole cost and expense,
without cost or expense to the City, to the approval and satisfaction of the Project Manager.

c. Should the Contractor or its sureties fail to comply with the orders of the Project Manager to
replace or repair defective materials, workmanship, or equipment as aforesaid within the time specified in
subparagraph (a) above, the Operating Commissioner shall notify the Procurement Commissioner, who shall
have the right to declare the Contractor or its surety or both in default and to proceed with the correction of the
defect in accordance with the methods provided herein.

34, Access to Accounting Records. The Contractor shall certify that all materials, equipment, and
labor charged to the City are accounted for and shall keep such full and detailed accounts as may be necessary
for proper financial management under this Contract. The Contractor shall retain and provide the City and its
representatives access to all records, books of account, correspondence, instructions, Shop Drawings, receipts,
vouchers, memoranda, and similar data and documentation pertaining to the Contract for a period of five (5) years
following final payment or earlier termination of the Contract or for such longer period as may be required by law;
however, if any litigation, claim, or audit is commenced prior to expiration of said five (5) year period, then the
records shall be retained until all litigation, claims, or audit findings have been completely terminated or
resolved without right of further appeal, or, if Applicable Law requires a longer period, then the records shall
be retained for such longer period. From time to time during the performance of the work under the Contract
and for a period of five (5) years after the completion of the work under the Contract, the City may audit any
and all aspects of the Contractor's performance under the Contract, including, but not limited to, its billings and
invoices. Representatives, agents, or contractors of the City, including the Department or other authorized City
representatives, including, without limitation, the City Controller, may conduct audits. If requested by the
City, the Contractor shall submit to the City all vouchers or invoices presented for payment pursuant to the
Contract, all cancelled checks, work papers, books, records, and accounts upon which the vouchers or invoices
are based, and any and all documentation and justification in support of expenditures or fees incurred pursuant
to the Contract. All books, invoices, vouchers, records, reports, cancelled checks, and other materials shall be
subject to periodic review or audit by the City. All work, equipment, materials, systems, subassemblies,
tools, appliances, and plant shall be subject to inspection and review by City, state, and federal representatives,
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as may be applicable, or their designees, at the offices of the Contractor in the City or in another location with
the City's consent. The Contractor shall cooperate with all City, state, and federal inspections and reviews
conducted in accordance with the provisions of the Contract. Such inspection and review of the Contractor's
work hereunder shall be in the sole discretion of the inspecting or reviewing entity. Such inspection or review may
include, without limitation, review of staffing ratios and job descriptions and meetings with any of the Contractor's
staff who are either directly or indirectly involved in providing all or any portion of the work hereunder. The
Contractor shall make available within the City at reasonable times during the performance of the work
hereunder and for the period set forth above in this Paragraph all records pertaining to the Contract for the
purpose of inspection, audit, or reproduction by any authorized representative (including any agent or contractor
and the City Controller) of the City, the Commonwealth Auditor General, and any other federal or state auditors,
as may be applicable, at no additional cost to the City.

35. Sales and Use Tax; Federal Excise Tax.

a. The City is not subject to federal, state, or local sales or use tax or federal excise tax.
Contractor hereby assigns to City all of its right, title, and interest in any sales or use tax which may be refunded as
a result or the purchase of any materials in connection with the Contract, and the Contractor, unless directed by
the City, shall not file a claim for any sales or use tax refund subject to this assignment. The Contractor
authorizes the City or its agent in its own name or in the name of the Contractor to file a claim for a refund of any
sales or use tax subject to this assignment. To the extent it may be applicable to the work under this Contract,
the Contractor covenants and agrees that it shall not bill the City for or otherwise pass-through to the City for
payment any Federal Excise Tax paid in connection with the work under this Contract. In consideration of the
Contractor's foregoing covenant, the City hereby consents to any filing by the Contractor for a refund of any
Federal Excise Tax paid in connection with the work under this Contract.

b. The Contractor agrees to include the above referenced Paragraph in any Subcontracts with
Subcontractors.

D. ADMINISTRATION, MEASUREMENT, AND PAYMENT

36. Status and Authority of the Project Manager. The Project Manager shall be responsible for
the general direction of the work to be performed under the Contract, the interpretation of the Plans and General
Proposal and Contract Requirements and the Technical Specifications, the ordering of additions to or deductions
from the work, and the determination of procedure. The Project Manager shall give all orders and directions
contemplated under the Contract. The Project Manager shall in all cases determine the amount, quality,
acceptability, and fitness of the several kinds of work and materials which are to be paid for under the Contract
and shall have authority and sole discretion to reject all work and materials which in his or her opinion do not
conform to the requirements of the Contract. The Project Manager shall determine all other questions that may
arise in relation to the execution of the work and shall have the authority to halt the work whenever such action
may be necessary to secure the safe and proper execution of the Contract. The Project Manager shall adjust
and decide any differences or conflicts that may arise between the Contractor and other prime contractors for
the performance of concurrent work. The provisions of this Paragraph are not intended to supersede or limit
the provisions of Paragraph 31.

37. Plans and Technical Specifications. The Plans, with all notes thereon, and the Technical
Specifications are intended to be consistent with one another and of equal force and effect, and in the event the
Contractor should believe that an apparent discrepancy may exist between the Plans and the Technical
Specifications, the Contractor shall bring such apparent discrepancy to the attention of the Project Manager,
who will interpret their meaning. The Plans give general dimensions and sizes, and such details as are required to
cover special features. Figures shall have preference over scale in reading dimensions. The Contractor shall
maintain at the site of the work for use of the Project Manager or Inspector one record copy of the Plans and
Technical Specifications, Change Orders and other Contract modifications and one record copy of all approved
Shop Drawings and other submittals, including the construction schedule.

38. Shop Drawings and Working Drawings. The Contractor shall prepare and submit to the
Department or the Project Manager, as specified in the Technical Specifications or as required by the Project
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Manager, all Shop Drawings and Working Drawings, which shall include all details required to carry out the
City's Plans and Technical Specifications. By approving and preparing Shop Drawings and other similar
submittals, the Contractor represents that it has determined and verified materials, field measurements, and field
construction criteria related thereto and has checked and coordinated the information contained within such
Shop Drawings and submittals with the requirements of the Contract Documents. The Contractor shall not
proceed with any portion of the work until the Shop Drawings or other submittal which governs the work has
been approved. The Shop or Working Drawings shall conform to standards specified by the Department. Upon
correction, if found necessary, and after approval, the Contractor shall furnish three (3) or more prints of the
Shop Drawings or Working Drawings for construction purposes. After the completion of the work, the documents
shall be delivered to and become the sole property of the City for its unrestricted use. The approval of Shop
Drawings shall not relieve the Contractor of responsibility for the proper fit of the work, nor for its completion
pursuant the Contract.

39. Lines and Grades — City Datum. Vertical dimensions are given in United States standard
feet and fractions thereof. Unless otherwise stated, elevations preceded by a plus (+) or a minus (-) sign refer
respectively to distances above or below the established City Datum, which is two and one quarter (2.25) feet
above mean high water in the Delaware River at Chestnut Street, Philadelphia. Dimensions locating buildings and
Structures shall be verified and checked in the field by the Contractor before proceeding with construction details
affected thereby. Curb line and paving stakes giving the requisite basic data will be set by the City. The price for
the setting of these lines shall be at the predetermined rate as set by the Board of Surveyors and made part of the
public record or as stated in the Contract Documents. The Contractor will be held responsible for the proper and
correct extensions of measurements from such data and the correctness of work based thereon. The Contractor will
be held responsible for the preservation of stakes, benchmarks, and survey monuments until authorized to
remove them. Should any stakes be disturbed, the cost of replacing them will be charged against the Contractor
at the then current fee as determined by the City's district surveyor and regulator to be deducted from the Final
Estimate. All survey monuments or benchmarks moved, covered, or uprooted in the course of performance of
the work of this Contract will be reset by the City at the expense of the Contractor at the then current fee per
monument or benchmark as determined by the City's district surveyor and regulator. Said cost shall be deducted
from the Final Estimate. The Contractor shall provide reasonable and necessary opportunities and facilities for
setting points and taking measurements. The Contractor shall not proceed until it has made timely demand upon
the District surveyor and regulator for, and has received from him or her, such points and from the resident
engineer such instructions as may be necessary for the progress of the work. Any work improperly done
without lines or levels or instructions shall be removed and replaced by the Contractor at its own expense. Failure
to do so may be considered a default under the Contract.

40. Contract Amount. The total amount which is to be paid by the City to the Contractor for the
work performed and materials supplied under the Contract shall in no event exceed the sum of the Contractor's
Proposal price plus a contingency fund of approximately ten percent (10%) of the Contractor's Proposal price
(to be specified by the Procurement Department upon the award of the Contract), which fund is intended to
cover additional compensation which may be due to the Contractor as a result of Change Orders issued pursuant
to Paragraphs 44 and 45 below, as such sum may be increased or reduced pursuant to a Change Order or Change
Orders or pursuant to an Amendment. The City shall specify the Contract Amount in the Notice of Contract
Award. The Contractor acknowledges that the City's liability under the Contract shall be limited by the
amounts which shall have been or may be from time to time appropriated by City Council. The City reserves the
right to authorize the Contractor to commence work prior to appropriation of the total amount of the Contract,
in which case the City shall give the Contractor notice thereof, and the City shall not be liable hereunder
in any amount greater than that appropriated therefor by City Council. Payment to the Contractor shall be made
by checks drawn by the City Treasurer for the Contract work and materials or by assessment bills as provided
for in Paragraph 53 below.

41. Scope of Payments. Payment for the cost of all work, labor, materials, and services required to
complete the work of the Contract as shown in the Plans, Technical Specifications, Standard Details and
Specifications, or as otherwise specified (except where payment is otherwise specifically provided), will be made at
the unit prices or lump sum prices contained in the Proposal. The prices contained in the Proposal shall each cover
the supply and installation in a good, sound, substantial, and workmanlike manner of everything required for and
incidental to the full completion of the work of that item as called for by the Plans, Technical Specifications, Standard
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Details and Specifications, or as otherwise specified, including its proportionate share of the expense of all plants,
tools, and equipment required, the cost of all bonds, fees, and permits, the cost of all administration, superintendence,
and insurance, and the cost of any loss or damages arising out of the nature of the work from the action of the
elements, from any unforeseen difficulties encountered in the prosecution of the work, and from risks of all kinds
connected with the work, except as otherwise specifically provided in the Contract Documents.

42. Quantities are Approximate. When quantities of the various classes or components of work
and materials required under the Contract are stated in the RFP or elsewhere, such quantities are estimated and
approximate, except where otherwise stated to the contrary. When stated in the RFP or a Respondent’s Proposal,
they are given only for the purpose of comparing the Proposals on a uniform basis. The City does not guarantee
that such estimated quantities will correspond to the actual quantities ultimately required to complete the work,
and the City will not allow any claim for damages, for anticipated profit, or for loss of profit of the Contractor in
the event that actual quantities used to complete the work under the Contract vary from the estimates in the RFP.
The Department reserves the right to increase or decrease the quantities or to entirely omit any of the items as
contained in the RFP to the extent found necessary by the Project Manager, provided that the aggregate cost of
the work performed is within the limit of funds fixed in the Contract.

43. Changes.

a. If changes to any portion of the work or the requirements of the Plans, Technical
Specifications, or Standard Details and Specifications are deemed necessary by the Project Manager in order to
carry out and complete the work covered by the Contract Documents, the Project Manager may, by notice to the
Contractor, order alterations to or changes in the work covered by the Contract Documents, and the Contractor
shall promptly comply with such orders. No changes or alterations to the work shall be made or performed by the
Contractor except upon prior written orders from the Project Manager authorizing the change and a Change Order
fixing the additional compensation or deduction therefor, except where the order authorizing the change states
that the method of compensation or deduction shall be determined at a later date.

b. Where the Project Manager pursuant to Paragraph 43(a) orders additions to or deductions
from the amount of work called for by the Plans or Technical Specifications or where changes are ordered in
writing in the design of the work or the requirements of the Plans or Technical Specifications which increase or
reduce the cost of the work to the Contractor, adjustment in compensation therefor shall be made to cover the
additional work required or the work reduced in accordance with a written order of the Project Manager as
follows:

1. For work for which applicable unit prices are included in the RFP, payment or deduction
shall be made in accordance with the prices in a Respondent’s Proposal. When the final quantity of work performed
on a Proposal unit price item differs substantially (twenty-five percent (25%) or more) from the RFP quantity, the
Project Manager will review the price contained in the Proposal and the actual work performed by the Contractor
and may, in his or her sole discretion, determine if an adjustment is appropriate. Where the Project Manager deems
an adjustment appropriate, the Contractor shall:

i substantiate that the Proposal unit price remains fair and reasonable despite
the substantial change in quantity; or

il. in the case of substantial underrun compared to the previously estimated
quantity, negotiate a revised unit price for all the work actually completed; or

1. in the case of substantial overage compared to the previously estimated
quantity, negotiate a revised unit price for that portion of the actual work completed in excess of one hundred
twenty-five percent (125%) of the Proposal quantity.

This provision shall not be deemed, however, to vest in the Contractor any rights to any
adjustment.

2. For work not covered by the unit prices contained in the Proposal, payment or deduction
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shall be made at the applicable contingent prices named for work.

3. For work for which neither the Proposal unit prices nor the prices for contingent work
are applicable, payment or deduction shall be made in accordance with Paragraphs 44 and 45 below.

44. Change Orders by Agreement.

a. If alterations or changes increase the cost of the work to the Contractor, additional
compensation will be allowed by the City, based upon unit prices, contingent prices, or by a detailed cost
proposal submitted by the Contractor to the Project Manager, negotiated by the Department, and agreed to by the
Contractor or by Force Account in accordance with Paragraph 47 below. The cost proposal shall detail the costs
of materials, labor, overhead, and profit as well as any proposed changes to the Contract time. If such alterations
or changes reduce the cost of the work to the Contractor, the amount of such reduction may be deducted by
the City, and any such reduction may be based upon unit prices contained in the Proposal for the performance
of the deleted items of work, upon any Subcontract already entered into by the Contractor for the performance of
the deleted item of work, or upon a detailed cost proposal submitted by the Contractor to the Project Manager
and negotiated by the Department. Credit Change Orders will include the same mark-ups as chargeable Change
Orders. The Contractor shall submit its cost proposal for the change or alteration within twenty (20) days after
the Project Manager gives notification to the Contractor of the intended change or alteration. Thereafter, a
formal Change Order will be executed and signed by the Department reflecting the change or alteration and the
additional cost or reduction negotiated by both Parties.

b. A Change Order negotiated and agreed to by the Contractor and the City and then executed as a
Change Order by the City and the Contractor shall be deemed to cover all of the Contractor's costs associated with
the change or alteration to the work as reflected in the Change Order, including all costs and expenses incurred
by the Contractor for time, material, labor, and extended or field office or home office overhead. Any Contract
time extension granted by the City for the Change Order shall be the sole time extension granted for the change
or alteration and for which Contractor is entitled, and no other time extension shall be granted by the City in
connection with the work reflected in such Change Order. No loss of profit on account of any changes or alterations
to the work or on account of work not executed or performed by the Contractor will be allowed, except that the
Contractor may be entitled to an extension of time on account of changes or alterations to the work, provided
that the Contractor satisfies the requirements of Paragraph 21 above.

c. The Contractor agrees and acknowledges that after a Change Order is negotiated and agreed to
by the Parties and then executed by the City, the Change Order shall operate as a full and complete waiver and
release of any and all claims of the Contractor related to or arising out of such change or alteration, whether such
change or alteration is considered individually or cumulatively, including, but not limited to, any claim by the
Contractor for extended home office overhead, extended field office overhead, time-impact costs, schedule delay
costs, acceleration costs, compression costs, loss of productivity costs, extra work, additional work, and
interference costs, or any combination of such costs.

45. Disputed Change Orders. If, after submission of a cost proposal, the Department and the
Contractor cannot agree upon a price within a reasonable amount of time, or if the Contractor disputes the
applicability of unit prices or contingent prices, the Project Manager may direct the Contractor to perform or
complete the extra or additional work notwithstanding that there is no agreement between the Parties as to
price, and the Contractor shall proceed to perform the work so as to avoid any delay or interference to the
progress of its work. In all such cases, the Contractor shall promptly comply and maintain proper Force
Account time sheets and records, in accordance with Paragraph 47 below. The Project Manager shall also
process a Change Order in an amount that he or she determines to be reasonable, necessary, and appropriate.
If the Contractor does not agree with the amount processed by this Disputed Change Order, the Contractor
must notify the Project Manager within ten (10) days of issuance of the Disputed Change Order that it is
proceeding under protest and that it reserves the right to a claim for the cost of the disputed work. In all cases
of Disputed Change Orders which are protested by the Contractor, the Contractor shall submit to the Project
Manager, within five (5) days after completion of the work, a detailed cost proposal which shall detail the
costs of materials, labor, overhead, and profit actually expended by the Contractor for the work as well as any
changes to the Contract time.
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46. Disputed Work. If the Contractor is of the opinion that any work required or ordered by the
Project Manager violates the terms and provisions of the Contract or is not called for under the Contract
Documents, the Contractor shall promptly notify the Project Manager in writing of its contentions with respect
thereto and shall request a final determination thereof. If the Project Manager determines that the work in
question is work required under the Contract Documents and is not "extra" work,or that the order complained of
is proper, the Project Manager will direct the Contractor to proceed with the work in question. In all such cases,
the Contractor shall promptly comply and maintain proper Force Account time sheets and records, in accordance
with Paragraph 47 below. In order to preserve its right to claim compensation for such disputed work or damages
resulting from compliance with such an order, the Contractor must notify the Project Manager in writing, within
five (5) days of receiving notice from the Project Manager of this final determination, that the work is being
performed or that the determination and direction is being complied with under protest. Furthermore, in order to
claim an adjustment in the Contract price for work performed under protest, the Contractor must submit in
writing to the Project Manager, within five (5) days after completion of the work in question, the nature and
precise amount of compensation sought for the work as well as copies of all Force Account time sheets and
records compiled by the Contractor for the work. Failure of the Contractor to so notify the Project Manager of both
its protest and its claim for compensation shall be deemed as a full and final release and waiver of any claim for
extra compensation or damages therefor.

47. Force Account.

a. Payment under Force Account will be for the reasonable, actual, and necessary direct cost of
the work in accordance with the orders of the Project Manager and in addition thereto the percentage of such cost
hereafter stated. "Reasonable, actual, and necessary direct cost" shall be deemed to include the following:

1. Wages of forepersons, equipment operators, and skilled and semi-skilled and common
laborers directly assigned to the specific operation at actual payroll rate of wages per hour and actual fringe
benefits paid, labor taxes as established by law, and workers’ compensation and employers’ liability insurance
for each hour that such employees are actually engaged in the performance of the authorized work and, if
directed, overtime, as provided by existing laws and regulations, as well as other insurance premium expenses,
including, but not limited to, premiums for general liability insurance, where such insurance premium expenses
are a direct function of the foregoing wages but only to the extent such insurance premium expenses derive solely
from the foregoing wages.

2. The reasonable, actual expenditure for materials (including sales tax paid, if
applicable, and except as provided to the contrary in Paragraph 35 above) used up or incorporated in the work.

3. For any equipment, including machinery and trucks, mutually deemed as necessary
for the performance of the work, the Project Manager shall allow the Contractor reasonable rental rates
computed as follows: (i) for all equipment rented, the Contractor will be reimbursed the reasonable actual costs
based upon the receipts provided plus an allowance for operating cost as provided in this subparagraph; or (ii) for
all equipment owned, including pumps and compressors, a reasonable hourly rate will be determined by using
the reasonable monthly rental rates taken from the current edition (with updated supplements) of the Rental
Rate Blue Book for Construction Equipment and dividing it by one hundred seventy-six (176). An allowance
may be made for operating costs for each and every hour the machinery or equipment is actually operated in
accordance with the rates listed in the aforesaid rental book. If the machinery or equipment is required to be at the
work site, but is not operated, the Contractor may be compensated at the reasonable hourly rental rate, exclusive
of operating costs. The Contractor will be allowed to add to the above rates the reasonable predominate areas
adjustment percentage for the state as shown on the area adjustment map contained in the Rental Rate Blue Book
for Construction Equipment. In the case of any machinery or equipment not referred to in the Rental Rate Blue
Book for Construction Equipment, a monthly rental rate shall be computed on the basis of an amount that is the
equivalent of six percent (6%) of the manufacturer's list price for the sale (new) of such equipment; the hourly rate
in such cases will be determined by dividing the monthly rate by one hundred sixty (160) when actually operating
and by one hundred seventy-six (176) when at the Project site but not operating, to which no percentage shall be
added. The above rates shall be for the time such equipment is required on the Project site for the performance of
Force Account work exclusively.
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b. To the reasonable, actual, and necessary direct cost of the work done under Force Account as
noted above, twenty percent (20%) will be added to the expenditure for labor and fifteen percent (15%) will be
added to the expenditure for materials, excluding sales tax. No additions will be allowed for equipment costs,
whether such equipment is rental or Contractor-owned. These percentages shall be deemed to cover the cost of
heat, light, bond or bonds, use and up keep of small hand tools, administration, engineering, field and office
superintendence, home office and site overhead, extended general conditions, non-payroll taxes, insurance
(including general liability and non-payroll insurance), all loss, damage, risk, and expenses incidental to the
work and profit. The Contractor shall have no claim in excess of the above, such payments being in full
compensation for the performance of such work and the furnishing of such materials and for all expenses in
connection therewith and incidental thereto.

c. Should the Contractor subcontract any portion of the work with the prior written approval of the
Project Manager, payment for that portion will be computed as the reasonable, actual, and necessary costs defined
above (exclusive of any profit to the Subcontractors) plus the percentages allowed plus eight percent (8%) mark-
up of the total paid to the Subcontractor. No additional percentage mark-up by or for any additional tiers of
Subcontractors will be allowed.

d. The Contractor shall submit daily a statement in duplicate of work done on a Force Account
basis within twenty-four (24) hours of the time the work is done, and representatives of the Project Manager and the
Contractor shall make daily comparison of the time and rates of labor, material used, etc., as shown therein. After
correction, if necessary, this comparison shall be signed by each and filed with the Project Manager and the
Contractor. The Contractor shall submit to the Project Manager monthly, prior to each Current Estimate, four
(4) copies of an itemized statement of the amount and value of labor and materials furnished accompanied by the
original invoices for work performed under a Subcontract and by an affidavit certifying the correctness of such
statement. The Project Manager shall have access to any books, vouchers, time sheets, records, and memoranda
showing the labor employed and the materials actually used on the specific operation and the actual net cost thereof
for the Contractor and any Subcontractor(s). Daily Force Account time sheets must include the name and job titles
of employees, actual starting and quitting times, and the total number of hours worked each day by each employee.

e. Work done under Force Account shall be subject to all of the requirements of the Contract. It
shall be prosecuted in an orderly, reasonable, and economical way, and the prices paid for labor and material and
the method of prosecuting the work shall be subject to the approval of the Project Manager. Neither work nor
material will be paid for under Force Account unless it is ordered as such in writing.

48. Lump Sum Breakdown; Applications for Payment. In order to assist the Project Manager
in estimating approximate quantities and the value of the work performed, the Contractor shall furnish in writing
to the Project Manager within thirty (30) days after the issuance of the Notice to Proceed an apportionment
of any lump sum included in the Proposal (the "Lump Sum Breakdown") showing in detail its component parts.
The Lump Sum Breakdown shall be subject to the approval of the Project Manager. In addition, the Contractor
shall furnish within sixty (60) days of the commencement of the work, and thereafter every thirty (30) days until
Substantial Completion of the work, an application for payment (the "Application for Payment") which shall set
forth in detail the approximate quantities and value of the work performed as of the date of the Application for
Payment in conformity with the approved Lump Sum Breakdown. The Contractor shall certify that the
information set forth in the Application for Payment is true, correct, and complete and accurately and fairly
represents the work performed to date by the Contractor in accordance with the Contract Documents.

49. Current Estimates.

a. The Project Manager, after receipt of an Application for Payment, shall prepare a current
estimate (the "Current Estimate") of the approximate quantities and value of the work performed at intervals of
about one (1) month during the progress of the work, except that the first Current Estimate may be prepared
within sixty (60) days of the commencement of work under the Contract provided at all times, however, that the
Contractor is in compliance with all of the requirements of the Contract and the value of the work done during
the time covered by the Current Estimate exceeds the amount of fifteen hundred dollars ($1,500). The City shall
make payments to the Contractor on the basis of the Current Estimates when approved by the Project Manager.
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The City shall have no obligation to pay interest on the amount due under any Current Estimate, any provision of
Applicable Law to the contrary notwithstanding. Payments on uncompleted items will be for the value of work
done and materials furnished as apportioned by the Project Manager. The Current Estimates are approximate only
and subject to correction in the Final Estimate. The payment of a Current Estimate shall not bind the City to the
acceptance of any materials furnished or work performed by the Contractor. The City shall not be precluded from
later contesting a Current Estimate and shall enjoy every legal defense, or other claim or counter-claim, in
recoupment or otherwise, by reason of the character, quality, and quantity of the work and materials covered by
a Current Estimate, notwithstanding payment of a Current Estimate.

b. The City may withhold payment for deficient items according to the terms of the Contract. If
the City withholds payment from the Contractor for a deficient item, it shall notify the Contractor of the deficient
item within sixty (60) calendar days of the date that the City received the Application for Payment.

c. Subject to the provisions of subparagraph (e) below, Current Estimates on Contracts which
include the furnishing or installing of electrical, mechanical, plumbing, heating, and other equipment, systems, or
components especially fabricated as part of the work under the Contract, which are subject to mechanical or
electrical test, will include payment of invoice or invoices previously paid by the Contractor, not to exceed
ninety percent (90%) of the amount shown on the Lump Sum Breakdown approved by the Project Manager for
such equipment, systems, or components when such equipment is delivered to the site, City property, or a bonded
warehouse approved by the Project Manager. The City shall pay the balance of ten percent (10%) upon completion
of successful testing of such equipment, systems, or components, and acceptance thereof by the City. If no invoice
is available, the City will pay the Contractor fifty percent (50%) of the cost of such specially fabricated
equipment, systems, or components in conformity with the Lump Sum Breakdown when delivered to the site,
City property, or a bonded warehouse approved by the Project Manager and an additional forty percent (40%)
when such equipment, systems, or components are installed and ready for test. The City shall pay the balance
of ten percent (10%) upon completion of successful testing of such equipment, systems, or components and
acceptance thereof by the City. The Current Estimates described in this subparagraph shall be reduced by the
retainage required under Paragraph 50 below.

d. Subject to the provisions of subparagraph (e) below, Current Estimates may also include,
when authorized by the Project Manager, an amount equal to the actual cost of specially fabricated materials
and equipment not subject to electrical or mechanical test furnished but not incorporated into the work,
provided that the quantity allowed does not exceed the corresponding quantity estimated in the Contract
Documents. The Current Estimates described in this subparagraph shall be reduced by the retainage called for in
Paragraph 50 below.

e. Before including payments for equipment and materials described in subparagraphs (c) and (d)
above in a Current Estimate, the Project Manager must be satisfied that:

1. the equipment and materials are properly stored, insured, and protected through
appropriate security measures;

2. paid invoices of suppliers support the Contractor’s actual net cost for the equipment and
materials;

3. the equipment and materials will be incorporated in the work under this Contract within
a reasonable period; and

4. the Contractor assumes full responsibility for the safe storage and protection of the
equipment and materials. If the equipment and materials paid for hereunder are damaged, stolen, or prove to be
unacceptable, the payment made therefor shall be deducted from subsequent estimates and payments unless the
equipment and materials are promptly replaced to the satisfaction of the Project Manager and in conformity
with the requirements of the Contract Documents. Equipment and materials shall be available for inspection and
inventory at the storage site by the Project Manager or his or her authorized representative at all times. Upon
payment, title to all such equipment and materials shall be vested in the City, free and clear of any and all debts,
claims, liens, mortgages, taxes, and encumbrances. The Contractor, at its own expense, shall execute such
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documents and take such other steps as reasonably required by the City to vest the aforesaid title in the City.

f. The Contractor for itself and any and all Subcontractors acknowledges and agrees that neither
the Contractor nor any Subcontractor has any right to file a mechanics', materialman's, or other lien against the
Project site under the Pennsylvania Mechanics' Lien Law of 1963, Act of August 24, 1963, P.L. 1175, 49 P.S. §
1101 et seq., as amended, or under any other law.

50. Retainage. Act 57 of 1998, 62 Pa.C.S. §3921, as amended, shall govern the withholding of
retainage on the Contract. Provided that the Contractor is making satisfactory progress and is in compliance with all
of the requirements of the Contract and there is no specific legal or other basis for the withholding of greater amounts,
retainage under the Contract shall be ten percent (10%) of the amounts due the Contractor until fifty percent (50%) of
the work under the Contract is completed, at which time one-half (}%2) of the amount then retained shall be returned to
the Contractor, and thereafter five percent (5%) of the amounts due the Contractor until Substantial Completion of the
Contract.

51. Semi-Final Estimate and Punchlist.

a. Upon Substantial Completion of the Contract, the Contractor shall submit an Application for
Semi-Final Estimate (the "Application for Semi-Final Estimate"), which shall include a request for a semi-final
inspection of the work under the Contract. The Project Manager shall make a semi-final inspection within thirty
(30) days of the City's receipt of the Application for Semi-Final Estimate and request for inspection. If, based on
said inspection, the City determines that the Contractor has Substantially Completed the work under the
Contract, the Project Manager shall issue a certificate of Substantial Completion, which shall include the
punchlist items required under subparagraph 51(b) below, and the Project Manager shall process the Semi-Final
Estimate. The City shall, upon receipt of said Application for Semi-Final Estimate and upon receipt by the City of
any guarantee bonds and other written warranties which may be required in accordance with the contract to ensure
proper workmanship for a designated period of time, make payment on the Semi-Final Estimate within forty-five
(45) days after issuance of the certificate of Substantial Completion, except as provided in Paragraph 50 above and
less such additional sums as the City may withhold pursuant to this Paragraph. The City shall have the same right
to withhold payment from the Semi-Final Estimate as is set forth in subparagraph 49(b) above with respect to
Current Estimates. The City shall pay interest on the amount due under the Semi-Final Estimate to the extent
provided by Applicable Law. Except as provided in Paragraph 50 above, the Semi-Final Estimate shall reduce the
retainage withheld by the City to one and one-half (1'%) times the amount required to complete any remaining
uncompleted items of work, provided that the Contractor has made satisfactory progress towards completion of
the Contract and is in compliance with all of the requirements of the Contract and provided there is no legal or
other basis for the withholding of a greater amount. The City reserves the right to withhold additional retainage to
the extent permitted under Applicable Law.

b. Upon preparation of the Semi-Final Estimate, the Project Manager, with the assistance of the
Contractor, shall list in detail and in comprehensive fashion the remaining uncompleted items of work and a
reasonable cost of completion for each item on said list, or such other basis for payment therecof as may be
provided in the Contract (whichever method may apply pursuant to the Contract), in an official punchlist which
shall thereafter be issued in writing to the Contractor. If the Contractor disputes any of the items on the official
punchlist, the Contractor must notify the Project Manager in writing, detailing the items in dispute and the
nature of its dispute, with all supporting documentation within five (5) days after receipt of the official
punchlist. The Contractor must commence work on the official punchlist within ten (10) Working Days after
receipt of the official written punchlist. The Contractor shall thereafter proceed promptly and expeditiously to
complete the official punchlist items and shall give notice to the Project Manager in writing of the date on
which the Contractor completes the official punchlist items. The Contractor shall perform and complete all work
on the official punchlist at its sole cost and expense and at no additional cost or expense to the City, subject
to payment of the Final Estimate under Paragraph 52 below. The Contractor's work in completion of the official
punchlist items shall in all respects be governed by the requirements of the Contract Documents.

52. Final Estimate and Inspection. The Project Manager shall conduct final inspection of the
work, including the completion of all punchlist items, after completion of all punchlist items to the Project
Manager's satisfaction and within thirty days (30) of receipt of the Contractor's formal written request for such
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final inspection and application for Final Estimate (the "Application for Final Estimate") (which request the
Contractor shall not make until completion of the punchlist items). After the punchlist inspection, and provided that
all the requirements of the Contract Documents have been complied with to the satisfaction of the Project
Manager, including completion of all official punchlist items, the Project Manager will prepare a final payment
(the "Final Estimate") and, based upon the Final Estimate, the City will pay the balance due to the Contractor
after all allowable additions and deductions have been made by checks drawn by the City Treasurer or
assessment bills as provided in Paragraph 53 below or a combination of these two methods of payment. The
foregoing to the contrary notwithstanding, the City shall have the same right to withhold payment from the
Final Estimate as is set forth in subparagraph 49(b) above with respect to Current Estimates.

53. Assessment Bills. Where required by ordinance of City Council, the Contractor shall receive,
and accept as payment, assessment bills against abutting property as compensation for furnishing materials, labor,
tools, and equipment and for doing the work set forth in the Contract Documents. The Contractor shall collect
such assessment bills at its own cost and employ all legal remedies or proceedings, whether by lien, civil action,
or otherwise, including recourse to the appellate courts, to which the City may be entitled. The Contractor
acknowledges and understands that the City does not in any way guarantee either the value or the collection of
any assessment bill or bills and that in the event of neglect to properly file and collect the assessment bill or
bills, no recourse shall be had to the City by reason thereof. The Contractor hereby accepts and assumes all risk of
failure to collect any such assessment bill or bills.

54, Contractor Claims.

a. Except as otherwise provided in these Standard Contract Requirements, the Contractor must
notify the Project Manager in writing of any and all claims whatsoever relating to or arising out of Contractor's
performance of the work under the Contract within ten (10) days of the event or occurrence giving rise to the
claim, except where a shorter time is specified by the Contract Documents. The written notice of claim to the
Project Manager shall provide a detailed statement of and basis for the claim with supporting documentation
attached. For purposes of this Paragraph, a "claim" shall mean a demand or assertion by the Contractor seeking,
as a matter of right, an adjustment or interpretation of the Contract, payment of money, extension of time, or
other specific relief with respect to the terms and conditions of the Contract. The Project Manager will review all
claims submitted by the Contractor and shall approve or reject each claim in whole or part or shall request
additional documentation in support of the claim from the Contractor.

b. The City and the Contractor hereby release and waive any and all claims against each other
for consequential damages arising out of or related to the Contract and the work performed thereunder. This
mutual release and waiver includes damages incurred by the Contractor for principal home office expenses,
including home office overhead and the compensation of personnel stationed there, for losses of financing,
business, and reputation, and for loss of profit associated with any other work, except anticipated profit arising
directly from the Contract and the work thereunder. Nothing hereunder shall preclude, however, the assessment by
the City of liquidated direct damages when applicable in accordance with the Technical Specifications, General
Proposal and Contract Requirements, and other applicable locations in the Contract Documents or damages
pursuant to Paragraph 21(h) above.

c. After Substantial Completion of the work under the Contract, but prior to the Contractor's
acceptance of the Final Estimate, the Contractor shall notify the Project Manager in writing of any and all
unresolved and previously asserted claims relating to or arising out of the work. The Contractor's written notice of
claims to the Project Manager shall list the claims by number, assign a dollar value to each claim, and provide
a detailed statement of each claim with supporting documentation attached, including a copy of the notice by
which the Contractor first brought the claim to the attention of the Project Manager.

d. Failure of the Contractor to notify the Project Manager of any claims in accordance with
subparagraphs (a) and (c) above, and the Contractor's acceptance of and negotiation of payment under the Final
Estimate under Paragraph 51 above shall constitute and operate as a full and final release and a waiver of all
such claims by the Contractor.

55. Review by Project Manager of Contractor Claims and Compulsory Non-Binding
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Mediation of Contractor Claims.

a. Within thirty (30) days after receipt of the Contractor's notice to the Project Manager under
Paragraph 54(c) above, the Project Manager shall review all identified claims of the Contractor and shall notify
the Contractor whether the claims are approved or rejected in whole or in part.

b. Any claim of the Contractor which shall have been rejected by the Project Manager in whole or
in part shall be subject to non-binding mediation. Mediation of the claim shall be an irrevocable condition
precedent to institution of legal proceedings by the Contractor against the City with respect to such claim.

c. The Contractor must submit its demand for mediation to the Project Manager and the City of
Philadelphia Law Department, c/o Chief Deputy City Solicitor, Affirmative and General Litigation Unit, not later
than 30 (thirty) days after the Project Manager's notice of rejection. Failure of the Contractor to submit such claim
to mediation within this time period shall be an absolute bar to institution of legal proceedings by the Contractor.

d. The Contractor shall submit a written timely request for mediation to the Project Manager and
the City of Philadelphia Law Department, c/o Chief Deputy City Solicitor, Affirmative and General Litigation
Unit. Upon submission of the claim to mediation, the City and the Contractor shall endeavor to resolve the claim
by mediation in accordance with such rules as may be mutually agreed upon by the City and the Contractor.

e. The fee of the mediator, who shall be selected jointly by the parties, and the common
expenses and costs incurred in connection with conduct of the mediation, shall be borne equally by the City and
the Contractor. The mediation shall be conducted in the City of Philadelphia. Agreements reached in mediation
shall be enforceable as settlement agreements in any court having jurisdiction thereof.

56. Contractor's Liability for Services and Materials.

a. Notwithstanding the acceptance and approval by the City of any work performed by the
Contractor, the Contractor shall continue to be responsible for the professional quality, technical accuracy, and
the coordination of all work under the Contract. The Contractor shall, without additional compensation, correct
any defects, deficiencies, or omissions in the work.

b. The City's review, approval, or acceptance of or payment for any of the work performed
under the Contact shall not constitute any representation, warranty, or guaranty by the City as to the substance or
quality of the work reviewed, approved, or accepted and shall not be construed to operate as a waiver or
estoppel of any of the City's rights or privileges under the Contract nor or of any cause of action arising out of the
performance of the Contract. No Person shall rely in any way on such review, approval, or acceptance by the
City. The Contractor shall be and remain liable in accordance with the Contract and Applicable Law for all damages
to the City caused by the Contractor or the work under the Contract. Review, approval, or acceptance by the City
or the Project Manager under the Contract shall not constitute approval otherwise required by any City department,
board, commission, or other regulatory agency in the exercise of such department's, board's, commission's, or
agency's independent regulatory authority of police powers under Applicable Law.

57. False Claims. The Contractor covenants and agrees that it shall promptly reimburse the City
for (a) all sums paid to the Contractor by the City as a result of any false, fictitious, or fraudulent billings, invoices,
contract overcharges, and the like, and (b) all other costs which are incurred by the City as a result of the false,
fictitious, or fraudulent billings, invoices, contract overcharges, and the like. The Contractor further covenants
and agrees that it shall promptly reimburse the City for all expenses and costs, including, but not limited to,
attorneys' fees and expenses incurred by the City in recovering any such sums from the Contractor. This Paragraph
shall survive termination of the Contract and completion of the work under the Contract.

E. MATERIALS, WORKMANSHIP, AND INSPECTION

58. Materials and Workmanship. The materials used in the work under the Contract shall
conform to the requirements of the Plans, Technical Specifications, and Standard Details and Specifications, as
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the same may be applicable. The workmanship shall be equal to the best standard practices. Work of reconstruction
and restoration of privately-owned Structures adjacent to the Project site shall be as set forth in the Plans and
Technical Specifications or otherwise by written agreement with the owner or owners of such Structures. Where
no requirements are specified for materials or for the methods of testing materials or equipment, such
materials or methods shall at least equal the latest standard or tentative specifications of nationally recognized
standardizing agencies, such as the American Society of Mechanical Engineers, the latest codes of the National
Board of Fire Underwriters, or, as they apply, any regulations of the City.

59. Inspection. All of the work of the Contract shall be subject to general direction and inspection
of the Project Manager or the Project Manager's designated representatives, and the Contractor shall afford every
opportunity for the inspection of materials and workmanship. Authorized representatives of the City shall be
permitted access at all reasonable times to all portions of the work and to such portions of the place of
manufacture of fabricated materials as may be necessary for complete inspection. Before beginning work, the
Contractor shall notify the Project Manager of the type and source of supply of the principal materials which the
Contractor proposes to furnish and, as soon as possible thereafter, shall furnish samples of materials, fixtures, and
appliances for approval by the Project Manager. Before removal of any excess excavated material, waste, refuse,
or rubble, etc., from the site, the Contractor shall furnish to the Project Manager a list of certified dump site or
landfill locations that are to be utilized for disposal of such waste materials and written verification that permission
for the disposal of the waste materials has been obtained. Before beginning the fabrication of materials, equipment,
or systems and before shipping materials, equipment, or systems of a specified type, the Contractor shall notify
the Project Manager in ample time to permit inspection at the place of manufacture or shipping, should the
Project Manager so desire. Such materials, equipment, or systems shall be delivered to the Project site properly
marked for identification and shall be subject to re-inspection and final acceptance or rejection at the Project
site by the City. The Contractor shall deliver materials, equipment, and systems to be inspected at the Project
site in ample time for such inspection and testing. No materials, equipment, or systems shall be incorporated
into or used in connection with the work until accepted by the Project Manager, and all materials, equipment, or
systems rejected by the Project Manager as unsuitable or not in conformity with the Plans or Technical
Specifications shall be immediately removed from the work. Unless otherwise specifically provided for, the City
shall bear the cost of inspection and testing. All work shall be prosecuted in the presence of the City’s Inspector
(“Inspector”) and in conformity with the requirements of the Contract Documents. The Contractor shall provide
for inspection and testing to be carried out during regular working hours unless specifically authorized or directed
otherwise by the Project Manager. The presence of the Inspector shall not affect in any way the duty of the
Contractor to complete the work in accordance with the Contract Documents nor be deemed a defense on the
part of the Contractor for default or violation of the Contract. The Inspector is not authorized to waive, amend,
revoke, alter, enlarge, relax, or release any of the requirements of the Contract Documents.

60. Investigation of Work. If the Project Manager at any time has reason to suspect that the
Contractor may have delivered any unsuitable, unfit, or otherwise defective work, the Project Manager may order
an investigation thereof, and the Contractor shall furnish the necessary labor and equipment for such
investigation. If the City finds that any part of the work is defective, the Contractor shall repair, replace, or
reconstruct such work to the satisfaction of the Project Manager, and the cost thereof and of such investigation
shall be the sole responsibility of the Contractor. If the work is found to be in accordance with the Contract
Documents, the City will reimburse the Contractor in accordance with Paragraph 47 above for the expense of the
examination.

61. Defective Work or Material. The Contractor shall remove at its own expense any work or
material rejected by the Project Manager as unsuitable, unfit, or otherwise defective and not in accordance with
the Contract Documents and shall repair, replace, or reconstruct the same without additional compensation.
Failure to do so shall be deemed a violation of Contract and shall be subject to the provisions of the Contract
concerning violations and defaults. Any omission or failure on the part of the Project Manager to disapprove or
reject any work or material shall not be construed to be an approval or acceptance of any such defective work or
material. For any work or material that is determined to be defective and not in accordance with the Contract
Documents, but which in the sole determination of the Project Manager cannot be remedied or does not
require total replacement, the Project Manager shall determine an appropriate credit due the City from the
Contractor.
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F. CONSTRUCTION REQUIREMENTS

62. Prosecution and Performance of Work. The Contractor's methods for the performance of the
work must be those best adapted for the safe, efficient, and expeditious prosecution of the work with a minimum
of interference to adjoining work sites, to adjoining properties, and to public traffic and convenience. The
Contractor shall prosecute the work vigorously, without delay, and with such workforces and equipment as shall
be satisfactory to the Project Manager. The Contractor shall furnish and supply all labor and materials in the
quantity and of the quality required for the proper and timely performance of the work under the Contract. All
such materials shall be of the best kind and quality and subject to the inspection and approval of the Project
Manager. The Contractor shall strictly conform to the orders, instructions, and directions given by the Project
Manager with it being expressly understood and agreed that the decision of the Project Manager on any questions
arising in connection with the performance of the work under Contract shall be binding and conclusive upon the
Contractor. The Contractor shall supervise and direct the work, and Contractor shall be solely responsible for and
have control over construction means, methods, techniques, sequences, and procedures and for coordinating all
portions of its work under the Contract. Before commencing the work, the Contractor, when required by the Project
Manager, shall submit for approval its proposed methods of prosecution of the work, including the maintenance
of both vehicular and pedestrian traffic, underpinning, bulk heading, and shoring, sinking foundations, handling
spoil, lighting, fencing, street surfaces, drainage, and all other branches of its work operation. Such approval is
intended to safeguard the City's interest, but such approval will not be deemed to relieve the Contractor of
its obligation or responsibility for the safe and proper conduct of the work. The Contractor shall at all times
ensure that its work site and its Subcontractors' personnel, while performing any part of the work under this
Contract, are and remain free of the influence of alcohol or illegal drugs. The Contractor shall at all times enforce
good discipline and order among its employees and shall not employ any unfit Person or anyone not skilled in the
task assigned. Any contact by the Contractor or its employees with adjacent property owners, passing motorists
or pedestrians, and the general public shall at all times be professional, courteous, and respectful.

63. Right of Way. Where work is constructed on private property in the lines of an unopened
street, the City guarantees the Contractor, for access and construction purposes, the area only within the lines of
said street. Where work is constructed over private property not within the lines of any street upon the City
plan, the City guarantees the Contractor right-of-way between lines not more than twenty-five (25) feet, each
side, beyond the outside lines of the Structure to be built, unless otherwise provided for, with right of access
only within the lines of this strip and subject to the limitations of existing Structures. Where work is constructed
within the lines of an open street, the City guarantees the Contractor use of the area only within the lines of the
street and subject to the requirements of the Standard Contract Requirements and Technical Specifications for
maintenance of travel, existing Structures, and access to abutting properties.

64. Maintenance of Traffic and Access to Property. Traffic of all kinds shall be maintained
continuously and access to buildings shall be provided for at all times, except where otherwise specifically
permitted by the Contract Documents, or where temporary interference is authorized by the Project Manager, in
which case it shall be interrupted only for such time as is necessary to provide temporary substitutes for surfaces
disturbed by the construction and to restore street and sidewalk surfaces after the completion of the work.
Suitable bridges or other means of access shall be built and maintained to permit owners and occupants to reach
their premises. Where necessary, the Contractor shall maintain proper and easy means for passengers to enter or
exit public transportation. Where partial occupation of the street is allowed, materials and equipment shall be so
placed as to ensure a minimum of interference with traffic. No materials shall be placed on the sidewalk within
one (1) foot of the curb line, and a clear sidewalk passage not less than four (4) feet in width shall be
maintained at all times. The work shall be so conducted that annoyance to residents and interference with the
normal use of the properties will be reduced to a minimum. The flow in gutters and inlets shall be maintained.
When access to any adjacent property is temporarily cut off, owing to occupancy of the street by the Contractor, the
Contractor shall render every assistance to the owner or occupant in handling materials of every description that
must be delivered to or removed from such property, including recyclables, rubbish, and garbage, and such
materials shall be taken to or from the nearest accessible point that, in the opinion of the Project Manager, is
convenient for handling. No additional compensation will be allowed for the various items of expense noted
above in this Paragraph.

65. Maintenance of Waterways. In navigable streams, all work shall be carried on in full
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compliance with the requirements of the United States Department of the Army, the Commonwealth, the City
and any other governmental or quasi-governmental agency, authority, or commission having jurisdiction under
Applicable Law. Movement of boats and vessels of all kinds shall be maintained unless the United States
Department of the Army or any other governmental or quasi-governmental agency, authority, or commission
having jurisdiction under Applicable Law shall permit interference and then only within the limits and times
specified. During the progress of the work, should the Contractor sink, lose, or throw overboard any material, plant,
equipment, machinery, etc., which may be dangerous to or obstruct navigation, the Contractor shall forthwith
recover and remove the same. The Contractor shall give immediate notice to the proper authorities of such
obstruction, and, if required, the Contractor shall, under the direction of such authorities, mark or buoy such
obstructions until the same are removed. Upon the completion of any work affecting waterways of any character,
all equipment and materials deposited in such waterways shall be removed unless otherwise ordered or permitted
so as to leave an unobstructed channel of the same width and depth and with the banks, retaining Structures, or
wharves in a condition equal to that existing before the beginning of work.

66. Access to Fire Hydrants and Fire Alarm Boxes. Fire hydrants shall be left at all times clear of
obstructions and readily accessible to fire apparatus. No material or other obstructions shall be placed within ten
(10) feet of a fire hydrant. Fire alarm boxes shall be supported and protected and maintained so as to be readily
accessible and open to view. Excavation shall be decked or bridged, where necessary, to permit the safe passage of
fire apparatus and to give access to fire hydrants and to adjacent buildings for the extinguishing of fires. Where
necessary, branch pipes shall be extended from the nozzles of the fire hydrants to the mains. Fire hydrants and
any branch pipes shall be protected from freezing, and the fire hydrants (particularly the high pressure type)
shall, where necessary, be braced or tied to the connecting pipes to prevent movement under water pressure.

67. Temporary Buildings. Buildings, fences, trailers, and equipment erected or provided by the
Contractor shall be neat in appearance. Except as provided in Paragraph 70 below, no advertising matter, other
than Project information and the name and address of the Contractor, shall be displayed on the work or any such
buildings, fences, trailer, or equipment.

68. Danger Signals. The Contractor, at Contractor's own expense, shall erect and maintain all
necessary barricades, danger signs and signals. The Contractor shall keep adequate lights burning from sunset until
sunrise and shall provide security personnel as necessary for the safety of the public. The Contractor shall observe
such rules relative to signals and safeguards as the police regulations, harbor regulations, and other Applicable
Laws require.

69. Street Closings and Detour Signs. In the event that the work requires the closing of a street
or roadway, the Contractor shall first obtain a permit from the City's Department of Streets. When the
Department of Streets gives permission to close a street or roadway during Contract operations and to divert the
traffic therefrom, the Contractor, at the Contractor's sole expense, shall erect and maintain appropriate traffic and
highway barricades, detour signs, and any other necessary traffic signs in order to safely protect vehicular and
pedestrian traffic. The Contractor shall notify the Department seven (7) days prior to the date of starting work and
one (1) day prior to the date of completion. Copies of these notices shall be sent to the Traffic Engineer of the
Department of Streets.

70. Contract Identification Signs. The Contractor shall, unless specified otherwise in the Technical
Specifications, at Contractor's own expense, erect and maintain in a prominent position upon the Project site
at a location approved by the Project Manager, a suitable sign, plainly lettered with the name and address of the
Contractor, the character of the work, and the name of the Department under which the Contract is being carried
out. No advertising matter other than the signs above noted shall be displayed.

71. Safety and Sanitary Provisions. The Contractor shall provide means and appliances and
shall enforce suitable rules for the safe prosecution of the work and for the safety and health of the work force
employed on it. The completed portions of the work shall be kept clean and in a sanitary condition. The
Contractor shall provide and maintain properly secluded sanitary conveniences in accordance with existing
regulations of the Department of Public Health for the use of Contractor's work force, and the Contractor shall
strictly enforce the exclusive use of them by its work force.
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72. Storage Space. Buildings, yards, or sidings that may be required for the delivery or storage of
materials shall be provided by and at the cost of the Contractor. The Contractor may not use streets for storing
materials unless otherwise specifically authorized in writing by a permit issued by the City's Department of Streets.
Upon request of the Project Manager, the Contractor shall furnish a copy of any agreement for the use of a
property or building for construction purposes, except when owned by the Contractor.

73. Night Work. Work during the night shall be carried on with due regard to the comfort of and
so as to minimize any disturbance to nearby residents, and the methods to carry out such work shall be subject
to the approval of the Project Manager, who may, if conditions so require, order that no night work be done in
specific localities. The Contractor's work force shall refrain from loud noises, calls, whistles, and the operation
of air compressors, rock drills, riveting machinery, and blasting between the hours of 7:00 p.m. and 7:00 a.m.
unless specifically permitted by the Project Manager.

74. Power and Light. In developed portions of the City, and elsewhere when ordered by the
Project Manager, the Contractor shall use either electric, compressed air, or internal combustion engine power.
When compressed internal combustion engines are used, the exhaust shall be muffled. None but electric lights
shall be used in or under buildings or anywhere on the work below the surface of the street.

785. Use of Water. Permission for the use of City water shall be obtained directly from the
Philadelphia Water Department. Water may be obtained through a hydrant attachment or as otherwise specified in
the Technical Specifications. In all cases, the Contractor shall obtain and use such water in accordance with
regulations of the Water Department. If the Contractor shall at any time waste water (as determined by the
Project Manager) obtained from the Water Department, the Project Manager shall revoke permission for such
use. No charge will be made for the use of water actually used for the construction work, unless specifically set
forth elsewhere in the Technical Specifications.

76. Prevention of Dust and Smoke.

a. The Contractor shall keep the surface of the sidewalks and streets affected by its work,
including decking and temporary paving, in a clean, neat condition. The Contractor shall sprinkle with water or
otherwise treat the surface sufficiently to keep down any dust generated during the progress of work. Piles of dirt
or other material shall not be left on the surface. The aforementioned requirements are not intended to take the
place of the usual duties of the Department of Streets but to supplement them. No fires of any kind or burning
of debris on the site or adjacent to it will be permitted. The debris shall be disposed of off the Project site.

b. The Contractor shall comply strictly with the provisions of the Air Pollution Code (Title 3 of
The Philadelphia Code, as amended).

77. Explosives. If any blasting is involved in the performance of the Contract, the Contractor
must obtain a blasting permit from the Department of Licenses and Inspections. Such permits will be issued
only upon approval of the Fire Marshal and posting of bond or Certificate of Insurance covering personal
injuries and property damage. Blasting may be done only by blasters duly licensed by the City. Storage of
explosives and transportation of explosives to the site also require permits, which are issued by the Department of
Licenses and Inspections, subject to prior approval of the Fire Marshal.

78. Work in Freezing Weather. Masonry of all kinds, pointing, grouting, plastering, and other
work subject to the action of frost shall not be done when exposed to freezing weather, except under conditions
where the Project Manager may specifically direct or permit such work, subject to the heating of materials, the
protection of finished work, and such other measures as may be deemed necessary. If operations are suspended on
account of freezing weather, the entire work shall be properly protected until the resumption of work is
permitted. If a suspension of the work on account of freezing weather or from any other cause is necessary, the site
shall be cleaned up, left in good order, and continuously maintained by the Contractor during the period of such
suspension.

G. SURFACE, SUBSURFACE, AND OVERHEAD STRUCTURES
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79. Structures; Completeness of Data. The term "Structures" used in these Standard Contract
Requirements shall apply to all surface, underground, and above-ground Structures of whatever character within
the Project site or immediately adjacent thereto, including buildings situated in or adjacent to the excavation.
Where these Structures are shown or indicated on the Plans, the information provided is in accordance with the
information in the possession of the Department but is only approximate. Such data are not warranted or guaranteed
by the Department to be either complete or correct, and the Contractor shall and must assume, and adjust its
Proposal to account for, all risks resulting from conditions in the field that differ from the approximation shown.

80. Support and Protection. All Structures, unless specifically designated by the Project Manager
to be abandoned or relocated, shall be supported and protected at all times from destruction or injury, including
damage from freezing, and maintained continuously in service. Should any injury occur while the work is in
progress and the Structures are under the protection of the Contractor, the Contractor shall fully restore such
Structures to as good condition as existed before the injury was done. All such support and protection work,
and also such alterations of any Structures as the Contractor may carry out for the Contractor's own convenience
in executing the work, shall be done without additional compensation, unless otherwise specifically provided
for in the Contract Documents. The City makes no covenant, representation, or warranty as to the right of the
City or the Contractor to carry out any such support or protection work or any alterations of any Structures for
the Contractor's own convenience. All such work being in any and all events subject to the consent and approval
of the owner or owners of such Structures.

81. Structures Interfering with Construction. If in the course of the work the Contractor
determines that any of the existing Structures occupy space required by the Structure or its appurtenances to be
constructed under the Contract or that such Structures are so situated as to render it impracticable to do the
work called for under the Contract in the manner specified, the Contractor shall excavate and uncover the
portions of such Structures in service and shall notify the Project Manager, who will, if reasonably practicable,
arrange for the alteration, relocation, or removal of the interfering Structures or appurtenances within a reasonable
time. The Contractor shall not move nor disturb such Structures in any way without prior approval by the owners
thereof, and the approval of the Project Manager. Any such action by the Contractor shall be at the Contractor's
sole cost, risk, and expense. Structures belonging to the public utility companies, which are ordered by the
Project Manager to be removed or relocated, will be so removed or relocated and permanent supports placed,
in general by their owners without cost to the Contractor. The Contractor, however, shall support and protect them
up to the time of their removal, shall co-operate with such owners during the process of relocation, and shall
maintain and protect such Structures if and when such Structures are relocated within the Project site or
immediately adjacent thereto. Such work shall be done without additional compensation. Sewers, water pipes,
electrical conduits, and other City-owned Structures shall be altered, relocated, or reconstructed as shown on
the Plans or as may be ordered in the course of the work. Payment for this work will be made at the applicable
prices in the Contract unless otherwise specifically provided for. If the Project Manager approves a request by the
Contractor for the temporary or permanent relocation of Structures for Contractor's own convenience, and
satisfactory arrangements can be made with the owners thereof, the Contractor may carry out such work at its own
expense.

82. Abandonment of Structures. In the case of Structures, the service of which is permanently
abandoned, the Project Manager will designate which such Structures or portions of such Structures the Contractor
may salvage and which the Contractor may abandon in place on the Project site, including in the trench. The
Contractor shall remove and deliver to a designated point of storage materials salvaged and payment therefor
will be made at the appropriate prices of the Contract, unless otherwise specifically provided. The Contractor shall
allow owners of privately owned Structures reasonable facilities for salvaging their property. Structures designated
as abandoned shall become the property of the Contractor and shall be removed from the work, unless the
Project Manager has approved abandonment of such Structures in place on the Project site.

83. Co-operating with Public Utility Companies and City Departments.

a. The Contractor shall at all times during the performance of the work fully comply with the
Underground Utility Line Protection Law (Act 287 of 1974, as amended by Act 121 of 2008), 73 P.S. § 176 et
seq., otherwise known as the “PA One Call System.”
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b. The Contractor shall co-operate with other contractors and with the employees, officers, and
agents of the City Departments or the various public utility companies which own, operate, or have supervision
over the underground or above-ground Structures encountered by the Contractor and shall conform to the
requirements of the owners of such Structures in regard to their safe maintenance. The Contractor shall give to
authorized representatives of the City Departments and public utility companies unrestricted access at all times to
the excavation and site to inspect the condition and support of their Structures at no additional cost to the City.
Suitable arrangements shall be provided to facilitate access to valves and manholes if necessary. Ventilation
openings shall be provided where gas is likely to accumulate. Where Structures are to be constructed by the
Contractor under the facilities of any public utility, the Contractor shall make suitable arrangements with the
public utility company for the removal or support and maintenance of such facilities at no additional cost to the

City.

84. Gas Pipes. Philadelphia Gas Works (“PGW”) will make any necessary alterations to the gas
mains or gas service pipes without expense to the Contractor, unless specifically indicated elsewhere in the Contract
Documents. PGW will by-pass the gas service in temporary pipes laid outside such excavation in advance of the
construction work. The mains and services that have been removed may be replaced in their permanent position
after the backfilling has been sufficiently compacted.

85. Traffic Control Apparatus. The Contractor acknowledges that the underground location of
conduit and cables for traffic signals at intersecting streets is not ordinarily shown on the Plans for the work.
Where traffic signals are indicated on the Plans, but the location of connecting conduit or cables for the signals is
not shown, the Contractor shall nonetheless assume that there are underground conduits and cables that may
affect or interfere with the performance of its work and the Contractor shall adjust its Proposal accordingly.
The Contractor shall support and maintain in their present locations or in approved temporary locations any
existing traffic control masts, signals, apparatus, and their connecting underground or above-ground conduits
and cables in such condition as to permit the uninterrupted functioning of the signals during the progress of the
work on temporary poles, if necessary, and in a manner satisfactory to the Department of Streets. If the existing
signal apparatus is supported on poles and these poles are moved to a temporary location during the progress of the
work, the Contractor shall either erect temporary signal poles in the approximate locations of the original poles
and erect the signals thereon or shall extend the electrical connection to the poles as relocated as may be ordered
by the Project Manager. Upon the restoration of surface conditions, the Contractor shall restore the equipment,
including underground or above-ground conduits and cables and electrical connections, to its original position and
condition. This work, except new masonry, shall be done without additional compensation to the Contractor.
Masonry piers will be paid for at the applicable unit prices.

86. Vaults. The City will secure the vacating of vaults interfering with the work without expense to
the Contractor, but reasonable time shall be provided to the owners for the removal of materials and of any
mechanical or other equipment that may be installed therein. These vaults will be vacated to the extent
necessary, in the opinion of the Project Manager, to do the work called for under this Contract, including
underpinning. The Contractor shall make arrangements with the owners of such vaults in regard to its occupation
thereof and shall give the owners at least two (2) weeks’ notice of Contractor’s intention to remove or break into the
walls.

87. Street Lighting Units. Whenever it is necessary to remove, relocate, or adjust street lighting
units or poles, the work shall be reviewed and approved by the City's Department of Streets — Street Lighting
Division. All such street lighting work shall be performed at the sole expense of the Contractor and at no
additional cost to the City, unless otherwise pre-approved in writing by the Project Manager and the Street
Lighting Division.

H. MISCELLANEQOUS PROVISIONS

88. Governing Law. The Contract shall be deemed to have been made in Philadelphia,
Pennsylvania. The Contract and all disputes arising under the Contract shall be governed, interpreted, construed,
and determined in accordance with the laws of the Commonwealth without giving effect to principles of
Commonwealth law concerning conflicts of laws.
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89. Binding Upon Contractor's Successors, etc. The Contract shall be binding upon the
Contractor's heirs, executors, administrators, and successors and assigns and such successors and assigns shall be
responsible for the faithful performance and completion of the Contract work.

90. Amendments; Waiver. The Contract may not be amended, supplemented, altered, modified, or
waived, in whole or in part, except by a written Amendment, or other writing, signed by the Parties, or as
provided in Paragraphs 16 and 17 above concerning cancellation of the Contract by the Contractor and
termination for convenience by the City, or as provided in Paragraphs 44 and 45 concerning Change Orders
and Disputed Change Orders, respectively. Except to the extent that the Parties may have otherwise agreed in
writing in an Amendment, or other writing, no waiver, whether express or implied, by either Party of any
provision of the Contract shall be deemed: (a) to be a waiver by that Party of any other provision in the Contract;
or (b) to be a waiver by that Party of any breach by the other Party of its obligations under the Contract. Any
forbearance by a Party in seeking a remedy for any noncompliance or breach by the other Party shall not be
deemed to be a waiver of rights and remedies with respect to such noncompliance or breach.

91. Interpretation and Order of Precedence. If the Technical Specifications, the Proposal, or the
Plans expressly modify any of the terms, conditions, or requirements of these Standard Contract Requirements,
or of the Department's Standard Details and Specifications, such Technical Specifications, Proposal, or Plans shall
supersede the portions of these Standard Contract Requirements or the Department's Standard Details and
Specifications with which they conflict. The foregoing to the contrary notwithstanding, the City and the
Contractor expressly understand that in no event shall the provisions of Paragraph 3 of these Standard Contract
Requirements (with respect to test borings, test piles, and existing underground and above-ground Structure
locations) be superseded by the Technical Specifications, the Proposal, or the Plans.

92. Integration. The Contract Documents, including these Standard Contract Requirements and
the exhibits incorporated by reference therein, contain all the terms and conditions agreed upon by the Parties and
constitute the entire agreement between the Parties pertaining to the subject matter of the Contract and supersede
all prior agreements, understandings, negotiations, and discussions, whether oral or written, of the Parties
(except to the extent specifically set forth therein). No other prior or contemporaneous agreements, covenants,
representations, or warranties, oral or otherwise, regarding the subject matter of the Contract shall be deemed to
exist or to bind any Party or vary any of the terms contained in the Contract.

93. No Joint Venture. The Parties do not intend to create and nothing contained in the Contract
shall be construed as creating a joint venture arrangement or partnership between the City and the Contractor
with respect to the work performed by the Contractor under the Contract.

94, No Third Party Beneficiaries. Nothing in the Contract, express or implied, is intended or
shall be construed to confer upon or give to any Person, other than the Parties, any rights, remedies, or other
benefits, including, but not limited to, third-party beneficiary rights under or by reason of the Contract. The
Contract shall not provide any third party with any remedy, claim, liability, reimbursement, cause of action, or
other right other than any such remedy, claim, etc., existing without reference to the term of or the existence of
the Contract.

9s. Severability and Partial Invalidity. The provisions of the Contract shall be severable. If any
provision of the Contract or the application thereof for any reason or in any circumstance shall to any extent be
held to be invalid or unenforceable, the remaining provisions of the Contract and the application of such
provision to Persons or in circumstances other than those to which it is held invalid or unenforceable shall not be
affected thereby, and each provision of the Contract shall be valid and enforceable to the fullest extent permitted
by law.

96. Survival. Any and all provisions set forth in the Contract which, by its or their nature, would
reasonably be expected to be performed after the termination of the Contract or after full performance of the
work under the Contract shall survive and be enforceable after such termination. Any and all liabilities, actual or
contingent, which shall have arisen in connection with the Contract shall survive the expiration or earlier
termination of the Contract along with the following: the Contractor's warranty of its work, the Contractor's
obligation to indemnify, defend, and hold harmless the City, its officers, employees, and agents, and the Parties'
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rights and obligations set forth in Paragraph 27.

97. Controlling and Pertinent Statutes. All statutory citations in the Contract shall refer to the
pertinent statute as it may be amended hereafter from time to time.

98. Forum Selection Clause; Consent to Jurisdiction. The Parties irrevocably consent and
agree that any lawsuit, action, claim, or legal proceeding involving, directly or indirectly, any matter arising out of
or related to the Contract shall be brought exclusively in the United States District Court for the Eastern District
of Pennsylvania or the Court of Common Pleas of Philadelphia County. It is the express intent of the Parties that
jurisdiction over any lawsuit, action, claim, or legal proceeding shall lie exclusively in either of these two (2)
forums. The Parties further irrevocably consent and agree not to raise any objection to any lawsuit, action,
claim, or legal proceeding which is brought in either of these two (2) forums on grounds of venue or forum
non conveniens, and the Parties expressly consent to the jurisdiction and venue of these two (2) forums. The
Parties further agree that service of original process in any such lawsuit, action, claim, or legal proceeding may
be duly effected by mailing a copy thereof, by certified mail, postage prepaid, in the case of the Contractor to the
address specified in the Proposal and, in the case of the City, to The City of Philadelphia Law Department,
Attention: City Solicitor at the then-current address of the Law Department.

99. Waiver of Jury Trial. The Contractor hereby waives trial by jury in any legal proceeding in
which the City is a party and which involves, directly or indirectly, any matter (whether sounding in tort,
Contract, or otherwise) in any way arising out of or related to the Contract or the relationship created or
evidenced thereby. This provision is a material consideration upon which the City relied in entering into the
Contract.

100. Headings. The titles, captions or headings of Paragraphs, sections, exhibits, or schedules in or to
the Contract are inserted for convenience of reference only and do not in any way define, limit, describe, or
amplify the provisions of the Contract or the scope or intent of the provisions and are not a part of the Contract.

101. Days. Any references to a number of days in the Contract shall mean calendar days, unless
the Contract specifies Working Days or business days.

102. Notice. All notices, demands, requests, waivers, consents, approvals, or other communications
which are required or may be given under the Contract shall be in writing and shall be deemed to have been duly
made (a) when received or refused if delivered by hand with receipt given or refused; (b) on the next business day
if delivered by a nationally recognized overnight courier service (€.9., Federal Express or United Parcel Service);
(c) on the date confirmed for receipt by facsimile if delivered by facsimile; and (d) upon receipt or refusal of
delivery if sent by certified or registered United States mail, return receipt requested. In each case, notices shall
be sent, in the case of notices to the Contractor, to the address or addresses set forth in the Contractor's Proposal,
and, in the case of the City, to the address set forth in the City's Notice to Proceed to the attention of the Project
Manager or to such other address as either Party may specify to the other by a notice complying with the terms
of this Paragraph.

I. SPECIFIC LAWS

The following provisions are not intended to limit the applicability of any of the other provisions of the Contract:

103. Labor-Management Relationships; Prevailing Wages. The Contract is subject to Section 17-
107, as amended, of The Philadelphia Code, "Contractors: Labor-Management Relationships," and all regulations
and procedures adopted thereunder.

a. As required by Section 17-107 of The Philadelphia Code, all employees performing work
under the Contract shall be paid at least the applicable prevailing wages for the respective occupational
classifications designated as set forth in the minimum wage schedule attached as part of the General Proposal
and Contract Requirements and shall be given at least the applicable presently prevailing working conditions
during the entire period of work under the Contract. Such working conditions are those which are given to
employees pursuant to a bona fide collective bargaining agreement for the applicable craft, trade, or industry in
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the Philadelphia area on the date the General Proposal and Contract Requirements are issued. The occupational
classifications for all employees under the Contract shall be only the specific categories of jobs within a given
craft, trade, or industry for which a separate hourly wage rate for the Philadelphia area is determined by the
Secretary of Labor of the United States in accordance with the provisions of the Davis-Bacon Act and which are
set forth in the applicable schedule attached to the General Proposal and Contract Requirements. In the event
that any Contractor believes that work under the Contract should be performed by employees in occupational
classifications omitted from the schedule attached to the General Proposal and Contract Requirements, it shall so
advise the Managing Director's Office (the "MDQ"), Labor Standards Division, which shall remedy the omission
if it agrees.

b. The City may withhold from any sums due to Contractor under the Contract so much as may
be necessary to pay the employees the difference between the wages required to be paid under this Paragraph
and the wages actually paid to such employees, and the City may make such payments directly to the appropriate
employees.

c. Each Contractor shall require all Subcontractors to comply with and be bound by all of the
provisions of this Paragraph of the Contract and of Section 17-107 of The Philadelphia Code, and the Contractor
shall insert the requirements of Section 17-107 in all Subcontracts.

d. Every Contractor and Subcontractor shall keep an accurate record preserved on employee
time sheets or time cards showing the name, address, social security number, occupational classification, wages,
and other benefits paid or provided and the number of hours worked for each employee assigned to City-Work
(as "City-Work" is defined in Section 17-107(1)(b) of The Philadelphia Code), and such record shall be preserved
at the current place of business of the employing Contractor or Subcontractor for two (2) years from the date of
the Final Estimate on the Contract. The Contractor shall maintain and make his or her accounting and
employment records and records relating thereto available for inspection by authorized representatives of the
City at all reasonable hours and shall permit such representatives to interview employees during the hours on the
job, all without prior notice. Neither the Contractor nor any Subcontractor shall allow any employee or other
person to interfere with any such inspection or interview.

e. All Contractors and Subcontractors performing City-Work shall, upon request of the City, file
with the MDO, Labor Standards Division, a certified statement setting forth the name, address, occupational
classification, wages, and other benefits paid or provided and number of hours worked with respect to each
employee performing City-Work. Such statement shall be made weekly for each preceding weekly period. The
certification shall affirm that the statement is correct and complete, that the wages set forth therein are not less
than those required by the Contract for City-Work, and that the occupational classification set forth for each
employee conforms with the work performed.

f. Nothing herein shall preclude the payment by the Contractor of wages at rates higher than
those specified as the minimum in the applicable schedule attached to the General Proposal and Contract
Requirements. However, no increase in any Contract price shall be allowed or authorized on account of the
payment of wages in excess of those so specified or on account of wage increases granted hereafter. No
increases above the amounts specified in the applicable schedule attached to the General Proposal and Contract
Requirements will be required by any Contract during the term thereof except in the case of an error or
omission in such schedule. Such an error or omission shall be called to the attention of the MDO, Labor
Standards Division, as promptly as possible, but the remedying thereof by the Department shall not constitute
grounds for withdrawal of a Proposal or cancellation of a Contract or for an increase in the Contract price or other
claim or recovery against the City or a ground for failure or refusal to pay the applicable proper minimum to all
employees.

g. The minimum wages required hereby shall be paid unconditionally without any subsequent
deduction or rebate of any kind except in accordance with Applicable Law governing payroll deductions for
taxes, benefits, and collective bargaining charges. Any assignment of wages by an employee for the direct or
indirect benefit of the Contractor shall constitute a violation of this Paragraph, and any purported release of
rights under Section 17-107 of The Philadelphia Code by an employee shall be void and of no effect.

Standard Contract Requirements
Rev. Date: June 2020
Page 39



h. The Parties shall refer to Section 17-107 of The Philadelphia Code and to the regulations to be
issued from time to time by the MDO, Labor Standards Division, for further information concerning the
administration of the foregoing requirements of this Paragraph. In addition, it shall be the responsibility of all
Respondents and Contractors to inform themselves as to all prevailing working conditions, including, without
limitation, length of work day and work week, overtime compensation, and holiday and vacation rights.

104. Non-Discrimination; Fair Practices.

a. The Parties acknowledge that they have entered into and perform the Contract under the terms of
the Philadelphia Home Rule Charter, the Fair Practices Ordinance (Chapter 9-1100 of The Philadelphia Code), and
the Mayor’s Executive Order No. 04-86, as they may be amended from time to time. In addition, to the extent those
provisions do not explicitly prohibit or cover certain types of discriminatory conduct, in performing the Contract,
Contractor has broader obligation under the Contract. In connection with providing any service or fulfilling any duty under
the Contract, Contractor shall not discriminate or permit discrimination against any individual on the basis of actual or
perceived race, ethnicity, color, sex, sexual orientation, gender identity, religion, national origin, ancestry, age, disability,
marital status, source of income, familial status, genetic information; domestic or sexual violence victim status; or Human
Immunodeficiency Virus (“HIV”) infection status. In the event of any breach of this Section 104, the City may, in addition
to any other rights or remedies available under this Contract, at law or in equity, suspend or terminate the Contract
forthwith.

b. In accordance with Act 57 of 1998, 62 Pa.C.S. §3701, as amended, in the hiring of employees
for the performance of work under the Contract or any Subcontract, neither the Contractor nor any of its
Subcontractors nor any Person acting in their behalf shall discriminate, by reason of gender, race, creed, or
color, against any citizen of the Commonwealth who is qualified and available to perform the work to which the
employment relates. In addition, neither the Contractor nor any of its Subcontractors nor any Person acting in their
behalf shall in any manner discriminate against or intimidate any employee hired for the performance of work
under the Contract on account of gender, race, creed, or color. In addition to any other remedies available to the
City, the Contract may be cancelled or terminated by the City and all money due or to become due under the
Contract may be forfeited for a violation of the terms or conditions of this Paragraph.

105. Employment of Low - and Moderate - Income Persons. The Contract is subject to Section 17-
1000, as amended, of The Philadelphia Code, "Employment of Low- and Moderate-Income Persons by City
Contractors," and all regulations and procedures adopted thereunder.

a. As required by Section 17-1000 of The Philadelphia Code, for all construction and demolition
contracts entered into by the City with a total value in excess of $150,000 (a "Covered Construction Contract"), the
Contractor must certify to the Procurement Department that at least forty percent (40%) of the workers who work
on a Covered Construction Contract are low- or moderate-income persons. Apprentices and those working
in on-the-job training positions shall be considered workers for the purpose of meeting the requirements of
Section 17-1000.

b. A low- or moderate-income person is defined under Section 17-1000 as a person whose
income does not exceed more than eighty percent (80%) of the median income for the Philadelphia metropolitan
area, as determined or adjusted by the Secretary of Housing and Urban Development pursuant to 42 U.S.C.
§5302(2)(20), as amended. A person who no longer meets the income eligibility criteria set forth in Section 17-1000
because of employment by a party to a Covered Construction Contract, but who met the criteria on his or her
date of hire, shall be deemed a low- or moderate-income person for three (3) years from the date of hire.

c. Each Contractor shall require all Subcontractors to comply with and be bound by all of the
provisions of this Paragraph of the Contract and of Section 17-1000 of The Philadelphia Code, and the
Contractor shall insert the requirements of Section 17-1000 in all Subcontracts.

106. Ethics Requirements. To preserve the integrity of City employees and maintain public
confidence in the competitive bidding system, the City intends to vigorously enforce the various ethics laws as
they relate to City employees in the bidding and execution of contracts to which the City is a party. Such laws are
in three categories:
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a. Executive Order No. 10-16, which prohibits City employees from soliciting or accepting
anything of value from any Person seeking to initiate or maintain a business relationship with the City,
including, but not limited to, any of its departments, boards, commissions, or agencies. All City employees
presented with gifts or gratuities as indicated in Executive Order 02-04 have been instructed to report these
actions to the appropriate authorities. All Respondents, agents, or intermediaries who are solicited for gifts
or gratuities by City employees are urged to report these actions to the appropriate authorities, including, but not
limited, to the Inspector General.

b. Section 10-102, as amended, of the Philadelphia Home Rule Charter, which prohibits any
Proposal from being accepted from or contract awarded to any City employee or official or any firm in which a
City employee or official has a direct or indirect financial interest. All Respondents are required to disclose any
current City employees or officials who are employees or officials of the Respondent’s firm or who otherwise
would have a financial interest in the Contract.

c. The State Ethics Act and the City Ethics Code, which prohibit a public employee from using
his or her public office or any confidential information gained thereby to obtain financial gain for himself or
herself, a member of his or her immediate family, or a business with which he or she or a member of his or her
immediate family is associated. "Use of public office" is avoided by the employee or official publicly disclosing
the conflict and disqualifying himself or herself from official action in the matter, as provided in The Philadelphia
Code §20-608, as amended.

107. The Philadelphia Code, Chapter 17-400.

a. In accordance with Chapter 17-400 of The Philadelphia Code, as it may be amended from time
to time, Contractor agrees that its payment or reimbursement of membership fees or other expenses associated
with participation by its employees in an exclusionary private organization, insofar as such participation confers
an employment advantage or constitutes or results in discrimination with regard to hiring, tenure of employment,
promotions, terms, privileges, or conditions of employment on the basis of race, color, sex, sexual orientation,
religion, national origin, or ancestry, constitutes, without limiting the generality of Paragraph 28 (Default and
Remedies), a substantial breach of the Contract entitling the City to all rights and remedies provided herein or
otherwise available at law or in equity.

b. The Contractor agrees to include the immediately preceding subparagraph, with appropriate
adjustments for the identity of the parties, in all Subcontracts which are entered into for work to be performed
pursuant to the Contract.

c. The Contractor agrees to cooperate with the City's Commission on Human Relations in any
manner which the Commission deems reasonable and necessary for the Commission to carry out its
responsibilities under Chapter 17-400 of The Philadelphia Code. The Contractor's failure to so cooperate shall
constitute, without limiting the applicability of Paragraph 28 (Default and Remedies), a substantial breach of the
Contract entitling the City to all rights and remedies provided herein or otherwise available at law or in equity.

108. Executive Order 03-12: Minority, Woman and Disabled Business Enterprise Participation.
In accordance with Executive Order 03-12 (the “Antidiscrimination Policy”), the City, acting through its Office of
Economic Opportunity (“OEQ”), has established an antidiscrimination policy that relates to the solicitation and
participation of Minority Business Enterprises (“MBE”), Woman Business Enterprises (“WBE”), and Disabled
Business Enterprises (“DSBE”)(collectively, “M/W/DSBE”) in City contracts. = The purpose of this
Antidiscrimination Policy is to ensure that all businesses desiring to do business with the City have an equal
opportunity to compete by creating access to the City’s procurement process and meaningfully increasing
opportunities for the participation by M/W/DSBEs in City contracts at all tiers of contracting, as prime contractors,
subcontractors, and joint venture partners. In furtherance of this policy, the City will, from time to time, establish
participation ranges for City contracts and City-related special projects. Contractor agrees to comply with the
requirements of the Antidiscrimination Policy by exercising its Best and Good Faith Efforts to include M/W/DSBEs
in its contract, and where participation ranges are established by OEO, Contractor agrees, without limitation, to
submit documentation responsive to each of the participation ranges established for the Contract.
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a. General Requirements. In furtherance of the purposes of the Antidiscrimination Policy,
Contractor agrees to the following:

1. Contractor, if it has achieved participation commitments with M/W/DSBEs, represents
that it has entered into legally binding agreement(s) (“M/W/DSBE Subcontract(s)”) with M/W/DSBEs as
participants under this Contract for the services and in the dollar amount(s) and percentage(s) as specified in the
M/W/DSBE Participation Exhibit to this Contract (the “Contract Commitment(s)”).

2. Contractor shall secure the prior written approval of the OEO before making any changes
or modifications to any Contract Commitments made by Contractor herein, including, without limitation,
substitutions for its MBEs, WBEs and/or DSBEs, changes or reductions in the services provided by its M/W/DSBE
participants, or changes or reductions in the dollar amounts and/or percentage value paid to its M/W/DSBE
participants.

3. Unless otherwise specified in a M/W/DSBE Subcontract between Contractor and its
M/W/DSBE participant, as described in Paragraph 108(a)(1) above, Contractor shall, within five (5) business days
after receipt of a payment from the City for services performed under the Contract, deliver to its M/W/DSBE
participant its proportionate share of such payment for services performed by the M/W/DSBE participant. In
connection with payment of its M/W/DSBE participants, Contractor agrees to fully comply with the City’s
electronic payment reporting process, the Contract Compliance Reporting System (referred to as “CCRS” or
“B2G”) which is an electronic payment verification system; failure to verify payment in this system may result in
withholding of payments.

4. Contractor shall, in the event of an increase in units of work and/or compensation under
the Contract, increase its Contract Commitment(s) with its M/W/DSBE participants proportionately, which increase
shall be reflected in the M/W/DSBE Subcontract(s) described in Paragraph 108(a)(1) above. OEO may from time
to time request documentation from Contractor evidencing compliance with this provision.

5. Contractor shall submit, within the time frames prescribed by the City, any and all
documentation the City may request, including, but not limited to, copies of M/W/DSBE Subcontracts, participation
summary reports, M/W/DSBE participant invoices, telephone logs and correspondence with M/W/DSBE
participants, cancelled checks and certification of payments. Contractor shall maintain all documentation related
to this Paragraph 108 for a period of five (5) years from the date of Contractor’s receipt of final payment under the
Contract.

6. Contractor agrees that the City may, in its sole discretion, conduct periodic reviews to
monitor Contractor’s compliance with the terms of this Antidiscrimination Policy.

7. Contractor agrees that in the event the City determines that Contractor has failed to
comply with any of the requirements of this Antidiscrimination Policy, including substantial compliance with any
Contract Commitment, the City may, in addition to any other rights and remedies it may have under the Contract,
which includes termination of the Contract, exercise one or more of the following remedies which shall be deemed
cumulative and concurrent:

(A) Debar Contractor from proposing on and/or participating in any future contracts
for a maximum period of three (3) years.

B) Withhold payment(s) or any part thereof until corrective action is taken. If
corrective action is not taken to the satisfaction of OEO, the City may, without institution of a lawsuit, deduct
money in an amount equal to the M/W/DSBE shortfall, which amount shall be collected and considered not as a
penalty, but as liquidated damages for Contractor’s failure to comply with the Contract.

8. No privity of contract exists between the City and any M/W/DSBE participant identified
herein and the City does not intend to give or confer upon any such M/W/DSBE participant(s) any legal rights or
remedies in connection with the subcontracted services pursuant to the Antidiscrimination Policy or by reason of
this Contract except such rights or remedies that the M/W/DSBE participant may seek as a private cause of action
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under any legally binding contract to which it may be a party. The remedies enumerated above are for the sole
benefit of the City and City’s failure to enforce any provision or the City’s indulgence of any non-compliance with
any provision hereunder, shall not operate as a waiver of any of the City’s rights in connection with this Contract
nor shall it give rise to actions by any third parties including identified M/W/DSBE participants.

b. Special Requirements Applicable to Non-Profit Contractors. In the event Contractor is a non-
profit, the Contract may not be subject to M/W/DSBE participation ranges, but Contractor shall demonstrate its
compliance with the Antidiscrimination Policy by providing annually to OEO the following information:

1. A statement identifying the race, gender, disability status and ethnic composition of its
workforce and board of directors;

2. A list of the non-profit’s five highest dollar value M/W/DSBE suppliers of products and
services; and

3. The non-profit’s written “equal opportunity statement,” an assurance of the non-profit’s
efforts to maintain a diverse workforce and board of directors and operate a fair and effective supplier diversity
program.

c. Criminal Liability for Fraudulent or False Statements. Contractor hereby verifies that all
information submitted to the City in connection with the Antidiscrimination Policy is true and correct and is notified
that the submission of false information is subject to the penalties of 18 Pa.C.S. § 4904 relating to unsworn
falsification to authorities, which may include payment of a fine of at least $1,000 and a term of imprisonment of
not more than two (2) years. Contractor also acknowledges that under 18 Pa.C.S. § 4107.2(a)(4), it is a felony in
the third degree, punishable by a term of imprisonment of not more than seven (7) years in addition to the payment
of any fines or restitution, if, under this Contract, Contractor fraudulently obtains public moneys reserved for or
allocated or available to minority business enterprises or women’s business enterprises.

109. Chapter 17-1400 of The Philadelphia Code: Contributions and Other Mandatory
Disclosures.

a. Contractor confirms on behalf of itself and its Subcontractor(s) that no contribution(s) have been
made and agrees that none shall be made during any term of this Contract by Contractor, any Subcontractor, or any
party from which a contribution can be attributed to Contractor or Subcontractor that would render Contractor or
Subcontractor, as applicable, ineligible to apply for or enter into a Non-Competitively Bid Contract under the
provisions of Sections 17-1404(1) and 17-1405 of the Code; and that disclosures made as part of its application to
receive a Non-Competitively Bid Contract contain no material misstatements or omissions. Breach of this covenant
shall constitute an event of default and render the Contract voidable at the City’s option and shall make Contractor
liable for liquidated damages to the City in the amount of ten percent (10%) of the maximum payments to
Contractor allowed under the Contract, regardless whether actually paid. The City may exercise any or all the
remedies set forth in this Paragraph 109, each of which may be pursued separately or in conjunction with such other
remedies as the City in its sole discretion shall determine. No extension or indulgence granted by the City to
Contractor shall operate as a waiver of any of the City’s rights in connection with this Contract. The rights and
remedies of the City as described in this Paragraph 109, and as described elsewhere in this Contract, shall not be
exclusive and are in addition to any other rights or remedies available to the City under this Contract at law or in
equity.

b. Contractor shall, during the Initial Term of the Contract, any Additional Term, and for one year
thereafter, disclose any contribution of money or in-kind assistance that Contractor, or any consultant utilized by
Contractor in connection with this Contract, has made, or any individual or entity has made if such contributions
can be attributed to Contractor, or such consultant pursuant to the attribution rules of Section 17-1405 of the Code,
during such time period to a candidate for nomination or election to any public office in the City or to an individual
who holds such office, or to any political committee or party in the City, or to any group, committee, or association
organized in support of any such candidate, office holder, political committee, or party, and the date and amount
of such contribution.
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1. It shall not be a violation of this Paragraph 109(b) if Contractor fails to disclose a
contribution made by a consultant because Contractor was unable to obtain such information from the consultant,
provided Contractor demonstrates that it used reasonable efforts to attempt to obtain such information, including,
at a minimum:

(A) Entering into a written agreement with the consultant for such consultant’s
services, before the filing of the application for the Contract, and before the consultant communicated with a City
department or office, official, or employee on behalf of Contractor;

(B) Including in such agreement a provision requiring the consultant to provide
Contractor in a timely manner with all information required to be disclosed under the provisions of Chapter 17-
1400 of the Code, and providing, in effect, that the agreement will be terminated by Contractor if the consultant
fails to provide all required information on a timely basis and that no further payments, including payments owed
for services performed prior to the date of termination, will be made to the consultant by or on behalf of Contractor
as of the date of such termination;

© Communicating regularly with the consultant concerning the consultant’s
obligations to provide timely information to permit Contractor to comply with the provisions of Chapter 17-1400
of the Code; and

(D) Invoking the termination provisions of the written agreement in a full and timely
manner.

c. Contractor shall, during the Initial Term of the Contract, any Additional Term, and for one year
thereafter, disclose the name and title of each City officer or employee who, during such time period, asked
Contractor, any officer, director, or management employee of Contractor, or any Person representing Contractor,
to give money, services, or any other thing of value (other than a Contribution as defined in Section 17-1401 of the
Code) to any Person, and any payment of money, provision of services, or any other thing of value (other than such
a Contribution) given to any Person in response to any such request. Contractor shall also disclose the date of any
such request, the amount requested, and the date and amount of any payment made in response to such request.

d. Contractor shall, during the Initial Term, and any Additional Term, of the Contract disclose the
name and title of each City officer or employee who directly or indirectly advised Contractor, any officer, director,
or management employee of Contractor, or any Person representing Contractor that a particular Person could be
used by Contractor to satisfy any goals established in the Contract for the participation of minority, women, disabled
or disadvantaged business enterprises. Contractor shall also disclose the date the advice was provided, and the
name of such particular Person.

e. The disclosures required by Paragraphs 109(b), (c) and (d) shall be made utilizing the online
disclosure update process through Contractor’s eContract Philly account which can be accessed on the City’s
website at www.phila.gov/contracts by clicking on eContract Philly. Such disclosures shall be timely made before
the statutory deadline for the reporting period in which any disclosable event occurred. The disclosure reporting
schedule is set forth in Section 17-1402(1)(e)(v) of the Code. In the case of updates to political contributions made
by Contractor required by Section 109(b), the attribution rules of Section 17-1405 of the Code shall apply to
determine what contributions must be disclosed under this provision as contributions of Contractor or of a
Consultant. Contractor is advised that any individual who submits an update on eContract Philly must be an
authorized signatory of Contractor, authorized to make the required updated disclosures.

f. Reports generated automatically by the online process for the updated disclosures required by
Paragraphs 109(b), (¢) and (d) will be automatically forwarded to the President and Chief Clerk of Council, and to
the Mayor, Director of Finance, Procurement Department and the Department of Records.

110. Federal Laws. The Contractor shall comply with the provisions of Title VI of the Civil
Rights Act of 1964 (42 U.S.C. §§ 2000d — 200d7), section 504 of the Federal Rehabilitation Act of 1973 (29
U.S.C. § 794), The Age Discrimination Act of 1975, (42 U.S.C. §§ 6101 — 6107), Title IX of the Education

Standard Contract Requirements
Rev. Date: June 2020
Page 44



Amendments of 1972 (20 U.S.C. § 1681), and 45 C.F.R. Part 92, as they may be amended from time to time,
which together prohibit discrimination on the basis of race, color, national origin, sex, handicap, age, and
religion.

111. Americans With Disabilities Act. Contractor understands and agrees that no individual with a
disability shall, on the basis of the disability, be excluded from participation in the Contract or from activities or
services provided under the Contract. As a condition of accepting and executing the Contract, Contractor shall
comply with all provisions of the Americans With Disabilities Act (the "ADA"), 42 U.S.C. §§ 12101 — 12213,
as amended, and all regulations promulgated thereunder, as the ADA and regulations may be amended from time
to time, which are applicable (a) to Contractor, (b) to the benefits, services, activities, facilities, and programs
provided in connection with the Contract, (c) to the City or the Commonwealth, and (d) to the benefits,
services, activities, facilities, and programs of the City or of the Commonwealth, and, if any funds for payments
by the City or otherwise under the Contract are provided by the federal government, which are applicable to the
federal government and its benefits, services, activities, facilities, and programs. Without limiting the applicability
of the preceding sentence, Contractor shall comply with the "General Prohibitions Against Discrimination," 28
C.F.R. Part 35.130, and all other regulations promulgated under Title II of the ADA, as they may be amended
from time to time, which are applicable to the benefits, services, programs, and activities provided by the City
through Contracts with outside contractors.

112. Northern Ireland. In accordance with Section 17-104, as amended, of The Philadelphia Code,
the Contractor, by execution of this Contract, certifies and represents that (1) the Contractor (including any parent
company, subsidiary, exclusive distributor, or company affiliated with Contractor) does not have and will not
have at any time during the term of the Contract (including any extensions thereof), any investments, licenses,
franchises, management agreements, or operations in Northern Ireland and (2) no product to be provided to the
City under the Contract will originate in Northern Ireland, unless the Contractor has implemented the fair
employment principles embodied in the MacBride Principles.

a. In the performance of the Contract, the Contractor agrees that it will not utilize any suppliers,
Subcontractors, or subconsultants at any tier (1) who have (or whose parent, subsidiary, exclusive distributor, or
company affiliate have) any investments, licenses, franchises, management agreements, or operations in Northern
Ireland or (2) who will provide products originating in Northern Ireland unless said supplier, subconsultant, or
Subcontractor has implemented the fair employment principles embodied in the MacBride Principles.

b. The Contractor agrees to cooperate with the City's Director of Finance in any manner which
said Director deems reasonable and necessary to carry out the Director's responsibilities under Section 17-104 of
The Philadelphia Code. The Contractor expressly understands and agrees that any false certification or
representation in connection with this Paragraph and any failure to comply with the provisions of this Paragraph
shall constitute a substantial breach of the Contract entitling the City to all rights and remedies provided in the
Contract or otherwise available at law (including, but not limited to, Section 17-104 of The Philadelphia Code) or
in equity. In addition, the Contractor acknowledges and understands that false certification or representation is
subject to prosecution under Title 18 Pa.C.S. §4904, as amended, concerning unsworn falsification to authorities.

113. Steel Products Procurement Act. The Steel Products Procurement Act, 73 P.S. § 1881, et
seq., as amended, shall govern payments to the Contractor under the Contract. In seeking payment under the
Contract, the Contractor represents, warrants, and covenants that only steel products made in the United States as
defined by the Steel Products Procurement Act have been used or supplied in the performance of the Contract
and all Subcontracts thereunder. Where unidentified steel products are supplied or used under the Contract, the
City will not authorize, provide for, or make any payments to the Contractor for such steel products, unless and
until the Contractor shall first provide to the Project Manager documentation, including, but not limited to, invoices,
bills of lading, and mill certification, attesting that the steel was melted and manufactured in the United States.
Where a steel product is identifiable from its face, the City will authorize, provide for, and make payments to the
Contractor for such steel products, only after the Contractor shall have submitted a certification, in a form
satisfactory to the Project Manager, that the Contractor has fully complied with the requirements of the Steel
Products Procurement Act. Where the Project Manager has determined that a particular steel product is not
produced in the United States in sufficient quantities to satisfy the requirements of the Contract, then this Paragraph
shall not apply to payments for that steel product. Failure of the Contractor to comply with the Steel Products
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Procurement Act shall constitute a violation of the Contract, which shall entitle the City to exercise all rights
and remedies provided to it by the Steel Products Procurement Act and provided to it under the Contract, either
at law or in equity.

114. Business, Corporate and Slavery Era Insurance Disclosure. In accordance with Section 17-
104, as amended, of The Philadelphia Code, the Respondent, after execution of the Contract, will complete
an affidavit certifying and representing that the Respondent (including any parent company, subsidiary, exclusive
distributor, or company affiliated with Respondent) has searched any and all records of the Respondent or any
predecessor business entity regarding records of investments or profits from slavery or slaveholder insurance
policies during the slavery era. The names of any slaves or slaveholders described in those records must be
disclosed in the affidavit.

The Respondent expressly understands and agrees that any false certification or representation in
connection with this Paragraph and/or any failure to comply with the provisions of this Paragraph shall constitute a
substantial breach of this Contract entitling the City to all rights and remedies provided in this Contract or otherwise
available in law (including, but not limited to, Section 17-104 of The Philadelphia Code) or equity and the contract
will be deemed voidable. In addition, it is understood that false certification or representation is subject to
prosecution under Title 18 Pa.C.S.A. Section 4904, as amended, concerning unsworn falsification to authorities.
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Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 Philadelphia, Pennsylvania

SECTION 007201 — SUPPLEMENTARY STATE GRANT CONDITIONS (RACP)

PART 1 - GENERAL

1.1

1.2

A

SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the “General Conditions” and other provisions of the
Contract Documents as indicated below. All provisions, which are not so amended or supplemented, remain
in full force and effect. The “General Conditions” also may be supplemented elsewhere in the Contract
Documents by provisions located in, but not necessarily limited to, Division 1 of the specifications.

STATE REQUIREMENTS FOR RACP GRANTS

The Contractor is hereby notified that state grant funds are being used to finance this construction and the
Contractor shall therefore comply with the state requirements imposed by the Commonwealth of Pennsylvania.

If there are different types of state grants funding the construction, each grant will have a separate section in
these specifications outlining the supplementary state conditions for that type of grant and Contractor is
required to comply with the requirements of each and every type of grant. Please review the supplementary
state condition sections carefully. Many of the state grant requirements will be duplicative, but there may be
important differences.

The City was selected to receive a Redevelopment Assistance Capital Program grant (the “RACP Grant”) from
the Commonwealth of Pennsylvania (the “Commonwealth”) to fund a portion of the Rebuild Improvements at
Vincent G. Panati Playground.

The Contractor is responsible for performing its work in accordance with the Commonwealth’s RACP
requirements, which are included in this Section 007201 and which may be revised from time to time (the
“RACP Requirements”). If the Contractor is not complying with the RACP Requirements, payment may be
withheld from the Contractor. In the case of any differences between the RACP Requirements and in the
Contract Documents (including but not limited to prevailing wage requirements), the Contractor shall comply
with the more stringent requirement.

Accordingly, in performing all work, including project management work, the Contractor shalll:

1. Comply with the RACP Requirements, including the items listed on the “Key Compliance Guidelines’,
included as Attachment 1 in Section 007201A.

2. Review and comply with the attached “Guidance on Steel Certification Relative to the Redevelopment
Assistance Capital Program (RACP)” (Updated June 2022) [Attachment 2 in Section 007201A] and per
Section 013330.

3. Ensure that prevailing wage requirements under the Pennsylvania Prevailing Wage Act or the Rebuild
prevailing wage requirements (which track the City of Philadelphia’s prevailing wage requirements),
whichever are higher, are satisfied. NOTE that the Contractor shall pay, and require to be paid, the
current wage rates as those may be updated by the Commonwealth or the City from time to time. The
prevailing wages rates for the City and the Commonwealth at the time of this posting are attached as
Section 007343 and Section 007343A, respectively.

4. The Contractor shall submit wage information on the Commonwealth’s wage rate submittal form (the
“DLI Wage Form”), included as Attachment 3 within Section 007201A. NOTE that this form will be
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Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 Philadelphia, Pennsylvania

required in addition to the use of LCP Tracker.

Indemnify, defend, and hold harmless, and cause its subcontractors, to indemnify defend, and hold
harmless, the Commonwealth (in addition to the City of Philadelphia, PAID, PIDC, and PRA) from and
against all claims, liabilities, demands and actions based upon or arising in whole or in part, directly or
indirectly, from or in any related to any activities performed in connection with the work.

Add, and require subcontractors to add, the Commonwealth as an additional insured (in addition to the
City of Philadelphia, PAID, PIDC, and PRA) on any insurance policies. NOTE: that the insurance
requirements stated in the attached Key Compliance Guidelines may be lower than those otherwise
required for the Project. If there is a difference, the Contractor is required to obtain the higher limits
and types of insurance.

Certify, in writing, for itself and all its subcontractors, that as of the date of its execution of this contract
that neither the Contractor, nor any subcontractors, nor any suppliers, are under suspension or
debarment by the Commonwealth or any governmental entity, instrumentality, or authority and, if the
Contractor cannot so certify, then it agrees to submit, along with the bid/proposal, a written explanation
of why such certification cannot be made.

Certify, in writing, that as of the date of its execution of the contract, the Contractor has no tax liabilities
or other Commonwealth obligations.

Execute, and require all subcontractors who work on the Project to execute, the Commonwealth’s
“Nondiscrimination/Sexual Harassment Clause” (Attachment 4 in Section 007201A) as though the
Contractor or subcontractor, as the case may be, were the “Applicant” or “Grantee” for purposes of that
form.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION — (Not Used)

Attachments 1-4 are included in Section 007201A:

Key Compliance Guidelines

2. Guidance on Steel Certification Relative to the Redevelopment Assistance Capital Program (RACP)
(updated June 2022)
3. DLI Wage Form
4, Nondiscrimination/Sexual Harassment Clause (form)
END OF SECTION 007201
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SECTION 007201A - SUPPLEMENTARY STATE GRANT CONDITIONS (RACP) ATTACHMENTS 1-4

SUPPLEMENTARY STATE
GRANT CONDITIONS (RACP)

ATTACHMENTS 1-4
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ATTACHMENT 1

RACP (version 6-13-2022)

KEY COMPLIANCE GUIDELINES

It is suggested that a copy of this complete document be given to your Project, Construction Manager,
and/or Architect so that they are fully aware of the RACP requirements related to each. This document
should be included in your bid packages, and should be made an addendum to any and all construction
contracts, plans and specifications related to the RACP project.

Compliance with all RACP requirements, including the key items in these guidelines will be monitored
frequently throughout the construction phase of your project and will be reviewed once more during
the legislatively mandated close-out audit.

COMPETITIVE BIDDING REQUIREMENTS

The sole and exclusive bidding requirement for RACP projects is in the Capital Facilities Debt Enabling
Act (Act 67 of 2004), which states "Notwithstanding any other provision of law, the solicitation of a
minimum of three written bids for all contracted construction work on redevelopment assistance capital
projects shall be the sole requirement for the composition, solicitation, opening and award of bids on
such projects.” Unless the terms of the law change, the Office of the Budget cannot grant waivers for
bidding requirements to Grantees.

RACP projects are not subject to separation of trades. You are REQUIRED to solicit a minimum of three
(3) bids for "all generally contracted work" being performed within the RACP defined scope of work.

You are not required to receive three (3) bid responses. However, you should provide documentation to
prove that at least three bids were solicited by providing copies of the solicitation letters (preferably on
letterhead of the bidding entity) used in the bidding process. You are not required to select the lowest
bidder, but if you do not, you will have to provide a brief written justification for your selection. Note:
there is NO threshold level under the RACP program regardless of the size or dollar amount associated
with the work to be performed. You need to show that you solicited a minimum of three (3) bids for any
contract to be eligible for RACP.

Bidding is acceptable at either the general contractor level (described in option a. below) or at the sub-
contractor level (described in option b. below):

e General Contractor (GC) Level - If you chose to bid at the GC level, please note that the bid
should encompass the entire RACP scope of work to be performed including all associated
construction work. The dollar amount bid on the project must include 100% of the work to be
performed by the GC and the sub-contractors. Bidding at the GC level will require submission of
bidding and construction related documents at the GC level only (see Sub-Contractor level
below for a distinction)

e Sub-Contractor Level - If you choose not to solicit three bids for a General Contractor, then you
are required to solicit a minimum of three bids for EACH Sub-Contractor covering all trades
involved in the project. Note that any self-performed work by a non-bid GC is NOT an eligible
cost for reimbursement OR match purposes. Bidding at the Sub-Contractor level will require
submission of bidding and construction related documents at the sub level...meaning proof of
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RACP (version 6-13-2022)

bidding, construction contracts, payment and performance bonds, insurance etc. will need to be
provided for every sub-contractor in the RACP scope.

Professional Services: Professional services associated with the project are not required to be bid as
these associated costs are only eligible as match.

Change Orders: Grantees and/or Sub-Grantees are not required to competitively bid out change orders
as long as the work was within the RACP scope of the original bid and is less than 20% of the total
contract. If a change order is for work beyond the RACP scope of work originally bid, the Grantee will be
required to competitively bid out the new scope of work in order to be considered RACP eligible.

PENNSYLVANIA STEEL PRODUCTS PROCUREMENT ACT

The Office of the Budget (OB) cannot grant waivers to the Pennsylvania Steel Products Procurement Act
(SPPA) unless the terms of the law change. All RACP Grantees must comply with the SPPA. If a
Grantee/RACP project fails to abide by the SPPA, it does so at its own risk.

A full explanation on the RACP steel requirements is available as a PDF download.

Up to 2011, OB only accepted the ST-4 Form (justification for the use of foreign steel) that the
Department of General Services (DGS) had exclusively devised to address exceptions linked to the
requirements of the SPPA, when it was necessary. Since 2011, OB has approved the acceptability of two
more DGS ST Forms (ST-2, ST-3) with some caveats, providing that the forms are properly filled out. The
ST-1 Form will not be accepted by OB. It is not necessary for the ST-2, ST-3, and ST-4 Forms to be
notarized.

Effective January 1, 2013, OB began utilizing the DGS Exempt Machinery and Equipment Steel Products
listings (2022, 2021, 2020) as part of our steel policy. DGS published a Statement of Policy- Steel
products procurement in the Pennsylvania Bulletin Volume 43, Number 6 dated February 9, 2013 (See
PA Bulletin #43, pages 85-86) that discussed the exemption of certain steel products, based on their
analysis of ST-4 forms submitted that list products not produced domestically in sufficient quantity. DGS
publishes an updated "Exemption List" annually.

Please be aware that ST forms are acceptable only in cases where nonstructural steel needs to be
addressed. The DGS ST forms do not replace the steel certification forms associated with structural
steel. OB will continue to require the submission of steel mill certifications to demonstrate compliance
with the steel requirements for structural steel.

The PDF copies of the three acceptable ST Forms for RACP listed below can be obtained from the RACP
website:

e ST-2 Steel Origin Certification: Non-ldentifiable, Non-Structural Steel

e ST-3 75% U.S. Manufacture Certification

e ST-4 Not Domestically Manufactured: Prime Contractor (only to be used when requesting items
to be exempted that are not found on the current year's List of Exempt Machinery and
Equipment Steel Products)
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RACP (version 6-13-2022)

It is suggested that the certifications be collected at the time any steel for the project is purchased and
delivered to ease the collection process.

Be advised that OB DOES NOT need to approve the ST forms prior to the start of the construction
period. The ST forms need to be submitted to demonstrate that compliance, when and where
necessary, has been met.

We shall deem as ineligible all contracts that are unable to demonstrate compliance via the submission
of steel certifications for Structural Steel and for Non-structural Steel the submission of steel
certifications and/or ST forms and/or DGS Exempt Machinery and Equipment Steel Products List.
Therefore, the value of construction contracts associated with non-compliant steel will be removed
(both materials and labor costs) from the scope of the project, which may in turn affect the project's
ability to leverage their full grant amount (project may not receive its full grant).

Recycled products, melted from previously used steel, are acceptable, providing that adequate
documentation from the supplier has been furnished. The supplier shall certify that the recycled steel
product was produced in the USA.

TRADE PRACTICES ACT

In accordance with the Trade Practices Act of July 23, 1968, P.L. 686 (71 P.S. § 773.101 et seq.), the
Grantee cannot and shall not use or permit to be used in the work any aluminum or steel products made
in a foreign country which is listed below as a foreign country which discriminates against aluminum or
steel products manufactured in Pennsylvania. The countries of Argentina, Brazil, South Korea, and Spain
have been found to discriminate against certain products manufactured in Pennsylvania. Therefore, the
purchase or use of those countries' products, as listed below, is not permitted:

e Argentina: carbon steel wire rod and cold-rolled carbon steel sheet.

e Brazil: welded carbon steel pipes and tubes; carbon steel wire rod; tool steel; certain stainless
steel products, including hot-rolled stainless steel bar; stainless steel wire rod and cold-formed
stainless steel bar; pre-stressed concrete steel wire strand; hot-rolled carbon steel plate in coil;
hot-rolled carbon steel sheet; and cold-rolled carbon steel sheet.

e South Korea: welded carbon steel pipes and tubes; hot-rolled carbon steel plate; hot-rolled
carbon steel sheet; and galvanized steel sheet.

e Spain: certain stainless steel products, including stainless steel wire rod, hot-rolled stainless
steel bars; and cold-formed stainless steel bars; pre-stressed concrete steel wire strand; and
certain steel products, including hot-rolled steel plate, cold-rolled carbon steel plate, carbon
steel structural shapes; galvanized carbon steel sheet, hot-rolled carbon steel bars, and cold-
formed carbon steel bars.

Penalties for violation of the above paragraphs may be found in the Trade Practices Act, which penalties
include becoming ineligible for public works contracts for a period of three years.

This provision in no way relieves the Grantee of responsibility to comply with those provisions which
prohibit the use of foreign-made steel and cast iron products.
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RACP (version 6-13-2022)

PUBLIC WORKS CONTRACTORS’ BOND LAW (PAYMENT & PERFORMANCE BONDS)

The requirement for 100% payment and performance (P&P) bonds is a state law; the Office of the
Budget cannot waive this requirement.

A performance bond must be obtained at 100% of the contract amount, conditioned upon the faithful
performance of the contract in accordance with the plans, specifications, and conditions of the contract.
Such bond shall be solely for the protection of the contracting body which awarded said contract.

A payment bond must be obtained at 100% of the contract amount. Such bond shall be solely for the
protection of claimants supplying labor or materials to the Grantee, its contractor or to any of its
subcontractors, in the prosecution of the work provided for in such contract, and shall be conditioned
for the prompt payment of all such material furnished or labor supplied or performed in the prosecution
of the work. "Labor or materials" shall include public utility services and reasonable rentals of
equipment, but only for periods when the equipment rented is actually used at the site.

PA PREVAILING WAGE ACT (PWA)

The Office of the Budget cannot grant waivers for the PA Prevailing Wage Act. All Grantees must comply
with the act. Grantees that fail to abide by the Prevailing Wage Act do so at their own risk. Please do
not assume that PA Prevailing Wage is always consistent with your local union wages.

All projects should apply for a wage determination letter prior to the start of construction by registering
the project with the PA Department of Labor and Industry to obtain the prevailing wage rates relevant
to your project. This determination sheet will provide the necessary trade classifications for the project,
along with their corresponding hourly wage and hourly fringe rates that are required for the certified
payrolls required as part of RACP. The wage determination should be obtained within 120 days of the
award of construction contracts. If necessary, the Department of Labor and Industry can issue
determinations letters after construction has begun.

The prevailing wage information and forms can be found on the PA Department of Labor & Industry
website.

AMERICANS WITH DISABILITIES ACT (ADA)

Typically your architect should provide a letter stating the plans and specs are in compliance with ADA
regulations. Additionally, the Grantee agrees to comply with the General Prohibitions Against
Discrimination, 28 C.F.R. § 35.130, and all other regulations promulgated under Title Il of The Americans
with Disabilities Act which are applicable to all benefits, services, programs, and activities provided by
the commonwealth through contracts.

FIDELITY BONDS

The Grantee shall procure and furnish evidence to OB of fidelity bonds with coverage to be maintained
under the administrative title of the position in amounts and for such positions as are reasonably
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determined by OB. Fidelity Bonding is also commonly known as "Employee Dishonesty Insurance." The
minimum level of coverage should equal the average monthly RACP reimbursement amount based on
the total grant amount.

INSURANCE REQUIREMENTS

e  Worker’s Compensation Insurance - The Grantee shall provide Worker's Compensation
Insurance where required, and shall accept full responsibility for the payment of premiums for
Worker's Compensation Insurance and Social Security, as well as income tax withholding and
any other taxes or payroll deductions required by law for its employees who are performing
services related to the project.

e General Liability & Property Damage Insurance - The Grantee will provide and maintain
comprehensive general liability and property damage insurance in the minimum amount of
$250,000.00 per person for injury and death in a single occurrence; $1,000,000.00 per
occurrence for injury or death of more than one (1) person in a single occurrence; and
$500,000.00 for a single occurrence of property damage, and which shall be endorsed to protect
the commonwealth.

e Flood Insurance — If the project is wholly or partially within a floodplain, proof of sufficient flood
insurance coverage must be provided. In any case, a project is required to provide a copy of a
floodplain map of the project area, with the project site being delineated thereon.

Identify Commonwealth as Additional Insured: The commonwealth shall be listed on the above
insurance policies as an additional insured. Upon request, the Grantee shall furnish proof of insurance
as required by this section to OB.

RESTRICTIONS ON GOVERNMENTAL ENTITIES SELLING RACP PROJECTS

Article 8 of the RACP Grant Agreement spells out sale price restrictions for a governmental entity that
sells property that was acquired and/or improved with RACP funds. The restrictions are required to
insure that the Grantees CANNOT sell the property for a net gain or even recoup the value of the grant
in the sale price. A PDF download is available that contains more information on Article 8.
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ATTACHMENT 2

IDANCE TEEL CERTIFICATI RELATIVE TO THE
REDEVELOPMENT ASSISTANCE CAPITAL PROGRAM (RACP)

Updated June 2022

The following guidance is a clarification from the Office of the Budget (OB) regarding the
requirements associated with the Pennsylvania Steel Products Procurement Act (SPPA)
relative to the RACP program whose statutes are regulated under Act 1 of 1999, as amended.
In the past, many a grantee has inquired about specific cases, and we were able to provide
each individual project with specific directions. Additionally, we had only accepted the ST-4
form that the Department of General Services (DGS) had exclusively devised to address
exceptions linked to the requirements of the SPPA in the handling of special cases or
exceptions. Please note that cost consideration (or convenience) is not an acceptable
justification that the ST-4 form can address. Filled out ST-4 forms premised on cost
consideration will not be accepted by OB.

Effective immediately, OB will accept two more DGS ST forms (ST-2, ST-3) with some
caveats, providing that the forms are properly filled out. The ST-1 form is NOT a valid option
and shall NOT be accepted by OB. It is not necessary for the ST-2, ST-3, and ST-4 forms to
be notarized. Please, be advised that this guidance is specifically tailored to suit the published
and programmatic needs of OB as the overseer of RACP program. This is not a
commonwealth-wide policy. Any attempt to impose this guidance on other state agencies is
strongly discouraged.

Please, be aware that the aforementioned ST forms are acceptable only in cases where non-
structural steel needs to be addressed. The DGS ST forms do not replace the steel certification
forms associated with structural steel. It remains the responsibility of the project
representatives to provide documented evidence that a non-structural steel product is not
domestically produced in sufficient quantities.

OB shall continue to require that steel mill certifications be submitted to demonstrate
compliance with the steel requirements. Please, be further advised that OB DOES NOT need
to approve the ST forms prior to the start of the construction period. The ST forms need to be
submitted to demonstrate that compliance, when and where necessary, has been met. The ST
forms exceptions are displayed below. Please, contact us if you have any questions.

It is suggested that the certifications be collected at the time any steel for the project is
purchased and delivered to ease the collection process.

Effective January 1, 2013, OB began utilizing the DGS Exempt Machinery and Equipment
Steel Products listings as part of the RACP steel policy. DGS published a Statement of Policy
- Steel Products Procurement in the Pennsylvania Bulletin Volume 43, Number 6 dated
February 9, 2013 (See PA Bulletin #43, pages 85-86) that discussed their production of an
annual list, based on their analysis of submitted ST-4 forms, which exempts certain steel
products not produced domestically in sufficient quantity.

No other changes in RACP steel policy resulted from this new adjustment; consequently, the
use of steel certificates for structural steel will still be required. Please note that the use of ST 2,
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3, and 4, as requested for other steel products, will still be utilized unless an exemption based on
the list has been formulated and forwarded to OB.

RACP Policy for Compliance with the Steel Products Procurement Act:
Two distinct approaches are presented below:

Structural Steel Products

Pursuant to the SPPA, OB will require a mill certificate containing the statement "milled,
melted, and manufactured in the USA" for all structural steel products used on RACP
projects. We shall deem as ineligible all contracts that are unable to demonstrate compliance
via the submission of steel certifications. Therefore, the value of construction contracts
associated with non-compliant steel will be removed (both materials and labor costs) from the
scope of the project.

Non-Structural Steel Products

Pursuant to the SPPA, OB will require, either a mill certificate containing the statement
"milled, melted, and manufactured in the USA" or the appropriate ST form or an Exemption
Request to utilize the DGS current years' Final List of Exempt Machinery and Equipment
Steel Products to demonstrate compliance associated with the non-structural steel products
used on RACP projects. OB shall deem as ineligible all contracts that are unable to
demonstrate compliance via the submission of steel certifications/ST forms/Exemption
Request based on the DGS Exempt Machinery and Equipment Steel Products listing.
Therefore, the value of construction contracts associated with non-compliant steel will be
removed (both materials and labor costs) from the scope of the project.

Recycled products, melted from previously used steel, are acceptable, providing that adequate
documentation from the supplier has been furnished. The supplier shall certify that the
recycled steel product was produced in the USA.

Furthermore, the burden of proof for all non-structural steel products not produced domestically
in sufficient quantities is still the project's responsibility to provide.

Please be aware that the acceptance of ST forms is contingent upon the form being fully filled-
in and compliant with the submission guidelines for steel certifications for DGS projects (see
attached) with the following exceptions:

A. Ttisnot necessary for the forms to be notarized. All ST forms must
contain original signatures (i.e. not electronic or stamped).

B. Any questions regarding steel certification submissions and/or compliance with
the Act shall be submitted to OB (Scott Bowman - scotbowman@pa.gov).

C. The Steel certification forms do NOT need to be submitted and approved by OB
before the steel product arrives on site so as not to interfere with the project construction
schedule.

D. OB assumes responsibility for acceptance of the DGS ST forms in accordance
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with this policy.

Completion of the ST-2, ST-3, and ST-4 forms shall follow the DGS directions attached to the
form with the following exceptions:

o ST forms do NOT need to be submitted and approved by OB before the steel
product arrives on site so as not to interfere with the construction schedule.

o RACP ME# assigned to the project shall be inserted in all areas requiring the
DGS contract number (Line#5).

o RACP official project name shall be inserted in all areas requiring the contract title
(Line #6).

Note:
Acceptance of each ST form shall be determined by OB at its sole discretion. All
documents and other information to be delivered in order to demonstrate compliance with
the steel requirements shall be and are, in form, content and substance, subject to the
approval of OB, which approval may be withheld or delayed at OB's discretion. OB
reserves the right to reject all improperly filled out or unsupported ST forms.

Below are links to PDF copies of the three acceptable ST Forms that can be obtained from the
RACP website:
» ST-2 Steel Origin Certification: Non-Identifiable, Non-Structural Steel
» ST-3 75% U.S. Manufacture Certification
» ST-4 Not Domestically Manufactured: Prime Contractor (only to be used when the
items requested to be exempted are not found on the appropriate year's List of Exempt
Machinery and Equipment Steel Products [see section below entitled "Year of DGS
Exemption Listing to Use"])

To implement the RACP policy on_Non-structural Steel Exemption Request utilizing the DGS's
current years' Final List of Exempt Machinery and Equipment Steel Products, referred to as the
"Exemption List", please follow the below requirements:
1. The Project must be under "active" construction (workers on site) on or AFTER
1/01/2013 (RACP effective date) to use the "Exemption List".
2. "Active" construction does not include performance of just "punch list" items.
3. Effective date is based on the "active" construction date and not the date the machinery
and equipment were purchased.
4. There is no retroactive application of utilization of the "Exemption List".
No ST-4 form is required for a RACP Exemption Request based on the "Exemption List".

RACP Exemption Request (to utilize the "Exemption List") must come from a contractor
involved in the construction of the project and be:
e  On Construction Company Letterhead.

e Dated and Signed by appropriate company official (does not need to be
notarized).

Should be addressed to Office of the Budget
Should contain RACP project name and/or ME #

e Lists any/all machinery and equipment that the Company is requesting to have
exempted from ST-4 documentation.

o »
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. All items listed on RACP Exemption Request letter must clearly match-up to an
item on the appropriate year's "Exemption List" and the Exemption List year
should be notated for each item.

« There can/may be multiple construction company RACP Exemption Request
letters utilized for various machinery and equipment, as applicable, per project.

. Exemption Request can be submitted directly by the project to OB or through
the State Assigned Consultant for their project.

. Any questions regarding the exemption request submission and/or compliance
with the SPPA shall also be submitted to OB, to the attention of Scott Bowman,
Scotbowman@pa.gov

Year of DGS Exemption Listing to Use:

A project should be using the exemption listing for when they are in active construction.
For example, if construction was active (and complete) in 2019 they would use the 2019
listing. If a project overlaps a calendar year, they should use the latest listing in which
construction is active. For example, if construction is active in 2019 and 2020, they
would use the 2020 listing.

If a project is phased, they should use the listing for the year they are in active
construction for each phase. For example, if the first phase starts and ends in 2020
whereas the second phase starts and ends in 2021, the first phase would use the 2020
listing while the second phase would use the 2021 listing. If a phase overlaps a calendar
year, follow the 1% paragraph above.

Among other items, the DGS web page for Steel Products Procurement Act information
includes links for a copy of the Act; the current year's Final List of Exempt Machinery and
Equipment Steel Products; the PA Bulletin's Steel Products Procurement Act Statement of
Policy; and Frequently Asked Questions. Certain prior years DGS Exemption Lists are
downloadable from the RACP website.

Please be aware that all other steel items not specifically exempted or that may require any type
of interpretation would be discretionary to OB's policy. Be reminded that this exemption listing
is not effective for structural steel.

Note:

Acceptance of each Exemption Request shall be determined by OB at its sole discretion.
All documents and other information to demonstrate compliance with the steel
requirements shall be in form, content, and substance, subject to the approval of OB, which
approval may be withheld or delayed at OB's discretion. OB reserves the right to reject all
improperly filled out or unsupported Exemption Request.
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THE NOTARIZATION MUST BE COMPLETED ON FIRST AND LAST SUBMISSIONS ONLY. ALL OTHER
INFORMATION MUST BE COMPLETED WEEKLY.

*FRINGE BENEFITS EXPLANATION (FB): Bona fide benefits contribution, except those required by Federal or State
Law (unemployment tax, workers’ compensation, income taxes, etc.)

Please specify the type of benefits provided and contributions per hour:

1)
2)
3)
4)
5)
6)

Medical or hospital care

Pension or retirement

Life insurance

Disability

Vacation, holiday

Other (please specify)

CERTIFIED STATEMENT OF COMPLIANCE
The undersigned, having executed a contract with

(AWARDING AGENCY, CONTRACTOR OR SUBCONTRACTOR)

for the construction of the above-identified project, acknowledges that:
(a) The prevailing wage requirements and the predetermined rates are included in the aforesaid contract.

(b)  Correction of any infractions of the aforesaid conditions is the contractor’s or subcontractor’s responsibility.

(c) Itis the contractor’s responsibility to include the Prevailing Wage requirements and the predetermined rates in
any subcontract or lower tier subcontract for this project.

The undersigned certifies that:
(a)  Neither he nor his firm, nor any firm, corporation or partnership in which he or his firm has an interest is debarred

by the Secretary of Labor and Industry pursuant to Section 11(e) of the PA Prevailing Wage Act, Act of August
15, 1961, P.L. 987 as amended, 43 P.S.§ 165-11(e).

(b)  No part of this contract has been or will be subcontracted to any subcontractor if such subcontractor or any firm,
corporation or partnership in which such subcontractor has an interest is debarred pursuant to the aforementioned
statute.

The undersigned certifies that:
(a) the legal name and the business address of the contractor or subcontractor are:

(b) The undersigned is: [J a single proprietorship [] a corporation organized in the state of
[] apartnership [] other organization (describe)

(c) The name, title and address of the owner, partners or officers of the contractor/subcontractor are:

NAME TITLE ADDRESS

The willful falsification of any of the above statements may subject the contractor to civil or criminal prosecution, provided in
the PA Prevailing Wage Act of August 15, 1961, P.L. 987, as amended, August 9, 1963, 43 P.S. § 165.1 through 165.17.

LLC-25 REV 10-03 (Page 2)

(DATE) (SIGNATURE)
(TITLE)
SEAL Taken, sworn and subscribed before me this _____ Day

of A.D.,




ATTACHMENT 4

Commonwealth of Pennsylvania
NONDISCRIMINATION/SEXUAL HARASSMENT CLAUSE

During the term of the Contract, the Applicant (known herein as “Grantee”) agrees as follows:

1.

In the hiring of any employee(s) for the manufacture of supplies, performance of work, or any other activity
required under the grant agreement or any subgrant agreement, contract, or subcontract, the Grantee, a
subgrantee, a contractor, a subcontractor, or any person acting on behalf of the Grantee shall not discriminate
by reason of race, gender, creed, color, sexual orientation, gender identity or expression, or in violation of the
Pennsylvania Human Relations Act (PHRA) and applicable federal laws, against any citizen of this
Commonwealth who is qualified and available to perform the work to which the employment relates.

The Grantee, any subgrantee, contractor or any subcontractor or any person on their behalf shall not in any
manner discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or expression,
or in violation of the PHRA and applicable federal laws, against or intimidate any of its employees.

Neither the Grantee nor any subgrantee nor any contractor nor any subcontractor nor any person on their
behalf shall in any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender
identity or expression, or in violation of the PHRA and applicable federal laws, in the provision of services
under the grant agreement, subgrant agreement, contract orsubcontract.

Neither the Grantee nor any subgrantee nor any contractor nor any subcontractor nor any person on their
behalf shall in any manner discriminate against employees by reason of participation in or decision to refrain
from participating in labor activities protected under the Public Employee Relations Act, Pennsylvania Labor
Relations Act or National Labor Relations Act, as applicable and to the extent determined by entities charged
with such Acts’ enforcement, and shall comply with any provision of law establishing organizations as
employees’ exclusive representatives.

The Grantee, any subgrantee, contractor or any subcontractor shall establish and maintain a written
nondiscrimination and sexual harassment policy and shall inform their employees in writing of the policy. The
policy must contain a provision that sexual harassment will not be tolerated and employees who practice it
will be disciplined. Posting this Nondiscrimination/Sexual Harassment Clause conspicuously in easily-
accessible and well-lighted places customarily frequented by employees and at or near where the grant
services are performed shall satisfy this requirement for employees with an established work site.

The Grantee, any subgrantee, contractor or any subcontractor shall not discriminate by reason of race,
gender, creed, color, sexual orientation, gender identity or expression, or in violation of the PHRA and
applicable federal laws, against any subgrantee, contractor, subcontractor or supplier who is qualified to
perform the work to which the grant relates.

The Grantee and each subgrantee, contractor and subcontractor represents that it is presently in compliance
with and will maintain compliance with all applicable federal, state, and local laws and regulations relating to
nondiscrimination and sexual harassment. The Grantee and each subgrantee, contractor and subcontractor
further represents that it has filed a Standard Form 100 Employer Information Report (“EEO-1") with the U.S.
Equal Employment Opportunity Commission (“EEOC”) and shall file an annual EEO-1 report with the EEOC as
required for employers’ subject to Title VIl of the Civil Rights Act of 1964, as amended, that have 100 or more
employees and employers that have federal government contracts or first-tier subcontracts and have 50 or
more employees. The Grantee, any subgrantee, any contractor or any subcontractor shall, upon request and
within the timeperiods



10.

requested by the Commonwealth, furnish all necessary employment documents and records, including EEO-
1 reports, and permit access to their books, records, and accounts by the granting agency and the Bureau of
Diversity, Inclusion and Small Business Opportunities for the purpose of ascertaining compliance with the
provisions of this Nondiscrimination/Sexual Harassment Clause.

The Grantee, any subgrantee, contractor or any subcontractor shall include the provisions of this
Nondiscrimination/Sexual Harassment Clause in every subgrant agreement, contract or subcontract so that
those provisions applicable to subgrantees, contractors or subcontractors will be binding upon each
subgrantee, contractor or subcontractor.

The Grantee’s and each subgrantee’s, contractor’s and subcontractor’s obligations pursuant to these
provisions are ongoing from and after the effective date of the grant agreement through the termination
date thereof. Accordingly, the Grantee and each subgrantee, contractor and subcontractor shall have an
obligation to inform the Commonwealth if, at any time during the term of the grant agreement, it becomes
aware of any actions or occurrences that would result in violation of these provisions.

The Commonwealth may cancel or terminate the grant agreement and all money due or to become due under
the grant agreement may be forfeited for a violation of the terms and conditions of this
Nondiscrimination/Sexual Harassment Clause. In addition, the granting agency may proceed with debarment
or suspension and may place the Grantee, subgrantee, contractor, or subcontractor in the Contractor
Responsibility File.

Signature Date

Printed Name Title

Company Name



Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 Philadelphia, Pennsylvania

SECTION 007337 - REBUILD PROJECT ECONOMIC OPPORTUNITY PLAN

l. Introduction and Definitions

Chapter 17-1600 of The Philadelphia Code requires the development and implementation of “Economic Opportunity
Plan(s)” (‘EOPs”) for certain classes of contracts and covered projects as defined in Section 17-1601. Rebuilding
Community Infrastructure, generally referred to as “Rebuild,” is a City of Philadelphia (the “City”) program for the
construction, demolition, renovation and equipping of the City’s parks, libraries, playgrounds, recreation centers and
other related facilities for the purpose of creating first-class, modern, safe, and clean parks, recreation centers, and
libraries. Diversity and inclusion is a pillar of the Rebuild program and this Economic Opportunity Plan (the “Project
EOP”) will establish goals for achieving the objectives of Diverse Business Inclusion and Workforce Diversity for the
Panati Playground project (the “Project”). This Project EOP will also outline and delineate roles and responsibilities
between the City, acting through its Rebuild Office, the Philadelphia Authority for Industrial Development (“PAID”),
and the Philadelphia Redevelopment Authority (‘PRA”) on Rebuild projects implemented

by

, a contractor acting as the general contractor (the “Contractor”) under contract with

the PRA as a sub-grantee to PAID.

For purposes of this Project EOP, the following definitions will apply:

Diverse Business Inclusion means each Contractor's Best and Good Faith Efforts to provide meaningful
and representative opportunities for Minority Business Enterprises (‘MBEs”) and Woman Business
Enterprises (‘WBEs”) (collectively, “M/WBEs” which also includes firms designated as Disadvantaged
Business Enterprises or “DBEs”). In furtherance of Section 17-1502 of The Philadelphia Code and as
informed by the City’s most current Annual Disparity Study, contract opportunities for MBEs may be
separated into categories of firms owned by African Americans, Hispanic Americans, Asian Americans and
Native Americans.

Best and Good Faith Efforts means those efforts, the scope, intensity and appropriateness of which are
designed and performed to foster meaningful and representative opportunities for participation by M/WBEs
and achieve an appropriately diverse workforce. Best and Good Faith Efforts are considered met (subject to
audit and verification that commitments are met), when a Contractor makes binding contractual
commitments within the M/WBE participation ranges established for the contract and commits to employ a
diverse workforce within the goals and timetable established for the contract.

Commercially Useful Function. An M/WBE performs a Commercially Useful Function when it performs a
distinct element of a contract (as required by the work to be performed in accordance with the bid
specifications) which is worthy of the dollar amount of the M/WBE'’s contract and the M/WBE carries out its
responsibilities by (a) managing and supervising the work involved and (b) actually self-performing at least
twenty percent (20%) of the work of the contract with its own workforce. For suppliers, an M/WBE performs
a Commercially Useful Function when it is responsible for sourcing the material, negotiating price,
determining quality and quantity, ordering the material, and paying for it from its own funds. Whether an
M/WBE performs a “Commercially Useful Function” will be evaluated and determined by the EOP Monitor
and the Rebuild Office on a bid-by-bid basis as informed by prevailing industry standards and the M/WBE's
NAIC Codes and may require, without limitation, evidence of a warehouse, distribution equipment, and
certified payroll records.

Diverse Workforce refers to the recruitment, hiring, training, employment and trades union referral, as both
journeypersons and apprentices, of workers who are African American, Hispanic American, Asian American,
and/or Female.

Rebuild Diversity and Inclusion Goals
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A Diverse Business Inclusion — Contract Participation Goals

As a benchmark for Contractor’s expression of its Best and Good Faith Efforts to provide meaningful and
representative opportunities for M/WBEs the Project, the following contract participation ranges have been
developed. These contract participation ranges represent, in the absence of discrimination in the solicitation and
selection of M/WBEs, the percentage of M/WBE participation that would be reasonably attainable on this Project
through the exercise of Contractor’s Best and Good Faith Efforts:

Professional services contracts: 25-30% MBE and 15-20% WBE

Construction contracts: 30-35% MBE and 15-20% WBE

For purposes of calculating contract participation:

¢ In order to maximize opportunities for as many businesses as possible, a business that is certified in two or
more categories (e.g., MBE and WBE) will only be credited toward one participation range as either an MBE
or WBE. The business will not be credited toward more than one category.

e [n addition to certification, businesses must be registered with the City of Philadelphia’s Office of Economic
Opportunity (“OEQ”) as MBE and/or WBE in order to count toward contract participation goals for Diverse
Business Inclusion. Visit phila.mwdsbe.com for more information.

e Only first and second-tier vendors will be included in the contract participation calculation. See the table
below for more details:

TIER EXAMPLE

Project Lead PRA

Included; counts toward participation General Contractor

oals 1st-Tier vendor (i.e., the Contractor signing
g this Project EOP)
Included; counts toward participation ond_Tier vendor Subcontractors
goals

Not Included; does not count toward

barticipation goals 3rd-Tjer vendor and below |Further subcontractors

¢ While contract participation is only calculated based on the first two tiers of contracting, EOP Monitors will
observe and track an additional contracting tier (i.e., the third-tier contractors) in order to identify any
second-tier contractors improperly acting as “pass-throughs.” “Pass-throughs” are defined in this context
as contractors who are certified as M/WBEs, thus allowing their contract dollars to count for participation,
but who are not performing a Commercially Useful Function because they are not actually performing,
managing, and supervising their work with their own workforce. Employment of a pass-through contractor
constitutes a violation of this Project EOP and can be considered fraudulent activity. If a pass-through
scenario is suspected, the EOP Monitor will investigate and alert PRA and the Rebuild Office so that
appropriate actions can be taken.
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¢ In calculating the percentage of M/WBE participation, the standard mathematical rules apply in rounding off
numbers. In the event of inconsistency between the dollar and percentage amounts listed on the form, the
percentage will govern.

e There are some Project costs that are excluded from the contract participation calculation. The following
describes such cost categories, which must be included in the project budget but will be excluded from the
contract participation calculation:

Nonprofit/Government: Project costs committed or disbursed to nonprofit organizations or government
agencies are excluded from the contract participation calculation.

Few Or No Opportunity (FONO) Services: Project costs associated with vendors providing a set of services
that few or no MBE- or WBE-certified vendors provide in Philadelphia’s marketplace are excluded from the
contract participation calculation.

Permitting fees: Permitting fees are excluded from the contract participation calculation.

Contingency costs: Any contingency costs held in the project budget are excluded from the contract
participation calculation. As those costs become “active” and are reallocated to vendors, those dollars will
be included in the calculation.

B. Diverse Workforce — Workforce Participation Goals

Contractor agrees to exhaust its Best and Good Faith Efforts to employ an appropriately Diverse Workforce which will
include minority persons and females at all tiers of employment and management. An appropriately Diverse
Workforce is one which reflects the local availability and historic utilization of Philadelphia residents, and also
recognizes underutilization of diverse workers across all trades. The following are expressed as hourly project
employment goals for workforce participation:

= Total minority laborer and skilled workforce hours 45% (African American journeypersons 27%,
Hispanic journeypersons 15%, and Asian journeypersons 3%);

Total minority workforce hours for laborers, 60% and total minority workforce hours for skilled, 40%;
Total women laborer and skilled workforce hours 5%;

Total women workforce hours, 5% laborer and 5% skilled.

Local construction workforce: 50-60%.

lll. Contractor Responsiveness and Responsibility

A. Memorializing Contract and Workforce Participation Commitments. Contractor shall identify
all of its M/WBE contract participation and diverse workforce participation commitments on the following forms:

(i) Contract Participation Commitments. Contractor shall identify its contract participation
commitments on the Rebuild Bid Package Contract Participation Worksheet (Attachment C, Form 06-B, Excel
template provided). The identification of Contractor's commitment to use the identified M/WBEs constitutes a
representation by Contractor that (a) each M/WBE identified on the form will provide a Commercially Useful Function;
and (b) Contractor has made or intends to make a legally binding commitment with the M/WBE for the work or supply
effort described and for the dollar/percentage amount(s) set forth on the form. Contractor shall maintain the M/WBE
percentage commitments (which apply to the total amount of the contract and any additional increases) throughout
the term of the contract. As part of Contractor’s vendor selection process, Contractor shall solicit vendors from
Rebuild’s business supports programs, including Rebuild Ready (for a list of Rebuild Ready participants, see
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Attachment B, Section 6 to the bid documents) and Rebuild’s Emerging Vendors Program (search for Emerging
Vendor Program vendors through the OEQ database), which may support Contractor’s diverse contracting goals.

(ii) Workforce Participation Commitments. Contractor shall identify its plan to solicit and maintain a
diverse workforce on a weekly basis with the estimated hourly breakout for African American, Hispanic, Asian and
Women workers. The plan must be contained in the Documentation of Best and Good Faith Efforts, Documentation
of Best and Good Faith Efforts Workforce Diversity Goals Form (Attachment C, Form 06-C). The plan must
demonstrate that efforts have been made and are ongoing to meet or exceed the aforementioned employment goals.
As part of this plan, Contractor shall solicit worker referrals from the Rebuild workforce development programs, which
support training to develop diverse apprentice-ready workers in the skilled trades (see Attachment C, Form 06-e for
more information).

(iii) Any reference in this Project EOP to the “Project EOP” is deemed to include a reference to the
above-listed documents required to be developed by this Project EOP and, upon completion, each of those
documents is deemed to be incorporated by reference into this Project EOP.

B. Contractor Covenants. Contractor shall comply with the following provisions:

(i) If Contractor or any subcontractor desires to make any changes that would impact the contract
participation and workforce participation commitments made pursuant to this Project EOP, including, without
limitation, substitutions for M/WBE participants, changes or reductions in the services provided by M/WBE
participants, or reductions in the dollar amounts and/or percentage value paid to M/WBE participants, then Contractor
shall inform PRA and the Rebuild Office and obtain prior written approval for any such substitution or modification.
Failure to do so will constitute a breach of this Project EOP and of the contract.

(ii) M/WBE(s) are to be paid promptly for work performed satisfactorily under the contract/subcontract
(including without limitation the supply of materials). Contractor shall pay subcontractors (and require subcontractors
to pay their lower-tier contractors) within 5 business days of receiving payment. Compliance with this requirement is
a condition of subsequent invoice approval and payment.

(iii) Contractor agrees to fully comply with any established payment reporting process which may
include the use of electronic payment verification systems (i.e., LCP Tracker).

(iv) In support of Rebuild’s overall goal of a local construction workforce of 50%-60% Philadelphia
residents, Contractor is strongly encouraged to cause their subcontractors to hire workers residing in Philadelphia
and make commitments with businesses certified as Local Business Enterprises (‘LBE”) under Section 17-109 of
The Philadelphia Code or meeting the criteria described in Executive Order 04-12 (except that there is no LBE bid
preference available).

(v) Contractor agrees that its compliance with the contract and workforce participation commitments
developed to meet the goals of this Project EOP is material to its contract. Any failure by Contractor to comply with
the requirements of this Project EOP and to achieve the contract and workforce participation commitments made
pursuant to this Project EOP will constitute a substantial breach of this Project EOP and the contract and may subject
Contractor to all remedies available to PRA and the City under this Project EOP, the contract, and otherwise
available at law and at equity.

(vi) Contractor shall, in the event of an increase in units of work and/or compensation under the

contract, increase its contract participation commitments proportionately, which increase must be reflected in
Contractor's M/WBE subcontract(s).

REBUILD PROJECT ECONOMIC OPPORTUNITY PLAN 007337 -4



Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 Philadelphia, Pennsylvania

(vii) Contractor shall not, and shall not permit subcontractors to, enter into any contract or subcontract
with an entity that is under suspension or debarment, and/or an entity the principals of which are under suspension or
debarment, by the City of Philadelphia, the Commonwealth of Pennsylvania, or any other governmental entity,
instrumentality, or authority.

C. Verification of True and Accurate Information. Contractor hereby verifies and agrees that all
information submitted to the PRA, PAID, and the Rebuild Office in response to this Project EOP is and will be true
and correct. Submission of false information is subject to the penalties of 18 Pa. C.S. § 4904 relating to unsworn
falsification to authorities and 18 Pa. C.S. § 4107.2(a)(4) relating to fraud in connection with minority business
enterprises or women’s business enterprises.

Iv. Compliance and Monitoring of Best and Good Faith Efforts

A. Rebuild EOP Oversight Committee. Members of the Rebuild EOP Oversight Committee will
include Councilmembers, City department representatives (such as the Rebuild Office and the Office of Economic
Opportunity), and non-governmental experts in workforce development and development of M/WBEs. The Rebuild
EOP Oversight Committee will oversee the performance of the Rebuild Diversity and Inclusion Goals, including
without limitation reviewing EOPs, reviewing supports provided to M/WBEs and activities pursuant to the Rebuild
Memorandum of Understanding with the Building Trades. The Rebuild EOP Oversight Committee is expected to
meet no less frequently than quarterly.

B. Rebuild Monitor. Contractor shall (and shall cause all subcontractors to) provide the designated
third-party monitor (‘Rebuild Monitor” or “EOP Monitor”) with full access to contracts, job sites, and all data
requested to evaluate performance as compared to the contract and workforce participation commitments made
pursuant to the Project EOP. The Rebuild Monitor is empowered to assist consultants and contractors with achieving
workforce and contract participation goals as necessary.

On each contract for Rebuild improvements, when twenty-five percent (25%) of total projected employment
hours are complete, and when twenty-five percent (25%) of the total contract value has been expended, the Rebuild
Monitor will determine whether Contractor is on track to meet its contract participation and workforce participation
commitments. The Rebuild Monitor will report findings to the PRA, the Rebuild Office, and the Rebuild EOP
Oversight Committee and may report findings to the district Councilmember and with any member of the Project
Review Team.

C. Certified Payrolls and LCP Tracker. Contractor shall (and shall cause all subcontractors to)
submit certified payroll records to the Office of Labor Standards through an electronic system, LCP Tracker, on a
weekly basis. Compliance with this requirement is a condition of invoice approval and payment. Contractor shall
ensure that the City of Philadelphia’s Office of Labor Standards is given full access to job sites and all data requested
to monitor compliance. The Rebuild Office and/ or the Office of Labor Standards can provide training and/or support
to Contractor and subcontractors in the use of LCP Tracker, if needed. Contractor shall not allow any subcontractors
to work on the Project’s construction site until each subcontractor has opened an account in LCP Tracker.

D. Records. Contractor shall submit to PRA, the City, and the EOP Monitor any and all
documentation requested, including, but not limited to, copies of M/WBE subcontracts, participation summary reports,
M/WBE participant invoices, telephone logs and correspondence with M/WBE participants, cancelled checks and
certification of payments. Without limiting the previous sentence, Contractor shall promptly upload all of Contractor's
first-tier subcontracts and all second-tier subcontracts to Rebuild’s Project Information System built on the Oracle
Primavera Unifier (or to any other information management system as designated in writing by the Rebuild Office)
and, upon request, shall upload third-tier subcontracts and any other documents and data into Unifier. Each
uploaded subcontract must be complete and unredacted, including without limitation the scope of work and all fees
and costs, and each subcontract must be uploaded as a separate submittal. Contractor shall maintain all
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documentation related to this Project EOP for a period of five (5) years from the date of Contractor’s receipt of final
payment under the contract. Contractor shall cooperate with any monitoring and enforcement efforts by PRA, the
City, and the EOP Monitor.

V. Remedies and Incentives

A. If it is determined by the PRA, the City, or the EOP Monitor that Contractor has not met, or is not
on track to meet, its contract participation or workforce participation commitments, then steps will be taken that
include but are not limited to the following:

(i) Assistance. The Rebuild Office and the EOP Monitor, in cooperation with the PRA and the Office
of Labor Standards (OLS), will take steps to assist Contractor in making course corrections. Such
steps might include the identification of alternative M/WBEs or alternative ways of packaging
contracts. Contractor shall cooperate in these efforts and shall take all steps necessary to correct
any deficiencies in compliance with the Project EOP.

(ii) Written plan. Contractor shall prepare a written compliance action plan to show how Contractor
plans to come into compliance with the Project EOP. The plan will be subject to the approval of
PAID and the Rebuild Office. The Office of Labor Standards, PRA, the EOP Monitor, District
Councilmembers, and the Rebuild EOP Oversight Committee may also be consulted.

B. If it is determined by PRA, the Rebuild Office, the Office of Labor Standards, or the EOP Monitor
that Contractor has failed to take successful or acceptable steps to meet its contract participation or workforce
participation commitments, then one or more of the following remedies, which are cumulative and concurrent, may be
imposed:

(i) Withholding payment. PRA and the Rebuild Office may withhold invoice approvals so that
payments (including but not limited to retainage payments) to Contractor or any non-compliant
subcontractor will be suspended.

(ii) Rebuild EOP Oversight Committee. Contractor and any non-compliant subcontractor may be
called to appear before the Rebuild EOP Oversight Committee to address the Project EOP
violations.

(iii) Work stoppage. The Project Contractor may be directed to stop work or to stop the work of any
non-compliant subcontractor. The goal of the work stoppage would be to stop using workforce
hours and incurring expenses until a viable plan for meeting Project EOP goals can be
implemented. Itis understood that work stoppages should be avoided if possible because of
potential significant negative consequences for all parties. If this step is necessary, Contractor
would be responsible for any delay costs resulting from the work stoppage.

(iv) Liquidated damages. The PRA or the City may recover as liquidated damages one percent of the
total dollar amount of the relevant contract for each one percent (or fraction thereof) of the
commitment shortfall. (NOTE: The “total dollar amount of the contract” includes approved change
orders, amendments, and for requirements contracts will be based on actual quantities ordered.)

(v) Contract termination. The contract (or the contract of any non-compliant subcontractor) may be
suspended, terminated, or rescinded.

(vi) Disqualification and debarment. The Rebuild Office may disqualify Contractor or any non-
compliant subcontractor from bidding on and/or participating in any future Rebuild contracts and/or
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projects, in addition to recommending that Contractor or non-compliant subcontractor be
disqualified from bidding on and/or participating in City of Philadelphia projects for a maximum
period of three (3) years.

C. In the case of falsification of records and minority business fraud, criminal penalties may also
apply.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK; SIGNATURES FOLLOW]
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CONTRACTOR

Signature and Date

Print Name

Title

Company
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SECTION 007343 — PREVAILING WAGE RATE SCHEDULE

NOTICE TO SELLERS

COMMONWEALTH’S PREVAILING WAGE RATE SCHEDULE
FOR CONSTRUCTION WORK DONE IN THE COUNTY OF PHILADELPHIA

The Contractor shall ensure that prevailing wage requirements under the
Pennsylvania Prevailing Wage Act or the City of Philadelphia’s prevailing
wage requirements, whichever are higher, are satisfied.

NOTE: that the Contractor shall pay, and require to be paid, the current
wage rates as those may be updated by the Commonwealth or the City,
from time to time, during the Project.

Contractors and their subcontractors are required to submit weekly certified
payroll records to the Labor Standards Unit through an electronic system,
LCP Tracker, or as directed by the Labor Standards Unit. Failure to pay
Prevailing Wage, as applicable, or to submit certified payroll records is a
substantial breach of Contract and may be subject to fines and penalties as
prescribed by Section 17-107 of The Philadelphia Code which may include
withholding from any sums due to the Contractor under the Contract so much
as may be necessary to pay the employees the difference between the
wages required to be paid hereunder and the wages actually paid to such
employees, and the City may make such payments directly to the appropriate
employees.
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PREVAILING WAGE RATE SCHEDULE
FOR CONSTRUCTION WORK DONE ON BEHALF OF CITY OF PHILADELPHIA
INCLUDING REPAIR, ALTERATION, AND REMODELING WORK

|. BUILDING CONSTRUCTION
A. Job Classification and Wage Rates

Basic Hourly Rate Fringe Benefits

ASBESTOS WORKER

Journeyman 57.84 43.46

Handler Level 1 32.01 23.80

Handler Level 2 46.47 23.80
BOILERMAKER 51.27 35.30
BRICKLAYER 47.50 31.61
CARPENTER 52.64 29.77
(as of 51/2024) 54.64 29.77
(as of 51/2025) 56.64 29.77
CEMENT MASON 44.20 32.96
DRY WALL FINISHER 41.80 31.76
ELECTRICIAN 68.18 44.06
(Telecommunication Senior Tech) 64.97 33.53
(Telecommunication Tech A) 61.07 31.54
ELEVATOR CONSTRUCTOR 63.52 37.49

FOOTNOTES FOR ELEVATOR MECHANICS:

A. PAID VACATION: Employer contributes 8% of basic hourly rate for 5 years or more of
service or 6% for 6 months to 5 years of service.

B. Eight Paid Holidays (provided employee has worked 5 consecutive days before and the
working day after the holiday): New Year's Day; Memorial Day; Independence Day; Labor
Day; Veteran's Day; Thanksgiving Day and the Friday after Thanksgiving Day, and

Christmas Day.
Basic Hourly Rate Fringe Benefits

GLAZIER 46.68 36.62
IRONWORKERS

Structural & Ornamental 41.7 39.16

Reinforcing (Rodsetter) 4a7.41 331

Rigger & Machinery Mover 43.72 32.47
LABORER

Journeyman Class One 36.45 27.02

Journeyman Class Two 36.55 27.02

Journeyman Class Three 36.6 27.02

Journeyman Class Four 36.75 27.02

Journeyman Class Five 36.8 27.02

Journeyman Class Six 36.59 27.02

Journeyman Class Seven 37.7 27.02

Journeyman Class Eight 37.75 27.02
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Journeyman Class Nine 37.85 27.02
Journeyman Class Ten 38.00 27.02
Journeyman Class Eleven 38.25 27.02
Journeyman Class Twelve 36.82 27.02

LABORER: = ASBESTOS ABATEMENT, LEAD ABATEMENT, TOXIC WASTE HANDLING,
HAZARDOUS WASTE HANDLING
Basic Hourly Rate Fringe Benefits

MASTER ABATEMENT TECHNICIAN 37.95 27.30
LANDSCAPE LABORER
Class | 29.45 23.98
Class Il 29.45 23.98
LATHER 52.64 29.46
LINE CONSTRUCTION
Lineman 60.48 30.25
(as of 6/03/2024) 62.07 31.36
Winch Truck Operator 42.34 26.4
(as of 6/03/2024) 43.45 27.18
Ground hand 36.29 24.20
(as of 6/03/2024) 37.24 24.90
Watch/Flag Person 25.86 20.26
(as of 6/03/2024 26.54 21.19
MARBLE SETTER 45.90 32.20
MARBLE FINISHER 39.52 29.30
MILLWRIGHT 51.60 35.81
(as of 51/2024) 54.67 35.81
(as of 51/2025) 57.39 35.81
(as of 51/2026) 60.20 35.81
PAINTER
Brush & Roller 42.32 32.91
Spray, Steel, & Swing 43.57 32.91
Bridges 59.78 32.13
PILEDRIVERMAN 46.73 41.74
(as of 5/1/2024) 49.23 41.74
(as of 5/1/2025) 51.48 41.74
(as of 5/1/2026) 53.23 41.74
(Diver) 58.41 41.74
(as of 5/1/2024) 61.54 41.74
(as of 5/1/2025) 64.35 41.74
(as of 5/1/2026) 66.54 41.74
(Diver Tender) 46.73 41.74
(as of 5/1/2024) 49.23 41.74
(as of 5/1/2025) 51.48 41.74
(as of 5/1/2026) 53.23 41.74
PLASTERER 42.97 32.65
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(as of 5/1/2024) 42.97 33.90

PLUMBER 64.73 37.61

POINTER, CAULKER, & CLEANER 48.80 30.70

POWER EQUIPMENT OPERATOR
Group One 52.20 32.81
Group One A 55.20 33.70
Group Two 51.95 32.74
Group Two A 54.97 33.61
Group Three 47.87 31.53
Group Four 47.57 31.44
Group Five 45.85 30.93
Group Six 44.85 30.65

**TOXIC/HAZARDOUS WASTE REMOVAL***
Add 20 percent to basic hourly rate for all classifications

Basic Hourly Rate Fringe Benefits
ROOFER
Shingle
Slate & Tile
SHEET METAL WORKER
(Sign Makers and Hangers)
SOFT FLOOR LAYER (Resilient Floor)

SPRINKLER FITTER

STEAM FITTER

STONE MASON

Surveying and Layout
(Chief of Party) 60.54 29.27
(as of 5/1/2024) 62.83 29.27
(as of 5/1/2025) 65.14 29.27
(Instrument Person) 52.64 29.27
(as of 5/1/2024) 54.64 29.27
(as of 5/1/2025) 56.64 29.27
(Rodman) 26.32 20.87
(as of 5/1/2024) 27.32 20.87
(as of 5/1/2025) 28.32 20.87

TERRAZZO MECHANIC 50.26 29.56

TERRAZZO FINISHER (Grinder) 44.02 27.86

TERRAZZO FINISHER (Finisher) 43.75 27.86

TILE SETTER 50.26 29.10

TILE FINISHER 39.52 29.30

TRUCK DRIVER
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Journeyman Class | 36.29 21.56
Journeyman Class Il 36.39 21.56
Journeyman Class lll And Low Boy 36.64 21.56
WALL COVERER 44.41 32.91
WELDER - Rate for craft to which, welding work is incidental.
WINDOW TINTER 24.97 12.38
B. Job Classification Definitions: Building Construction
1. Laborer Classifications:
Class One: Strip concrete, dismantle concrete, load, unload, handle and/or transport reinforced
steel and steel mesh, carry lumber, handle miscellaneous building materials operate jack
hammers, use paving breakers and other pneumatic tools, build scaffolds, perform
raking,handle asphalt, perform spading and concrete pit work, perform grading, perform form
pinning or shorting, perform demolition work with exception of burners, lay conduits, lay ducts,
perform sheating or lagging, lay non-metallic pipe, perform caulking.
Class Two: Power Buggies, Burners on Demolition.
Class Three: Wagon drill operator (single)
Class Four: Powderman, wagon drill operator (multiple), perform circular caissons excavations,
caisson groundman, perform underpinning excavation, perform laborers’ work at depth of eight
(8) feet or below.
Class Five: Caisson bottom worker.
Class Six: Yard worker.
Class Seven: Trackmen, Brakemen, Groutmen, Bottom Shaft Men, All Other Men in Free Air
Tunnels.
Class Eight: Caisson Foreman
Class Nine: Miner Helper, Form Setters.
Class Ten: Miners Bore Driver, Blasters, Drillers, Pneumatic Shield Operator.
Class Eleven: Welders & Burners.
Class Twelve: Mason Tenders
Landscape Laborers:
Class I: Landscape laborer
Class II: Farm tractor driver, hydroseeder, mulched nozzle worker, backhoe operator, bulldozer
crawler type loader, tree crane operator.
Laborer - Lather and Plasterer: Wheel and/or hod carry any lather and plaster materials used
by lathering and plastering contractors’ build scaffolds; build runways; perform clean-up and
removal of debris as covered by lathering and plastering contractor’s contract; deliver any
material used by lathering and plastering contractor, from curbside to building and back, unless
motor vehicles are permitted to enter building with required materials; all mortar designated for
use by plasterer shall be carried via wheelbarrow or hod; all plastering and fireproofing
machines, as well as guns and mixers requiring the assistance of a worker other than plasterer
operator, shall be manned by helper (tender).
2, Truck driver classifications:

PREVAILING WAGE RATE SCHEDULE

Class I: Helper, stake body truck operator (single axle, dumpster).

Class II: Dump truck operator, tandem truck operator, batch truck operator, semi-trailer truck
operator, agitator-mixer truck operator, dump Crete type vehicle operator, asphalt distributor,
farm tractor operator (when tractor used to transport materials), stake body truck (tandem)
operator.
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Class llI: Euclid type; off highway equipment back truck operator; belly dump truck operator;
double-hitched equipment trailer operator; straddle carrier (Ross) operator; low- bed trailer truck
operator.
3. Power Equipment Operator Classifications — Building
Group One:
Handling steel and stone in connection with erection Cranes doing hook work
Any machines handling machinery
Helicopters
Concrete Pumps (building)

Machines similar to above, including remote-control equipment

Group One A:

Handling steel and stone in connection with erection. Cranes doing hook work

Any machines handling machinery Concrete Pumps (Building)

High Rail/Burro Crane

Rail Loader (Winch Boom Type)

All equipment in this group which previously received the hour in lieu of an oiler will receive

Wage Group | (A). Equipment in this Wage Group that does not require an oiler.
Machines similar to above, including remote control equipment

Group Two:

All types of cranes

All types of backhoes

Cableways

Draglines

Keystones

All types of

shovels

Derricks

Pavers 21E and over

Trenching machines

Trench shovels

Cable spinning machine

Gradalls

Front- end Loaders

Boat Captain

Hoist with Two Towers

Building Hoists-double drum (unless used as a single drum)
Pippin type backhoes

Tandem scrapers

Tower type crane operation erecting dismantling jumping or jacking
Drills self-contained (Drillmaster type)
Fork lift (20ft. and over)

Motor Patrols (fine grade)

Batch Plant with Mixer

Carryalls, Scrapers, Tournapulls
Roller (High Grade Finishing)
Spreaders (Asphalt)

Bulldozers and Tractors
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Mechanic-Welder

Conveyor Loaders (Euclid-Type Wheel)

Concrete Pumps (Heavy Highway)

Milling Machine

Bobcat

Side Boom

Directional Boring Machines

Vermeer Saw Type Machine (other than hand held)
Tractor Mounted Hydro Axe

Chipper with boom

All Autograde and concrete finishing machines Bundle Pullers/Extractors (Tubular)

Machines similar to the above including remote control equipment
*Surcharge

Group Two (A):

Crawler backhoes and Crawler gradalls over one (1) cubic yard factory rating
Hydraulic backhoes over one (1) cubic yard factory rating

Single person operation truck cranes 15 ton and over factory rating
Cherry picker type machinery and equipment 15 ton and over factory rating, etc.
Cranes doing hook work will be paid Wage Group | (A).

All equipment in this Group which previously received the hour in lieu of an oiler will receive
Wage Group Il (A) including concrete pumps (Heavy/Highway).
Machines similar to the above including remote control equipment
*Surcharge

Group Three:

Asphalt Plant Engineers

Conveyors (except building conveyors)

Well Driller

Forklift Trucks of all types

Ditch Witch (small trenchers)

Motor Patrols

Fine Grade machines

Rollers

Concrete Breaking Machines (Guillotine Only)

Stump Grinder

High or Low Pressure Boilers

Building Hoist (single drum)

Elevator Operator (New Construction)

Machines similar to above including remote control equipment
Group Four:

Seamen Pulverizing Mixer

Form Line Graders

Farm Tractors

Road Finishing Machines

Concrete Spreaders (Heavy Highway)

Power Broom (self-contained)

Seed Spreader

Grease Truck
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Machines similar to the above including remote controlequipment
Group Five:
Compressors
Pumps

Well pint pumps

Conveyors (Building)

Welding Machines

Heaters

Tireman, Power Equipment

Maintenance Engineers (Power Boats)
Miscellaneous Equipment

Operator

Elevator Operator (Renovations)

House Car

Machines similar to above including remote control equipment.
Group Six:

Fireman

Oilers and Deck Hands (Personnel Boats)/Grease Truck Helpers
*Surcharge

Group Seven (A):

Handling steel and stone in connection with erection
Cranes doing hook work

Any machines handling machinery

Cable-spinning machine Helicopters

Concrete pumps (Building)

High Rail/Burro Crane

Rail Loader (Winch Boom Type)

Machines similar to above, including remote control equipment
Group Seven B

All types of cranes

All types of backhoes

Cableways

Conveyor Loader (Euclid-Type Wheel)

Drag Lines

Keystones

All types of shovels

Derricks

Pavers 21E and over

Trench shovels

Trenching machines

Gradalls

Front-end Loaders

Boat Captain

Hoist with two towers

Concrete Pumps (Heavy, Highway)

Building Hoists-double drum (unless used as a single drum)
Milling Machine

Mucking Machines in Tunnel
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Pippin type backhoes
Bobcat

Tandem scrapers
Side Boom

Tower type crane—operation, erecting, dismantling,

Jumping or jacking
Directional Boring Machines

Vermeer Saw Type Machine (other that hand held)

Drills self-contained (Drillmaster type)
Fork Lift (20 ft. & over)

Track or Mounted Hydro Axe

Motor Patrols (Fine Grade)

Chipper with boom

Batch Plant with Mixer

All autograde and concrete finishing machines

Carryalls, Scapers & Tournapulls
Rollers (High Grade Finishing)
Bundle Pullers/Extractors (Tubular)
Spreaders (Asphalt)

Bulldozers and Tractors
Mechanic — Welders

Production Switch Tamper
Ballast Regulators

Tie Replacer

Rail/Road Loader

Power Jack liner

Vincent G. Panati Playground
Philadelphia, Pennsylvania

Machines similar to above, including remote control equipment.

Il. HEAVY AND HIGHWAY CONSTRUCTION
A. JOB CLASSIFICATION AND WAGE RATES

BOILERMAKER

CARPENTER

(as of 5/1/2024)

(as of 5/1/2025)

(as of 5/1/2026)
CEMENT MASON

(as of 5/1/2024)

(as of 5/1/2025)

(as of 5/1/2026)
ELECTRICIAN
IRONWORKERS

Structural & Ornamental

Reinforcing (Rodsetter)

PREVAILING WAGE RATE SCHEDULE

Basic Hourly Rate
51.27
54.78
56.48
58.18
59.88
43.20
44.25

45.80
47.40

68.18

47.70
47.41

Fringe Benefits

35.30

29.27
29.27
29.27

29.27

32.91
33.41
33.41
33.41

44.06

39.16
33.10
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Rigger & Machinery Mover
LABORERS
Group One

Group Two
Group Three
Group Four
Group Five
Group Six
Group Seven
Group Eight
Group Nine
Group Ten
Group Eleven
Group Twelve
Group Thirteen
Group Fourteen

LANDSCAPING LABORER
Class |

Class I

LINE CONSTRUCTION
Lineman
(as of 6/03/2024)

Winch Truck Operator

(as of 6/03/2024)
Ground hand

(as of 6/03/2024)
Watch/Flag Person

(as of 6/03/2024)

MILLWRIGHT
(as of 5/1/2024)
(as of 5/1/2025)
(as of 5/1/2026)

PAINTERS
Brush & Roller
Spray, Steel, & Swing
Bridges
PILEDRIVERMAN
(as of 5/1/2024)

(as of 5/1/2025)
(as of 5/1/2026)
(Diver)

(as of 5/1/2024)
(as of 5/1/2025)
(as of 5/1/2026)

PREVAILING WAGE RATE SCHEDULE

43.72

37.55

37.75
37.75
32.25
38.40
38.45
38.30
38.05
37.90
38.05
37.95
39.65
41.68
38.25

29.03
27.73

60.48
62.07

42.34
43.45
36.29
37.24
25.86
26.54

51.60
54.67
57.39
60.20

42.32

43.57
59.78

46.73
49.23

51.48
53.23
58.41
61.54
64.35
66.54

Vincent G. Panati Playground
Philadelphia, Pennsylvania

32.47

27.45

27.45
27.45
27.45
27.45
27.45
27.45
27.45
27.45
27.45
27.45
27.45
27.45
27.45

23.80
23.80

30.25
31.36

26.40
27.18
24.20
24.90
20.26
21.19

35.81
35.81
35.81
35.81

32.91
32.91
32.13
41.74
41.74

41.74
41.74
41.74
41.74
41.74
41.74
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(Diver Tender) 46.73 41.74
(as of 5/1/2024) 49.23 41.74
(as of 5/1/2025) 51.48 41.74
(as of 5/1/2026) 53.23 41.74
POWER EQUIPMENT OPERATOR
Group One 51.04 31.97
Group One A 54.05 32.85
Group Two 50.79 31.90
Group Two A 53.81 32.77
Group Three 46.71 30.69
Group Four 46.41 30.60
Group Five 44.69 30.09
Group Six 43.70 29.80

**TOXIC/HAZARDOUS WASTE REMOVAL***
Add 20 percent to basic hourly rate for all classifications.

Basic Hourly Rate Fringe Benefits
POWER EQUIPMENT OPERATOR DREDGER

Class A1 42.66 14.01
Class A2 38.02 13.73
Class B1 36.89 13.66
Class B2 34.73 13.53
Class C1 33.78 13.18
Class C2 32.69 13.11
Class D 27.16 12.58
STEAM FITTER 67.37 41.99
STONE MASON 44.90 30.75
Surveying and Layout
(Chief of Party) 63.00 29.27
(as of 5/1/2024) 64.95 29.27
(as of 5/1/2025) 66.91 29.27
(as of 5/1/2026) 68.86 29.27
(Instrument Person) 54.78 29.27
(as of 5/1/2024) 56.48 29.27
(as of 5/1/2025) 58.18 29.27
(as of 5/1/2026) 59.88 29.27
(Rodman) 43.82 22.62
(as of 5/1/2024) 45.18 22.62
(as of 5/1/2025) 46.54 22.62
(as of 5/1/2026) 47.90 22.62
TRUCK DRIVER
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Class | 36.14 21.555
Class Il 36.24 21.555
Class llI 36.49 21.555

A. Job Classification Definitions: Heavy and Highway Construction

1.

Laborer Classifications:

Group One: Yard workers: (laborer, scale mixerman, burnerman, dustman, feeder)

Group Two: General laborer; Asphalt Shovelers; Sheeting, Shoring & Lagging — Laborer;
Stone, Granite & Artificial Stone Setting Laborer; Hod Carriers; Scaffold Building; Relief Joint &
Approach Slabs; Assembling & Placing Gabions; Pneumatic Tool Laborers; Concrete Forms &
Stripping Laborers; Concrete Lumber Material Laborers; Steel & Steel

Mesh (carrying & handling); Form Pinners; Mortar Mixers; Pouring & Placing Concrete;

Grade Men.

Group Three: Vibrator Laborers; Finish Surface Asphalt Rackers; Jackhammer Operators;
Paving Breaker Operator; Pipelayer & Caulker (all joints up to within 5 feet of the Building
Foundation Line); Conduit & Duct Layers

Group Four: Flagperson

Group Five: Miners

Group Six: Welders and Burners.

Group Seven: Miner Bore Driver; Blasters; Drillers Pneumatic Shield Operator

Group Eight: Form Setters

Group Nine: Trackmen; Brackmen; Groutmen; Bottom Shaft Men; All other Laborers in Free Air
Tunnels; Underpinning (When an underpinning excavation for a pier hole of five feet square or
less and eight feet or more deep is dug, the rate shall apply only after a depth of eight feet is
reached, to the men working in the bottom)

Group Ten: Circular Caissons (Where an excavation for circular caissons are dug eight feet or
more below the natural grade level adjacent to the starting point of the caisson hole, at ground
level, for the men working in the bottom); Welders, Burners & Air Tuggers

Group Eleven: Powdermen; Multiple Wagon Drill Operator Laborer

Group Twelve: Caisson Laborer Foreman

Group Thirteen: Toxic/Hazardous waste Handler

Group Fourteen: Wagon Drill/Hydraulic Track Drill Operator Laborer
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Landscape Laborers:

Class I: Landscape laborer

Class II: Farm tractor driver, hydroseeder, mulcher nozzle worker, backhoe operator, bulldozer
crawler type loader, tree crane operator.

2. Power Equipment Operator Classifications - Heavy, & Highway
Group One:
Handling steel and stone in connection with erection Cranes doing hook work Any machines
handling machinery
Cable-spinning
machine
Helicopters
Concrete Pumps (building)
Machines similar to above including remote control equipment
Group One A:
Handling steel and stone in connection with erection.
Cranes doing hook work
Any machines handling machinery
Concrete Pumps (Building)
High Rail/Burro Crane
Rail Loader (Winch Boom Type)
All equipment in this group which previously received the hour in lieu of an oiler will receive
Wage Group | (A). Equipment in this Wage Group that does not require an oiler.
Machines similar to above, including remote control equipment
Group Two:
All types of cranes
All types of backhoes
Draglines
Keystones
All types of shovels
Derricks
Pavers 21E and over
Trenching machines
Trench shovels
Gradalls
Front- end Loaders
Boat Captain
Hoist with Two Towers
Building Hoists-double drum (unless used as a single drum)
Pippin type backhoes
Tandem scrapers
Tower type crane operation erecting dismantling jumping or jacking
Drills self-contained (Drillmaster type)
Fork lift (20ft. and over)
Motor Patrols (fine grade)
Batch Plant with Mixer
Carryalls, Scrapers, Tournapulls
Roller (High Grade Finishing) Bulldozers and Tractors
Mechanic-Welder
Conveyor Loaders (Euclid-Type Wheel)
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Concrete Pumps (Heavy Highway)

Milling Machine

Bobcat Side Boom

Directional Boring Machines

Vermeer Saw Type Machine (other than hand held)
Tractor Mounted Hydro Axe

Chipper with boom

All Autograde and concrete finishing machines
Bundle Pullers/Extractors (Tubular)

Machines similar to the above including remote control equipment

Group Two A:

Crawler backhoes and Crawler

gradalls over one (1) cubic yard factory rating

Hydraulic backhoes over one (1) cubic yard factory rating

Single person operation truck cranes 15 ton and over factory rating

Cherry picker type machinery and equipment 15 ton and over factory rating, etc.
Cranes doing hook work will be paid Wage Group | (A).

All equipment in this Group which previously received the hour in lieu of an oiler will
receive Wage Group Il (A) including concrete pumps (Heavy/Highway).

Machines similar to the above including remote control equipment
Group Three:

Asphalt Plant Engineers

Conveyors (except building conveyors)

Well Drillers

Forklift Trucks of all types

Ditch Witch (small trenchers)

Motor Patrols

Fine Grade machines

Rollers

Concrete Breaking Machines (Guillotine Only)
Stump Grinder

High or Low Pressure Boilers

Building Hoist (single drum)

Elevator Operator (New Construction)

Machines similar to above including remote control equipment
Group Four:

Seamen Pulverizing Mixer

Form Line Graders

Farm Tractors

Road Finishing Machines

Concrete Spreaders (Heavy Highway)

Power Broom (self-contained)

Seed Spreader

Grease Truck

Machines similar to the above including remote control equipment
Group Five:

Compressors Pumps

Well pint pumps
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Conveyors (Building)

Welding Machines

Heaters

Tireman, Power Equipment
Maintenance Engineers (Power Boats)
Miscellaneous Equipment Operator
Elevator Operator (Renovations)
House Car

Machines similar to above including remote control equipment
Group Six:

Fireman

Oilers and Deck Hands (Personnel Boats)

Grease Truck Helpers

Group Seven A:

Handling steel and stone in connection with erection
Cranes doing hook work

Any machines handling machinery

Cable spinning machinery

Helicopters

Concrete pumps (Building)

High Rail/Burro Crane

Rail Loader (Winch Boom Type)

Machines similar to above, including remote control equipment
Group Seven B:

All types of cranes

All types of backhoes Cableways

Conveyor Loader (Euclid-Type Wheel)

Drag Lines

Keystones

All types of shovels

Derricks

Pavers 21E and over

Trench shovels

Trenching machines

Gradalls

Front-end Loaders

Boat Captain

Hoist with two towers

Concrete Pumps (Heavy, Highway)

Building Hoists-double drum (unless used as a single drum)
Milling Machine

Mucking Machines in Tunnel

Pippin type backhoes

Bobcat

Tandem scrapers

Side Boom

Tower type crane operation, erecting, dismantling, Jumping or jacking
Directional Boring Machines

Vermeer Saw Type Machine (other that hand held)
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Drills self-contained (Drillmaster type)
Fork Lift (20 ft & over)

Tractor Mounted Hydro Axe

Motor Patrols (Fine Grade)

Chipper with boom

Batch Plant with Mixer

All autograde and concrete finishing machines
Carryalls, Scapers & Tournapulls
Rollers (High Grade Finishing)
Bundle Pullers/Extractors (Tubular)
Spreaders (Asphalt)

Bulldozers and Tractors

Mechanic - Welders

Production Switch Tamper

Ballast Regulators

Tie Replacer Rail/Road Loader
Power Jack liner

Machines similar to above, including remote control equipment
*Surcharge

Power Equipment Operator Dredger Classifications

Class A: Lead Dredgeman, Operator, Leverman, Licensed Tug Operator over 1000HP.
Class A1: Dozer Operator, Front-end Loader.

Class B1: Derrick Operator, Spider/Spill Barge Operator, Engineer, Electrician, Chief welder
Chief Mate, Fill Placer, Operator 2, Maintenance Engineer, Licensed Boat Operator.

Class B2: Certified Welder.

Class C1: Mate, Drag Barge Operator, Steward, Assistant Fill Placer, Welder.

Class C2: Boat Operator.

Class D: Shoreman, Deckhand, Rodman, Scowman, Cook, Messman, Porter/Janitor, Oiler.

3. Truck Driver Classifications:
Class I: Helper, stake body truck operator (single axle, dumpster)
Class II: Dump truck operator, tandem truck operator, batch truck operator, semi-trailer truck
operator, agitator-mixer truck operator, dumpcrete type vehicle operator, asphalt distributor, farm
tractor operator (when used to transport materials), stake body truck (tandem) operator.
Class llI: Euclid type, off highway equipment back truck operator, belly dump truck operator,
double-hitched equipment trailer operator, straddle carrier (Ross) operator; low bed trailer truck
operator.

NOTE:

1. Contractors are advised to contact the Philadelphia Labor Standards Unit with any questions regarding job
classification, prevailing wage rates, and fringe benefits.

2. Prior to employing apprentices on a public works project, the contractor is required to provide written
evidence of employee’s registration with a statewide training program recognized by the U.S. Bureau of
Apprenticeship and Training (BAT). Contractors shall forward proper documentation for each bona fide
apprentice to:
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Philadelphia Labor Standards Unit
Municipal Services Building
1401 John F. Kennedy Boulevard - 1st Floor, Room 170C
Philadelphia, PA 19102-1670
Telephone Number: (215) 686-2132
Fax Number: (215) 686-2116

END OF SECTION 007343
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SECTION 011200 - SUMMARY OF THE WORK

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

DESCRIPTION OF WORK

This Section summarizes construction operations required by the Contract Documents, defines
aspects of Prime Contractor’s relationship with City and lists special City requirements.

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

PROJECT DESCRIPTION

The work is as defined by the Project Drawings and Specifications and covers the demolition of
an existing one-story recreation center building and construction of a new one-story building and
site improvements for the Panati Playground at 3101-27 N. 22nd Street, Philadelphia, PA 19132.
Scope of the new building includes, but is not limited to, all building systems, including
mechanical, electrical, plumbing, and data/communications systems, equipment, and video
surveillance system,

1. For complete scope of work please refer to the Project Drawings and the Specifications.

CONTRACTS
Construct Work under a Prime Contract for General Construction Work.

General Construction Work: Provide all the Work of the Contract, no matter where the
information is located.

1. Selective demolition and new construction as required for new Mechanical., Plumbing and
Electrical Work but only if indicated on the Demolition or Architectural Drawings. Cutting
and patching required by the other Prime Contractors and not specifically indicated on the
drawings are the responsibility of the respective Prime.

a. Remove conduit runs with wiring, boxes and devices built into existing walls,
floors or roof slabs which are to be removed.

2. Install access doors and panels, anchors, embedments, bolts, plates, sleeves, boxes, etc.
furnished under other Contracts.
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3. Provide blocking, backing, box-outs, openings, recesses, etc. required for the Work of
other Contracts.
4, Provide a dumpster for the use of all Contractors.
d. Provide periodic and final cleaning of building and site.
6. Normal patching of sprayed-on fireproofing required because of the installation of Work

required in other Contracts.

7. Provide control lines and elevation benchmarks at central locations for the extension by
other Prime Contractors.

8. Provide temporary site perimeter fence and sidewalk cover if required.

Provide temporary toilet facilities for all Contractors.

10.  Provide base flashing of roof-mounted curbs and rails provided under other Prime
Contracts.

11.  Provide painting of all surfaces and equipment exposed to view in the finished Work,
regardless of which Prime Contractor provided the surface or equipment.

12. Furnish starters and disconnects for electrical components of systems included in the
General Construction Work for installation under the Electrical Contract.

©

1.5 CONTRACTOR'S USE OF PREMISES

A. Prime Contractors shall have complete and exclusive use of premises as required for execution
of Work of this Contract only.

B.  Coordinate use of premises with Project Coordinator

C. Protect products stored on-site

D Store products to avoid interference with operations of City or other Prime Contractors
E.  Secure and pay for additional storage and work areas if required by Contractor.

F. Do not overload structure with stored materials.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011200
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SECTION 012100 — ALLOWANCES

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK
A.  This Section specifies each Prime Contractor’'s administrative and procedural requirements
governing handling and processing allowances
1.2 RELATED WORK SPECIFIED ELSEWHERE

A.  Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

B.  Each section of the specifications including an allowance.

1.3 COORDINATION

A.  Designate required selection and delivery dates for products under each allowance in the
Contractor’s Construction Schedule.

B.  Designate each allowance with extensions based on estimated quantities for unit price
allowances on Contractor’'s Schedule of Values.
1.4 DEFINITIONS
A.  Refer to Section 007200.

1.5 ALLOWANCES

A.  Include in Total Base Bid Amount, an amount equal to Two Percent (2%) of the base bid amount
for payment of permit fees. This is a direct cost; no mark-ups will be permitted.

B.  Include $15,000 for new site signage as per PPR standards (reference standards manual
provided in Additional Information).

C.  Amount of each allowance (excluding 1.5.A above) shall include:

Net cost of product.
Delivery to site.
Applicable taxes.
Preparing submittals.

Eal el
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D.  Inaddition to amounts of allowances (excluding 1.5.A above), include in the base bid amount, the
Contractor's cost for:
1. Assisting in selection and obtaining proposals from suppliers and subcontractors.
2. Processing submittals.
3. Handling at site, including unloading, uncrating and storage.
4. Protection from elements and from damage.
5. Labor, installation and finishing.
6. Other expenses required to complete installation.
7. Overhead and profit.

1.6 SELECTION OF PRODUCTS
A.  Design Professional shall issue by Change Order a full specification for the final selected product.
B.  Contractor's Duties

1. Notify Design Professional of deadlines for specification of final products, allowing for
Contractor’s required submissions as required to meet Date of Completion.

2. Provide cost proposals for products being considered when requested by Design
Professional.

3. Notify Design Professional of any effect anticipated by selection of product or supplier
under consideration as it relates to:
a.  Construction Schedule.
b.  Contract Sum.
C. On notification of selection, enter into purchase agreement with designated supplier.

1.7 INSTALLATION

A.  Comply with requirements of applicable specification section, including warranties/guarantees.

1.8 ADJUSTMENT OF COSTS

A.  Should actual purchase cost be more or less than specified amount of allowance, Contract Sum
shall be adjusted by Change Order equal to amount of difference. A percentage to cover
Contractor's overhead and profit, as stated in Standard Contract Requirements, will be applied to
difference in cost.

B.  For products specified under unit cost allowance unit cost applies to quantity required to complete
the Work as determined by the Contractor.

1. Submit invoices or other data to substantiate quantity actually used.

C.  Submit request for other costs, claimed for additional work caused by increase over amount of
allowance, prior to required submission for product.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012100
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SECTION 012300 — ALTERNATES

PART 1- GENERAL

1.1

A

1.2

1.3

1.4

A

DESCRIPTION OF WORK

This Section identifies each Alternate by number and describes the basic changes to be
incorporated into the Work, if that Alternate is made part of the Contract.

RELATED REQUIREMENTS SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

ADMINISTRATIVE PROCEDURES

Referenced Sections of Specifications stipulate pertinent requirements for products and methods
to achieve the Work stipulated under each Alternate.

Coordinate pertinent related Work and modify surrounding Work as required to properly integrate
the Work under each Alternate, and to provide the complete construction required by the Contract
Documents.

Immediately following the award of the Contract, prepare and distribute to each party involved,
notification of the status of each Alternate. Indicate whether Alternates have been accepted,
rejected or deferred for consideration at a later date.

A “Schedule of Alternates” is included at the end of this Section. Specification Sections
referenced in the Schedule contain requirements for materials and methods necessary to achieve
the Work described under each Alternate. Include as part of each Alternate, miscellaneous
devices, accessory objects and similar items incidental to or required for a complete installation
whether or not mentioned as part of the Alternate.

DEFINITIONS

Refer to Section 007200 Standard Contract Requirements.

PART 2 - PRODUCTS Not Used

PART 3 - EXECUTION
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3.1 SCHEDULE OF ALTERNATES

A. Alternates are listed on the contract Bid Form. Contract Bid Form identifies each Alternate in a
format such as: 1, 2, 3, etc.

B.  Specification sections and drawings contain requirements for materials and systems necessary to
achieve the Work described under each alternate.

END OF SECTION 012300
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SECTION 012500 — SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

DESCRIPTION OF WORK

This Section specifies each Prime Contractor's administrative and procedural requirements for
handling requests for substitutions made after award of the Contract. Procedural requirements
governing the Contractor’s selection of products and product options are included under Section
016001 “Products and Materials”.

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

DEFINITIONS

Definitions used in this Article are not intended to change or modify the meaning of other terms
used in the Contract Documents.

Substitutions - Requests for changes in products, materials, equipment, and construction
required by Contract Documents proposed by the Contractor after award of the Contract are
considered requests for “substitutions”. The following shall not be considered substitutions:

1. Substitutions requested by Bidders during the bidding period, and accepted in Addenda
prior to award of Contract.

2. Revisions to Contract Documents requested by the City or Design Professional.

3. Specified options of products and construction methods included in Contract Documents.

4. The Contractor's determination of and compliance with governing regulations and orders
issued by governing authorities.

» o LI 11 woou

“Or equal’, “or equivalent’, “approved equal’, “approved equivalent’, “equivalent substitution” and
all other similar terms shall be interpreted as “substitution” as defined above.

SUBMITTALS

Submit three (3) copies of each request for substitution. Submit requests with the form attached
at the end of this Section and in accordance with procedures required for Change Order
proposals. Attach all other data and certification.

Identify the product, or the fabrication or installation method to be replaced in each request.
Include related Specification Section and Drawing numbers. Provide complete documentation
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showing compliance with the requirements for substitutions, and the following information, as
appropriate.

Product Data, including Drawings and descriptions of products, fabrication and installation
procedures.

Samples, where applicable or requested.

A detailed comparison of salient features and qualities of the proposed substitution with those of
the Work specified. Salient features and qualities may include elements such as size, weight,
durability, performance and visual effect as determined by the Design Professional. Submit
documentation of salient features and qualities from independent testing agencies performing
industry recognized tests. The manufacturer’s claims of performance may or may not be used in
evaluation of substitutions at the discretion of the Design Professional.

Coordination information, including a list of changes or modifications needed to other parts of the
Work and to construction performed by the City and separate Contractors, that will become
necessary to accommodate the proposed substitution.

A statement indicating the substitution’s effect on the Contractor’s Construction Schedule
compared to the schedule without approval of the substitution. Indicate the effect of the proposed
substitution on overall Contract Time.

Cost information, including a proposal of the net change, if any in the Contract Sum. The
Contractor shall certify that the cost data presented is complete and includes all related costs
under this Contract, but excludes the Design Professional’s redesign costs.

Certification by the Contractor that the substitution proposed is equal-to or better in every
significant respect to that required by the Contract Documents, and that it will perform adequately
in the application indicated. Include the Contractor’s waiver of rights to additional payment or
time, that may subsequently become necessary because of the failure of the substitution to
perform adequately.

Certification that the Contractor will reimburse the City for all costs for additional services by the
Design Professional and/or the Department of Parks & Recreation relating to any substitution that
necessitates a design change and related documentation.

Design Professional’s Action - The Design Professional will notify the Contractor of acceptance or
rejection of the proposed substitution. The Design Professional will be the sole judge of the
acceptability of the proposed substitution. Acceptance will be in the form of a Change Order.

The Change Order will include a deduction from the Contract Sum for additional costs incurred by
the City because of the substitution including, but not limited to, Design Professional’s fees.

PART 2 - PRODUCTS

2.1

SUBSTITUTIONS
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A.  Conditions - The Contractor’s substitution request will be received and considered by the Design
Professional when one or more of the following conditions are satisfied, as determined by the
Design Professional; otherwise requests will be returned without action except to record
noncompliance with these requirements.

Extensive revisions to Contract Documents are not required.

Proposed changes are in keeping with the general intent of Contract Documents.

The request is timely, fully documented and properly submitted.

The request is directly related to an “or approved substitution” clause or similar language in

the Contract Documents.

5. The specified product or method of construction cannot be provided within the Contract
Time. The request will not be considered if the product or method cannot be provided as a
result of failure to pursue the Work promptly or coordinate activities properly.

6.  The specified product or method of construction cannot receive necessary approval by a
governing authority, and the requested substitution can be approved.

7. Asubstantial advantage is offered the City, in terms of cost, time, energy conservation or

other considerations of merit, after deducting offsetting responsibilities the City may be

required to bear. Additional responsibilities for the City may include additional
compensation to the Design Professional for redesign and evaluation services, increased
cost of other construction by the City or separate Contractors, and similar considerations.

el

B.  The specified product or construction cannot be provided in a manner that is compatible with
other materials, and where the Contractor certifies that the substitution will overcome the
incompatibility.

C.  The specified product or construction cannot be coordinated with other materials, and where the
Contractor certifies that the proposed substitution can be coordinated.

D.  The specified product or method of construction cannot provide a warranty required by the
Contract Documents and where the Contractor certifies that the proposed substitution provide the
required warranty.

E.  Where a proposed substitution involves more than one Prime Contractor, each Contractor shall
cooperate with the other Contractors involved to coordinate the Work, provide uniformity and
consistency, and to assure compatibility of products.

F.  The Contractor’s submittal and Design Professional acceptance of Shop Drawings, Product Data

or Samples that relate to construction activities not complying with the Contract Documents does
not constitute an acceptable or valid request for substitution, nor does it constitute approval.

PART 3 - EXECUTION (Not Applicable)

Substitution Request Form(4 pages) — see next page
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CITY OF PHILADELPHIA SUBSTITUTION REQUEST FORM

INSTRUCTIONS:

A.  This request must be submitted and signed by the Prime Contractor.

B.  Arequest for each substitution must be exactly in this form, including all items. (One (1) item of
substitution per form).

C.  Attach complete information on changes to Drawings and Specifications that proposed
substitution will require for its proper installation.

D.  Submit with request, all necessary samples and substantiating data to prove quality and
performance is equal to that which is specified. Clearly mark manufacturer’s literature to indicate
equality in performance

CONTRACT AWARD DATE: DATE OF REQUEST:

CONTRACTOR:

PROJECT:

We hereby submit for your consideration the following substitution in lieu of the specified item for the above
project:

SPEC. SECTION NO.: PARAGRAPH: SPECIFIED ITEM:

PROPOSED
SUBSTITUTION:

REASON FOR
REQUEST:

ITEMIZED COMPARISON OF SPECIFIED ITEM WITH THE PROPOSED SUBSTITUTION:
PERFORMANCE:
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APPEARANCE:

REFERENCED
STANDARDS:

DEDUCT CHANGE ORDER OFFERED FOR PROPOSED SUBSTITUTION:

MANUFACTURER'S WARRANTIES OF THE PROPOSED AND SPECIFIED ITEMS:
LENGTH OF WARRANTY: AS SPECIFIED[ ].PROPOSED[ ]

MATERIALS COVERED:AS SPECIFIED[ ].PROPOSED[ ]

LABOR COVERED:AS SPECIFIED[ ].PROPOSED[ ]

OTHER TERMS: AS SPECIFIED:

PROPOSED SUBSTITUTION:

DESIGNATION OF MAINTENANCE SERVICES AND SOURCES:

DOES SUBSTITUTION AFFECT DIMENSIONS OR CLEARANCES SHOWN ON THE DRAWINGS? YES
[ TNO[ ]

IF YES, CLEARLY INDICATE
CHANGES:

WILL THE UNDERSIGNED PAY FOR CHANGES TO THE BUILDING DESIGN, INCLUDING
ENGINEERING AND DETAILING COSTS CAUSED BY THE REQUESTED SUBSTITUTION? YES[ |
NO[ 1.
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IF NO, FULLY EXPLAIN:

WHAT EFFECT DOES SUBSTITUTION HAVE ON OTHER CONTRACTS OR TRADES?

WHAT EFFECT DOES SUBSTITUTION HAVE ON CONSTRUCTION SCHEDULE?

CONTRACTORS CERTIFICATION OF EQUAL PERFORMANCE
The undersigned certifies that:

He/she has investigated the proposed substitution and has determined that it is equal to or better
than the product specified.

He/she will guarantee the substitution in the same manner as the product specified.

He/she will coordinate and make other changes as required in the Work as a result of the
substitution.

He/she waives all claims for additional costs as a result of the substitution, with the exception of
those identified above under “cost data”.

He/she will reimburse the City for all costs for design change resulting from the substitution.

Submitted by:

Signature:

Name: Title:

Firm: Date:

Street;

City State Zip Code

Telephone:
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Signature shall be by person having authority to legally bind his firm to the above terms. Failure to provide
legally binding signature will result in rejection without further review by Design Professional.

Design Professional’s Action
Accepted [ ]
Accepted as noted [ ]
Not accepted [ ]
Receivedtoo late [ ]

Signature:

END OF SECTION 012500
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 CHANGE ORDER PROCEDURE

A.  Ifachange in the design of any portion of the work or the requirements of the Project Manual is
deemed necessary by the City/PRA, they may order an alteration to, or a change in, the work
covered by the Contract Documents, and the contractor shall comply with such orders. If such
changes increase the cost of the work to the Contractor, the City/PRA will allow additional
compensation. If such changes diminish the cost of the work to the Contractor the City/PRA may
deduct the amount of the diminution. No consequential loss or profit due to reduction in the
scope of work will be allowed the Contractor, but the Contractor may be entitled to an extension
of time in these instances. No changes shall be made except upon a standard Change Order
Form, signed and executed by the Contractor and the City/PRA authorizing the change and fixing
the method of compensation or deduction. This Section specifies administrative and procedural
requirements for handling and processing Change Orders.

B.  The execution of a change order (increase or decrease) will require a proposal from the
Contractor on company letterhead. Such proposal will include a complete description of the
change and schedule impact and a complete cost breakdown including such items as Labor,
Materials, Equipment, Crew Composition, Sub-Contractor costs, and associated Insurance and
Bonding costs (if applicable). The contractor is entitled to percentage mark-ups on some of these
items as stated in the Standard Contract Requirements. The proposal is to be submitted to the
City/PRA. Upon review and approval by the City/PRA Project Team, a signed standard Change
Order Form will be forwarded to the Contractor for final execution.

1.2 RELATED WORK SPECIFIED ELSEWHERE
A.  Applicable provisions of Bidding Requirements, Contract Requirements and other Division 1
sections of the Standard Contract Requirements (007200).

1.3 CONTRACTOR’S RESPONSIBILITY TO INFORM

A.  Communication, either verbal or written, between the City/PRA or Design Professional and the
Contractor, Subcontractors, or other parties involved, during the normal course of administration
of the Contract, does not in any way constitute acceptance of a Change Order or direction to
modify the Contract unless said communication is in the form of a written Change Order or
Construction Change Directive as specified herein.

B.  Communication from the City/PRA or Design Professional including, but not limited to the
following, does not constitute approval of a Change Order:

1. Submittal review including submittals returned with notations and corrections;
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2. Site observation, conversation and reports;
3. Participation in pre-construction, pre-installation, progress or other meetings;
4,  Clarification sketches or drawings.

C.  ltis the responsibility of the Contractor to inform the City/PRA that any communication has, in the
Contractor’s opinion, caused reason to modify the Contract. The Contractor shall not undertake
work which, in his opinion, requires a Change Order without completing procedures outlined
herein.

D.  Work done without completing Change Order procedures is entirely at the Contractor’s own risk,
even if the Contractor believes that communications from the City/PRA or Design Professional
contain instructions to do work outside of the Contract scope.

E.  The City/PRA and Design Professional will not willfully instruct work to be done that differs from
the contract except through the Change Order procedures contained herein.

1.4 MINOR CHANGES IN THE WORK

A.  Supplemental instructions, not involving an adjustment to the Contract Sum or Contract Time,
may be issued in writing by the PRA.

1.5 CHANGE ORDER PROPOSALS

A.  City/PRA-Initiated Change Order Proposal - Proposed changes in the Work that will require
adjustment to the Contract Sum or Contract Time will be issued by the City/PRA, with a detailed
description of the proposed change and supplemental or revised Drawings and Specifications, if
necessary.

1. Change Order Proposal requests issued by the City/PRA are for information only. Do not
consider them as instruction either to stop work in progress, accelerate the work or to
execute the proposed change.

2. Unless otherwise indicated in the Change Order Proposal request, within 20 days of
receipt of the Change Order Proposal request, submit to the City/PRA for review, an
estimate of cost necessary to execute the proposed change.

a. Include a list of quantities of products to be purchased and unit costs, along with the
total amount of purchases to be made. Separate labor and material charges.
Where requested, furnish survey data to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

C. Include a statement indicating the effect the proposed change in the Work will have
on the Contract Time or any special efforts of the Contractor that will be employed to
reduce the delay.

d. Indicate that the Change Order Proposal is in response to a City/PRA request and
submit it to the City/PRA as stated in 1.1 (B) of this section.
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1.6

1.7

1.8

B.

Contractor-Initiated Change Order Proposal — When Contractor claims latent or other unforeseen
conditions require modifications to the Contract, the Contractor may propose changes by
submitting a Change Order Proposal.

1. Include a statement outlining the reasons for the change and the effect of the change on
the Work. Provide a complete description of the proposed change. Indicate the effect of
the proposed change on the Contract Sum and Contract Time.

2. Include a list of quantities of products to be purchased and unit costs along with the total
amount of purchases to be made. Where requested, furnish survey data to substantiate
quantities.

3.  Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

4. Comply with requirements in Section 012500 “Substitution Procedures” if the proposed
change in the Work requires the substitution of one product or system for a product or
system specified.

5. Submit the proposal to the City/PRA as stated in 1.1 (B) of this section.

ALLOWABLE MARKUPS

For change orders, overhead and profit shall be the aggregate total amount allowed to the
Contractor and shall include the costs of the Project Manager, office personnel, small tools,
among other things. The markup for overhead and profit shall be calculated as follows:

a.  Cost between $0.00 and $25,000.00 - 12%
b.  Cost between $25,001.00 and $50,000.00 - 10%
c.  Costover $50,000.00 - 8%

d.  Contractor markup for Subcontractor, and lower tier contractors shall not exceed 8%

Under no circumstances shall the total combined markup for overhead and profit by the
Contractor exceed the percentages for markup for overhead and profit indicated in
Subparagraphs (1), (2), (3) and (4) above. The Rebuild Office shall make the final determination
as to net cost of labor and materials. All Change Orders relating to price and/or time are subject
to prior acceptance or approval by the Rebuild Office, or express ratification of Change Order
work already for the Rebuild Office.

ALLOWANCES

Refer to Section 012100, Allowances.

CONSTRUCTION CHANGE DIRECTIVE (Force Account)

When the City/PRA and Contractor are not in total agreement on the terms of a Change Order
Proposal, the City/PRA may issue a Construction Change Directive instructing the Contractor to
proceed with a change in the Work, for subsequent inclusion in a Change Order.
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1.9

B.
C.

The Construction Change Directive will contain a complete description of the change in the Work.

Documentation - Maintain detailed records on a time and material basis of work required by the
Construction Change Directive. After completion of the change, submit an itemized account and
supporting data necessary to substantiate cost and time adjustments to the Contract.

1. Contractor's documentation will not, by itself, establish the final cost.
2. The City/PRA reserves the right to determine the value of the change in Work per the
requirements of this Section.

DETERMINATION OF COST

City/PRA reserves the right to use established estimating methods (including but not limited to
industry standards and unit prices listed in this manual) to determine a fair and reasonable cost
for changes in the Work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

Sample Change Order Form, contact Project Coordinator for actual document.

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

1.1

A

1.2

1.3

DESCRIPTION OF WORK

This Section specifies administrative and procedural requirements governing each Prime
Contractor’s submission of invoices for Payment. These may also be referred to as “Current
Estimates” in the Standard Contract Requirements (007200).

Coordinate the Contractor's Construction Schedule, List of Subcontracts, and Submittal Schedule
with the Standard Cost Breakdown.

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements and other Division 1 of
the Standard Contract Requirements (007200).

GENERAL REQUIREMENTS
Each invoice for payment shall be consistent with previous applications and payments.

The initial submission of the Standard Cost Breakdown at time of Substantial Completion, and the
final Standard Cost Breakdown involve additional requirements.

Withholding Payment - Any payment may be withheld in accordance with the Contract
Documents

1. Any payment may be withheld if the procedural requirements including submittal of current
administrative items listed including Certificates of Insurance are incomplete or outdated.

2. Portions of payment requested for Work installed without approved submittals may be
withheld.

Standard Cost Breakdown Preparation - Complete every entry on the Standard Cost Breakdown:

Contractor (name and address)

Contract number (from Notice to Proceed);
Requisition No. (sequential number);

Date Prepared,;

Project (Vincent G. Panati Playground);
STANDARD COST BREAKDOWN

a.  No. (sequentially numbering);

b.  Item (phases of scope of work);

C. Unit (each, sq. ft., etc.);

d.  Material,

ook wh
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e.  Labor,
f. Unit Cost;

g.  Total (total of Material and Labor).

7. PAYMENT APPLICATION
a.  Previous Billing (as billed previous application);
b.  Percent Complete (completed to date);
c.  Total Completed (Total column under COST BREAKDOWN multiplied by Percent
Complete column under PAYMENT APPLICATION.)

Incomplete Standard Cost Breakdowns will be returned without action.

E.  Entries shall match data on the Contractor's Construction Schedule. Use updated schedules if
revisions have been made.

F.  Include amounts of Change Orders issued prior to the last day of the construction period covered
by the Standard Cost Breakdown.

G.  Submit original plus 2 copies of each Standard Cost Breakdown to Robert LaBrum, Director,
Design & Construction, PRA, 1234 Market Street, 16th Floor, Philadelphia, PA 19107

1.4 INITIAL STANDARD COST BREAKDOWN

A.  Actions and submittals that shall precede or coincide with submittal of the first Standard Cost
Breakdown include the following:

List of subcontractors.

List of principal suppliers and fabricators.

Schedule of Values.

Contractor’s Construction Schedule (preliminary if not final).

Schedule of unit prices.

Submittal Schedule (preliminary if not final).

List of Contractor’s staff assignments.

List of Contractor’s principal consultants.

Copies of building permits.

0. Copies of authorizations and licenses from governing authorities for performance of the
Work.

11.  Report of pre-construction meeting.

12.  Certificates of insurance.

13.  Performance and payment bonds.

14.  Complete Submittals for each product or system included in the Application.

15.  Initial settlement survey and damage report.

16.  Reference Point Survey.

17.  Current Daily and Monthly Reports.

18.  Initial Construction Photographs and/or videos.

SO NoOaRWND =
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1.5 STANDARD COST BREAKDOWN AT SUBSTANTIAL COMPLETION

A.  This Standard Cost Breakdown shall reflect any Certificates of Partial Substantial Completion
issued previously for City occupancy of designated portions of the Work.

B.  Actions and submittals which shall proceed or coincide with this Standard Cost Breakdown
include:

Occupancy permits and similar approvals.

Warranties (guarantees) and maintenance agreements.

Test/adjust/balance records.

Maintenance instructions.

Utility meter readings.

Start-up performance reports.

Certified improvement survey.

Change-over information related to City’s occupancy, use, operation and maintenance.
Final cleaning.

Final progress photographs.

List of incomplete Work (punch list), recognized as exceptions to Certificate of Substantial
Completion.

Record Documents.

- 2 OO N O WN —

—
N

1.6 FINAL STANDARD COST BREAKDOWN

A.  Actions and submittals which shall precede or coincide with submittal of the final Standard Cost
Breakdown include the following:

Project Closeout Form fully executed (signed).

Completion of items specified for completion after Substantial Completion (punch list).
Assurance that unsettled claims will be settled.

Assurance that Work not complete and accepted will be completed without undue delay.
Transmittal of required Project construction records to City/PRA.

Proof that taxes, fees and similar obligations have been paid.

Removal of temporary facilities and services.

Removal of surplus materials, rubbish and similar elements.

Change of door locks to City’s access.

©oN>aR~ W=

END OF SECTION 012900

PAYMENT PROCEDURES 012900 - 3



Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 Philadelphia, Pennsylvania

SECTION 012973 — SCHEDULE OF VALUES

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK

A.  This Section describes administrative requirements for each Prime Contractor's Schedule of
Values, referred to as “Current Estimate” in the Standard Contract requirements.

1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE

A.  Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

1.3 COORDINATION

A.  Correlate line items in the Schedule of Values with other required administrative schedules and
forms, including:

Contractor's Construction Schedule.
Standard Cost Breakdown

List of subcontractors.

Schedule of allowances.

Schedule of alternates.

Schedule of submittals.

S

B.  Submit the Schedule of Values to the City no later than ten (10) days after receipt of the Notice to
Proceed. Submit six (6) copies.

1.4 FORMAT AND CONTENT

A.  Arrange the Schedule of Values in a tabular form with separate columns to indicate the following
for each item listed:

Generic name.

Related Specification Section.

Name of subcontractor.

Name of manufacturer or fabricator.

Name of supplier.

Change Orders (numbers) that have affected value.

Dollar value.

Percentage of Contract Sum to the nearest one-hundredth percent, adjusted to total 100
percent.

Sl S i
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9.

10.

1.

12.

13.
14.

Margins of Cost - Show line items for indirect costs, and margins on actual costs, only to
the extent that such items will be listed individually in Standard Cost Breakdown. Each
item in the Schedule of Values and Standard Cost Breakdown shall be complete including
its total cost and proportionate share of general overhead and profit margin unless
otherwise indicated.

At the Contractor’s option, temporary facilities and other major cost items that are not
direct cost of actual work-in-place may be shown as separate line items in the Schedule of
Values or distributed as general overhead expense.

ltemize separate line item cost for the following items under Division 1:

a.  Field Engineering.

b.  Construction Photographs.

C. Mock-up.

ltemize separate line item cost for each of the construction cost items under all applicable
specification sections.

ltemize separate line item cost for each service contract.

Breakdown costs into:

Delivered cost of material, with taxes paid, with overhead and profit.

Installation cost, with overhead and profit.

If requested, break down high value line items to list major materials or operations.
Round off figures to nearest ten dollars.

Make sum total costs of all items listed in Schedule equal to Contract Limit.

®ap o

1.5 UPDATING

A.  After review by the City, revise and resubmit schedules as required.

B.  Update and resubmit the Schedule of Values when change orders or construction change
directions result in a change in the Contract Limit.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012973
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SECTION 013113 - PROJECT COORDINATION

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

1.5

DESCRIPTION OF WORK

This Section describes each Contractor’s responsibilities to coordinate the work and related
administrative procedures.

RELATED REQUIREMENTS SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

SUBMITTALS
Submit the following prior to or coincidental with the initial application for payment.

1. List of contractor’s staff assigned to the project and responsibilities including personnel on
and off-site. Include mailing address, delivery address, phone, fax, mobile phone, etc. For
at least three (3) staff, list phones where personnel can be reached during non-work hours
for emergencies.

2. List of contractor’'s consultants and sub-contractors with similar requirements as above.

3. List of principal suppliers and fabricators with similar requirements as above. No
emergency phone number required.

OBSERVATION OF WORK BY OTHERS

Observation of the Work by the City/PRA, Design Professional, Inspection and Testing Agencies
or any other party shall not be interpreted as relieving the Contractor from responsibility for
coordination of all Work, superintendence of the Work, and scheduling and direction of the Work
or any other requirement of the Contract.

GENERAL CONTRACTOR'S RESPONSIBILITIES

Coordinate the Work and Schedules of all contractors.

Coordinate construction activities included under each subcontractor to assure efficient and
orderly installation of each part of the Work. Coordinate construction operations included under
different Contracts that are dependent upon each other for proper installation, connection, and
operation.
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C.

1.6

Where installation of one part of the Work is dependent on installation of other components by
other Contractors, either before or after its own installation, schedule construction activities in the
sequence required to obtain the best results.

Where availability of space is limited, coordinate installation by each Contractor of different
components to assure maximum accessibility for required maintenance, service and repair.

Make adequate provisions to accommodate items scheduled for later installation.

Where necessary, prepare memoranda for distribution to each Prime Contractor outlining special
procedures required for coordination. Include such items as required notices, reports, and
attendance at meetings. Copy memoranda to City/PRA, Rebuild, and Design Professional.

Coordinate compatibility of products furnished by each Contractor. Refer to Section 016001
Products and Materials, Division 1.

Administrative Procedures - Coordinate scheduling and timing of each Prime Contractor’s
required administrative procedures with other construction activities to avoid conflicts and ensure
orderly progress of the Work. Such administrative activities include, but are not limited to, the
following:

Preparation of Contractors Construction Schedules and Schedules of submittals.
Installation and removal of temporary facilities.

Delivery and processing of submittals.

Progress meetings.

Project Closeout activities.

o=

EACH CONTRACTOR'S RESPONSIBILITIES (including the General Contractor)

Cooperate with the General Contractor’s coordination efforts for orderly progress of the Work
without delay or covering work which needs to be accessible to other Primes.

Coordinate the Work of associated sub-contractors.
Establish a Contractor’'s Construction Schedule and coordinate with General Contractor.

Maintain on the job-site at all times during the performance of the Work, a competent, English
speaking superintendent.

Coordinate construction activities included under various Sections of these Specifications to
assure efficient and orderly installation of each part of the work. Coordinate construction
operations included under different Sections of the Specifications that are dependent upon each
other for proper installation, connection, and operation.

Where availability of space is limited, coordinate installation of different components to assure
maximum accessibility for required maintenance, service and repair.
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G.  Make adequate provisions to accommodate items scheduled for later installation.

H.  When necessary, prepare memoranda for distribution to each party involved outlining special
procedures required for coordination. Include such items as required notices, reports, and
attendance at meetings. Copy memoranda to City/PRA and Design Professional.

l. Coordinate compatibility of products. Refer to Products and Materials, Division 1.

J.  Administrative Procedures - Coordinate scheduling and timing of required administrative
procedures with other construction activities to avoid conflicts and ensure orderly progress of the
work. Such administrative activities include, but are not limited to, the following:

Preparation of schedules.

Installation and removal of temporary facilities.
Delivery and processing of submittals.
Progress meetings.

Project Closeout activities.

oo~

1.7 LACK OF COOPERATION BETWEEN CONTRACTORS

A.  Delays attributable to lack of cooperation between the separate Prime Contractors and their sub-
contractors shall not be recognized as a claim for delay. Claims by a contractor for costs due to
such delays shall not be paid by the City/PRA.

B.  Delays, including delays caused by lack of cooperation, shall result in penalties by the City/PRA
as stipulated under paragraph 25e of the Standard Contract Requirements.

1.8 SUBCONTRACTOR'S RESPONSIBILITIES

A.  Comply with the direction of each Contractor in coordination efforts listed above.
PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 013113

PROJECT COORDINATION 013113-3



Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 Philadelphia, Pennsylvania

SECTION 013119 - PROJECT MEETINGS

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

DESCRIPTION OF WORK

This Section specifies each Prime Contractor's administrative and procedural requirements for
project meetings. Requirements contained herein in no way limit each Prime Contractor’s
responsibility to effectively communicate with parties involved in order to meet the requirements
of the Contract.

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

Project Coordination: Division 1.

Construction Scheduling: Division 1.

ADMINISTRATION

The Philadelphia Redevelopment Authority (‘PRA”) will schedule and administer the pre-
construction meetings, periodic project meetings, pre-installation, coordination and other specially
called meetings throughout the progress of the work. They will also:

Prepare agenda for meetings.

Distribute written notice of each meeting four (4) days in advance of meeting date.
Make physical arrangements for meetings.

Preside at meetings.

o=

During the course of the pre-construction meetings, periodic project meetings, pre-installation,
coordination and other specially called meetings throughout the progress of the work, the Design
Professional will:

1. Record the minutes, including all significant proceedings and decisions.
2. Reproduce and distribute copies of minutes within three (3) days after each meeting to: all
participants in the meeting; and all parties affected by decisions made at the meeting.

Representatives of Contractors, subcontractors and suppliers attending the meetings shall be
qualified and authorized to act on behalf of the entity each represents.

PRE-CONSTRUCTION MEETING
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A. Attendance

City Representatives

Project Coordinator

Design Professional's Representative.
Prime Contractor's Representatives.
Major subcontractors.

bk~

B.  Suggested Agenda

Discussion of coordination of Prime Contracts.

Discussion on major subcontracts and suppliers and projected construction schedules.
Critical work sequencing.

Major equipment deliveries and priorities.

Project Coordination and designation of responsible personnel.

Procedures and processing of field decisions, proposal requests, submittals, change
orders and applications for payment.

Procedures for maintaining Record Documents.

Use of premises, office, work and storage areas, and City's requirements.

9.  Construction facilities.

10.  Temporary utilities.

11.  Housekeeping procedures.

12.  Dispute resolution.

Sk whd =
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1.5 PROGRESS, PRE-INSTALLATION AND COORDINATION MEETINGS
A.  Schedule regular and special meetings, as required by progress of the Work.
B.  Location of the Meetings - The Project field office of the Contractor [or as otherwise directed)].
C.  Attendance

City Representatives, as required by Project Coordinator
Project Coordinator

Design Professional's Representative.

Contractor's Representatives.

Subcontractors as appropriate to the agenda.

Suppliers as appropriate to the agenda.

Others as appropriate.

Nookwh =

D.  Suggested Agenda

Review and approval of minutes of previous meeting.
Review of work progress since previous meeting.
Field observations, problems, and conflicts.
Problems which impede Construction Schedule.
Coordination issues between Prime Contractors.

oo~
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6.  Review of off-site fabrication, delivery schedules.
7. Corrective measures and procedures to regain projected schedule.
8.  Reuvisions to Construction Schedule.

9.  Plan progress, schedule, during succeeding work period.

10.  Coordination of schedules.

11.  Review submittal schedules; expedite as required.

12.  Maintenance of quality standards.

13.  Review proposed changes for:
a.  Effect on Construction Schedule and on completion date.
b.  Effect on other contracts of the Project.

14.  Review record drawings.
15.  Other business.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 013119

PROJECT MEETINGS 013119-3



Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 Philadelphia, Pennsylvania

SECTION 013216 - CONSTRUCTION SCHEDULING

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK

A.  This Section specifies administrative and procedural requirements for schedules prepared by
each Prime Contractor.

1.2 RELATED WORK SPECIFIED ELSEWHERE

A.  Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

1.3 CONSTRUCTION SCHEDULE

A.  Each Prime Contractor shall prepare a Contractor’s Construction Schedule including all phases of
work as follows:

1. Initial Construction Schedule - Within 10 (ten) calendar days after Notice to Proceed,
submit an initial construction schedule. Break down at least by 16 Division Specification
format for General Construction and into at least 12 operations for Electrical, Plumbing, or
Mechanical Construction. This schedule must be in agreement with the time frame stated
in the Bid Proposal. Coordinate schedule with the following:

Prepurchase products.

Allowances.

Application for Payments.

Mock-ups.

Schedule of Submittals.

Schedule of Values.

o oo oo

2. Final Construction Schedule - Within 20 (twenty) calendar days after Notice to Proceed,
submit a complete detailed construction schedule showing each activity having impact
upon the timely completion of the Project. Activities shall be broken down generally similar
to the individual specification sections but not less than 20 separate operations. The
schedule shall include, but not be limited to the following:

a.  Schedule each activity with a time limit per activity not to exceed ten (10) working
days.

b.  Time frames for testing of materials.

C. Time frames for shop fabrication and delivery of all parts of the work. Identify by
specification section number and title. Coordinate with Schedule of Submittals.
Allow time for reviews, resubmissions and approval.

d.  Decision dates for selection of finishes and colors.

e.  Decision dates for selection of products specified by allowances.
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f. Deadlines for submissions of substitutions.
g. ldentification for work of mock-ups, separate phases or other logically grouped
activities.

h.  Separate network for each trade or operation.

1.4 FORMAT
A. Initial Construction Schedule - Horizontal bar chart form divided vertically by weeks.

B.  Final Construction Schedule - Horizontal bar chart form showing each trade or operation.

1.5 SCHEDULE OF SUBMITTALS

A.  Submit a preliminary Schedule of Submittals within 30 days after the Notice to Proceed. Submit
the final schedule with the final Contractor's Construction Schedule.

B.  Coordinate submittal schedule with the list of subcontracts, schedule of values, submittal register
and the Contractor’s construction schedule.

C.  Coordinate scheduling of interrelated submissions to allow for review of required data and to
avoid delays in reviewing submittals caused by lack of coordinated submission.

D.  Coordinate scheduling of submission to allow for approval of products prior to construction of
mock-up.

E.  Contractor shall estimate number of resubmissions required for each submittal based on
complexity. However, the submittal schedule in no way binds the City to approve a submittal to
meet the submittal schedule or construction schedule. Itis the contractor’s sole responsibility to
prepare acceptable submissions in a timely fashion in order to maintain schedule.

F.  Allow for City’s and Design Professional’s review of each submission and resubmission.
G.  Prepare the schedule in chronological order. Provide the following information:

Related Section number.

Submittal category.

Name of subcontractor.

Description of the part of the Work covered.
Scheduled date for the first submittal.

Scheduled date for resubmittal or resubmittals.
Scheduled date the City’s final release or approval.

Noabkwh -~

H.  Distribution - Following response to initial submittal, print and distribute copies to the City,
subcontractors, and other parties required to comply with submittal dates indicated. Post copies
in the Project meeting room and field office.
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l. When revisions are made, distribute to the same parties and post in the same locations. Delete

parties from distribution when they have completed their assigned portion of the Work and are no
longer involved in construction activities.
1.6 COORDINATION

A. Al Prime Contractors shall submit their schedules to the General Contractor.

B.  The General Contractor shall prepare an overall schedule including all trades and contracts.

C.  The City will resolve conflicts among schedules of various Prime Contractors.

D.  The General Contractor shall distribute copies of the approved final Construction Schedule to
other Prime Contractors involved.

1.7 UPDATING

A.  Updating of the final Construction Schedule and Schedule of Submittals shall be required on a
monthly basis.

B.  Show all changes occurring since previous submission of updated schedules.
C. Indicate progress of each activity, show completion dates.

D.  Include major changes in scope, activities modified since previous updating, revised projections
due to changes and other identifiable changes.

1.8 DISTRIBUTION
A.  Distribute copies of revised schedules to:

Project Coordinator.

Design Professional.

Other Prime Contractors.

Subcontractors.

Other Concerned Parties (surety, insurance, etc.).

Instruct recipients to report any inability to comply, and provide detailed explanation, with
suggested remedies.

Il o

PART 2 PRODUCTS Not Used

PART 3 EXECUTION Not Used

END OF SECTION 013216
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SECTION 013233 — CONSTRUCTION PHOTOGRAPHS

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK
A.  This Section describes photographic services provided by the General Contractor required to
record the progress of the work of all Prime Contractors.
1.2 RELATED WORK SPECIFIED ELSEWHERE
A.  Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.
1.3 SUBMITTALS

A.  Digital images - color images of each view, containing accurate camera-generated date/time
stamp embedded in image, and sufficient background image to orient view to overall site if
possible. For close-up images, include an additional photograph showing the relationship of
close-up area to overall site. Upload a copy to Unifier. Each individual photograph’s electronic
file to be named using the following naming convention using the date image was taken:

YYYY-MM-DD[space]Projectname[space](specific or general description as needed)
For example: 2023-12-28 Panati Playground wall footing

B.  Submit hard copy images within text, or attached to end of, monthly progress reports.

PART 2 - PRODUCTS

2.1 DIGITAL IMAGES

A Color

w

2 images maximum per 8.5" x 11” sheet.

C.  Minimum image size shall be 3 inches by 5 inches.

o

|dentify each image listing:

1. Name of project.

2. Orientation of view.

3. Date and time stamp automatically recorded by camera within image.
4, Name and address of photographer.
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PART 3 - EXECUTION

3.1 DIGITAL IMAGES (ELECTRONIC FILES)

A.  Take 30 initial photographs and 30 photographs (minimum) once monthly from points designated
by the Project Coordinator, for the length of the Contract. First photographs shall be taken prior
to start of construction. Include additional images as needed to memorialize key stages in
construction process.

B.  Take photographs of installed subsurface features— especially underground utility locations —
prior to backfilling or covering over, clearly showing orientation to overall site.

END OF SECTION 013233
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SECTION 013330 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

DESCRIPTION OF WORK

This Section describes each Prime Contractor's administrative and procedural requirements for
submission of shop drawings, product data, samples and other required information.

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

Submittal Schedule specified in Construction Scheduling, Section 013216.

WORK WITHOUT APPROVED SUBMITTALS

City may withhold payment for the value of Work installed without first obtaining approved
submittals, when submittal is required by individual specification sections. Refer to section
012900 “Payment Procedures”.

SHOP DRAWINGS

Shop drawings are Contractor's or subcontractor's Drawings made specifically for this Project, for
use in fabrication and installation.

Shop drawings must show sufficient data including layout, fabrication and erection details to
establish evidence of conformance with design concept and compliance with the Contract
Documents. Shop drawings must show relationships with adjacent construction.

Do not use reproductions of Contract Drawings as Shop Drawings unless specifically permitted in
the Contract Documents.

Identify details by reference to sheet and detail numbers shown on Contract Drawings and by
reference to paragraphs and specification section.

Orient Shop Drawings in same manner as drawings.
Manufacturer's Standard Schematic Drawings

1. Modify drawings to delete information that is not applicable to Project. Drawings showing
information which is not applicable or unaltered standard drawings shall be returned
without review.

2. Add supplemental information applicable to Project.
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1.5 PRODUCT DATA
A.  Manufacturer's Catalog Sheets, Brochures, Diagrams, Schedules, Performance Charts,
lllustrations and Other Standard Descriptive Data.
B.  Clearly mark each copy to identify materials, products or models applicable to this Project.
Submittals not marked shall be returned without review.
C.  Show colors when required for evaluation, record or other purpose. Where product data is
printed in color, submit all copies in original colors as published.
D.  Show dimensions and clearances required.
E.  Show performance, characteristics and capacities.
F.  Show wiring and piping diagrams, and controls.
G.  Show by reference to paragraphs and specification section.
1.6 SAMPLES
A.  Samples: Actual samples of products proposed for use. Samples must be of sufficient size and
quantity to clearly illustrate:
1. Functional characteristics of product or material, with integrally related parts and
attachment devices.
2. Full'range of color, texture and patterns.
1.7 FIELD SAMPLES AND MOCKUPS
A.  Erect at project site in location as directed.
B.  Construct each sample or mock-up complete, including work of all trades required in the finished
work.
C.  Remove mockup at conclusion of work or when directed by City.
1.8 COORDINATION
A.  Coordinate preparation and processing of submittals with performance of construction activities.
Transmit each submittal sufficiently in advance of performance of related construction activities to
avoid delay.
B.  Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals and

related activities that require sequential activity.
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C.  Coordinate transmittal of different types of submittals for related elements of the Work so
processing will not be delayed by the need to review submittals concurrently for coordination.

D.  The City reserves the right to withhold action on a submittal requiring coordination with other
submittals until related submittals are received.

E.  When mock-ups are required, submittals for all products used in mock-up shall be coordinated
with schedule for mock-up construction.

1.9 SUBMISSION REQUIREMENTS
A.  Comply with Schedule of Submittals.

B.  Accompany each submission with a transmittal indicating project name, location, City’s project
number, referenced specification number, submission number, date, item submitted, Contractor’s
name, Sub-contractor, supplier or manufacturer.

1. Transmittal shall include Contractors certification that information complies with Contract
Documents.
2. Indicate on transmittal or on submittal deviations from Contract Documents requirements.

C.  Copies

1. Submit two (2) prints of each shop drawing.
Submit five (5) copies of product data. One (1) copy will be retained by Design
Professional.

3. For sample selections, submit one (1) set. For sample approval, submit three (3) sets.
The Design Professional will retain one (1) set.

D.  Where product data is printed in color and requires color for evaluation, record, or other purpose,
all copies submitted shall be in original colors as published.

E.  Inaddition to information required on the transmittal, submittals shall include:

Relation to adjacent structure or materials.

Field dimensions, clearly identified as such.

Finishes.

Shipping and operating weights

Gauges, fastenings, reinforcements, welding details.

Applicable standards, such as ASTM or Federal Specification numbers.
A blank space, 3 inches by 10 inches for action stamp.

No gk wh =

F.  Contractor's Review:
1. Contractor shall review each submittal and indicate approval with a stamp, dated, initialed

and/or signed. Review shall include but not be limited to; verification of field
measurements, coordination with all trades involved and compliance with Contract
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Documents. The Contractor shall not be relieved of responsibility for any deviation from
the requirements of the Contract Documents by the City’s or Design Professional's action
on submittals unless the Contractor has given specific notice of deviation at the time of
submission and written approval of the specific deviation is given. The Contractor shall not
be relieved from responsibility for errors or omissions in submittals by the City’s or Design
Professional's approval thereof.

2. If Contractor does not review submittals and provide the signed approval stamp before
sending them to the Design Professional, they will be returned unchecked.

1.10 SUBMISSION ROUTING

A.  Forward submittal direct to Design Professional and fax copy of transmittal letter to Project
Coordinator.

B.  Design Professional will forward Submittals marked as “Approved” or “Approved as Noted” to
Project Coordinator.

C.  Design Professional will forward Submittals marked as “Revise and Resubmit” or “Rejected” back
to Contractor and will fax copy of transmittal to Project Coordinator.

D.  Project Coordinator will forward Submittals back to Contractor and will fax copy of transmittal to
Design Professional.

1.11 DESIGN PROFESSIONAL'S DUTIES
A.  Review submittals within 10 working days of receipt.

B.  Review for conformance to design concept of Project and for compliance with information given in
Contract Documents. Review of separate item does not constitute review of an assembly in
which item functions.

C.  Affix stamp and initials or signature certifying to review of submittal.

D.  Design Professional's action on submittals will result in the making of one of the following
notations with related meanings:

1. APPROVED: The work involved may proceed, and no further submission is required.
APPROVED AS NOTED: The work involved may proceed incorporating comments.
Annotations do not authorize changes to Contract Sum.

3. REVISE AND RESUBMIT: The work involved may not proceed. Submittal must be
corrected and resubmitted.

4. REJECTED: The submittal is not in accordance with the Contract Documents, and a
completely new submittal is required.
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E.  Inthe event any comment made to the Submittal results in a claim for a change in the Contract,
the Project Coordinator shall be notified immediately and fabrication may not be undertaken until
contract modification procedures are completed.

1.12 CITY’S RESPONSIBILITY
A.  Review submittals within 5 working days of receipt.

B.  Review for compliance Contract Documents. Review of separate item does not constitute review
of an assembly in which item functions.

C.  Affix stamp and initials or signature certifying to review of submittal.

D.  City's action on submittals will result in the making of one of the following notations with related
meanings:

1. NO EXCEPTION TAKEN: The work involved may proceed, and no further submission is
required.

2. MAKE CORRECTIONS NOTED, RESUBMISSION NOT REQUIRED: The work involved
may proceed by incorporating comments. Annotations do not authorize changes to
Contract Sum.

3. REVISE AND RESUBMIT: The work involved may not proceed. Submittal must be
corrected and resubmitted.

4. SUBMIT SPECIFIED ITEM: Substitution of specified item not permitted.

5. REJECTED: The work involved may not proceed. Submittal must be resubmitted.

113 RESUBMISSION REQUIREMENTS
A. ldentification of Changes - Clearly identify changes made from the initial submittal other than

those requested by the Design Professional. The Design Professional will review only those
changes requested and those identified by the Contractor.

1.14 DISTRIBUTION OF APPROVED SUBMITTALS

A.  Contractor shall reproduce and distribute copies of submittals having the Design Professional's
and City’s stamp ("Approved" or "Approved as Noted") as required to coordinate and complete
the Work and to records documents file.

1.15 SUBSTITUTIONS

A.  Substitutions submitted as a shop drawing, product data or sample will be returned without
action.

PART 2 - PRODUCTS
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2.1 ACTION SUBMITTALS

A Steel Products Procurement Act:

1.

2.

Submit certifications including, but not limited to, invoices, bills of lading, mill certifications,
and other certifications required to verify compliance with the Act.

Contractors shall be aware that this Project is the recipient of the Redevelopment
Assistance Capital Program (RACP) Grant as administered by the Commonwealth of
Pennsylvania Office of the Budget (OB). The RACP Grant requires the Project to
demonstrate compliance with the Steel Products Procurement Act (SPPA) via the
submission of steel certifications for structural steel and for non-structural Steel by way of
submission of steel certifications, and/or ST forms, and/or Department of General Services
(DGS) Exempt Machinery and Equipment Steel Products List. Submission of steel mill
certifications to demonstrate compliance with the steel requirements for structural steel will
also be required. Contractors are hereby notified that the Office of the Budget (OB) cannot
grant waivers to the SPPA unless the terms of the law change. All Contractors must
comply with the SPPA.

a.  RACP Policy for Compliance with the Steel Products Procurement Act:

1) Structural Steel Products:
a)  Pursuant to the SPPA, OB will require a mill certificate containing the
statement “milled, melted, and manufactured in the USA” for all
structural steel products used on RACP projects.

2)  Non-Structural Steel Products:

a)  Pursuant to the SPPA, the OB will require, either, a mill certificate
containing the statement “milled, melted, and manufactured in the
USA,” or the appropriate ST form, or an Exemption Request to utilize
the DGS current years’ Final List of Exempt Machinery and Equipment
Steel Products, included in these documents as Section 013300D, to
demonstrate compliance associated with the non-structural steel
products used on RACP projects. Included ST forms for Contractor use
are as follows:

b)  Section 013300A, Form ST-2, Steel Origin Certification: Non-
identifiable, Non-Structural Steel

c)  Section 013300B, Form ST-3, 75% U.S. Manufacture Certification

d)  Section 013300C, Form ST-4, Not Domestically Manufactured — Prime
Contractor

e)  and Section 013300D, 2023 List of Exempt Machinery and Equipment
Steel Products

f) Recycled products, melted from previously used steel, are acceptable,
providing that adequate documentation from the supplier has been
furnished. The supplier shall certify that the recycled steel product was
produced in the USA.

g)  The burden of proof for all non-structural steel products not produced
domestically in sufficient quantities is the Prime Contractor’s
responsibility to provide.
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END OF SECTION 013330

SUBMITTAL PROCEDURES

Vincent G. Panati Playground
Philadelphia, Pennsylvania

Please be aware that the acceptance of ST forms by the OB is
contingent upon the form being fully filled-in and compliant with the
submission guidelines for steel certifications for DGS projects.

A non-structural steel exemption request for steel products that do not
appear on the 2023 List of Exempt Machinery and Equipment Steel
Products must be submitted in the following manner:

On company letterhead.

Dated and signed by appropriate company official. No notarization is
necessary.

Provide a list of all machinery and equipment that the Contractor is
requesting to have exempted from ST-4 documentation.

All items listed on RACP Exemption Request letter must clearly match-
up to an item on the appropriate year's “Exemption List” and the
Exemption List year should be notated for each item.

Exemption Request shall be remitted to the Construction Manager who
will then submit to the OB for review and approval.

Any questions regarding the exemption request submission and/or
compliance with the SPPA may be submitted to the OB, to the
attention of Scott Bowman at Scotbowman@pa.gov with a copy to the
Construction Manager.
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SECTION 013513.18 — SPECIAL REQUIREMENTS FOR WORK WITHIN THE PHILADELPHIA PARKS &
RECREATION SYSTEM

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

DESCRIPTION OF WORK

This section describes special administrative and procedural requirements for all contractors,
subcontractors and their employees performing work within the Philadelphia Parks & Recreation
System under the jurisdiction of Philadelphia Parks & Recreation.

DEFINITIONS

“Park Authorities” or “proper authorization” shall mean the Park Engineer or Project Manager
unless specified otherwise.

“Personnel” shall mean all employees or related staff or associates of the contractors,
subcontractors, suppliers, delivery services, consultants, testing or inspection agencies, or other
group performing work or services required for completion of this contract.

ADMINISTRATION REQUIREMENTS

All Contractors must complete an Application for Permit (a form of which is attached to the end of
this section). This Permit Application must be submitted to the Park Engineer and approved
before the start of any work on Park property.

All' work is to be coordinated with the Park Engineer or designated representative to minimize
disruption to the Parks & Recreation's daily operations, programs, and special events.
ACCESS, STAGING, STORAGE AND PROPOSED WORK

All Contractors” must provide a Logistic Plan including access, staging, storage and the proposed
work to be reviewed and approved by the Park Engineer.

No parking of any vehicles or equipment on grass areas.

Trees within proximity of work, plant materials, and historic features are to be protected from
injury.

Advise the Park Engineer of any hazardous materials proposed and provide all Material Safety
Data Sheets for such materials.

Truck tires to be free from mud when leaving work site. All truck and debris containers must be
covered tightly to prevent dust and spillage.

SPECIAL REQUIREMENTS FOR WORK WITHIN THE PHILADELPHIA PARKS & RECREATION

SYSTEM
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1.5 PERSONNEL ACTIVITY

A.  The following items are prohibited from being brought into the Park areas and construction sites, any
violation of these regulations may result in default of contract and may additionally be subject to
prosecution:

1. Alcoholic beverages and drugs.

2. Explosives and firearms.

3. Inflammable material except as required for performance of work (with prior Parks &
Recreation approval).

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013513.18
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T TEOFFTICATION
| PHILADELPHIA PHILADELPHIA PARKS & RECREATION
{ PARKS&RECREATION ONE PARKWAY BUILDING, 10TH FLOOR
1515 ARCH STREET
APPLICATION FOR PERMIT PHILADELPHIA, PA. 19102
APPLICATION FOR PERMIT TO:
DERECT FPOLES Subiit pians, T requited. DCONTRACTUAL WORK ON PRIVATE PROJECT (A diacent o Park)
iFtempony, siate when
[CJremove PoLEs PRSI B a0 [resT BORNG
Oravune CJoumring Orruck WCVERENT DRCARIHOROE  vigin
[CJCONTRACTUAL WORK IN PARK otHER:
TAME OF COMPANY TECEPHONE PRINCIPAL T0 CONTACT
OORE EAT FERSON N CHARGE OF CPERATTON
TOCATION TSoECiTy Job Sie)
ITENGTH GF TTHME 10 COMPLETE (GIVE JENGed Commplenon azte)

WWORK TO BE PERFORMED T=Ive delalls, 1T Clty Contract, glve Number and ome)

EQUIPMENT T BE USED (Give loaded and tare weighis)

DO NOT WRITE BELOW - THIS AREA FOR PHILADECWEA PARKS & REC, ION USE
[CJPERMIT DISAPPROVED, REASON:
[CIPERMIT APPROVED: This permit is issued to the company for i s s stated in the application above with the

Additional Notes Belovs: Permittee, intending to be llegally bound, agrees to comply with the attached provisisons.

TO: Roger § Tenant Jr, Park Manager, Philagelphia Parks and Recreation

Cc:

following qualifications and conditions
1. Permitis not valid for use by pany unless listed below:
2. This permit is cancelled if any company uses it for purposes other than herein specified.

3. PP&Rreserves the right to with
unsatisfactory man

4, Pemmittee willimme

arly mark all well caps.
| repair all damage that occurs in connection with Permittee's work.

shall post signage for pedestrians stating that site is a work area, closed to pedestrians.
14. Once excavation site is filled and tamped, Permittee shall place stakes and caution tape around it.
INSURANCE: Permitee must submit with this application a "Certificate of Insurance” that lists the City of Philadelphia as additionally

insured and that complies with the attached insurance requirements.

KEEP THIS PERMIT ON SITE AND WITH EACH VEHICLE AT ALL TIMES

Permittee shall cause each of its Contractors to comply with this Pemmit, including the attached provisions.
A Viclation of this Permit by any of Permittee's contractors is deemed a violation of this Permit by Permittee.
This Permit is effective on date stated beneath the signature of the Park Manager ( the " Effective Date").

TDate)

PPRrevised 08 03 2016

SPECIAL REQUIREMENTS FOR WORK WITHIN THE PHILADELPHIA PARKS & RECREATION

SYSTEM
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SECTION 014100 — CODES, REGULATIONS AND STANDARDS

PART 1 -

1.1

1.2

1.3

1.4

GENERAL

DESCRIPTION OF WORK

This Section describes each Prime Contractor’s responsibilities regarding codes, regulations and
standards included in the Contract Documents by reference.

RELATED REQUIREMENTS

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections. All technical sections.

APPLICABLE CODES AND REGULATIONS

The following codes and regulations are applicable to the project. The list does not represent all
codes, regulations and standards:

1. The Philadelphia Building Construction and Occupancy Code
The Philadelphia Administrative Code

The Philadelphia Building Code

The Philadelphia Electrical Code

The Philadelphia Fire Prevention Code

The Philadelphia Mechanical Code

The Philadelphia Plumbing Code

The Philadelphia Property Management Code

@ oo0 o

The City of Philadelphia Zoning Code
2018 International Building Code
2018 International Mechanical Code
2018 International Fire Code

2018 International Plumbing Code
2017 National Electrical Code

2018 International Energy Code
Americans with Disabilities Act, Title Il
0. ICC/ANSI A117.1-2017

SOXNO A WN

It is not the intent of the Contract Documents to conflict with any Code, or Regulation. Report any
conflicts to Design Professional for clarification.

REFERENCED STANDARDS
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A

1.5

For products or workmanship specified by association, trade, or Federal Standards, comply with
requirements of the standard, except when more rigid requirements are specified or are required
by applicable codes or intended use.

The referenced standards shall have the same force and effect as if bound or copied directly into
the Contract Documents to the extent referenced. Such standards are made a part of the
Contract Documents by reference.

Should specified reference standards conflict with Contract Documents, request clarification from
Design Professional before proceeding but generally the more stringent requirement shall apply.
In the absence of specific instructions in the specifications, materials, products, equipment, and
their installation shall conform to the applicable codes, regulations and standards specified
herein.

The contractual relationship of the parties to the Contract shall not be altered from the Contract
Documents by mention or inference otherwise in any referenced document.

Dates of codes, regulations and standards specified shall be the latest date prior to the date of
issue of this Project Manual, except where, prior to the date of issue of this Project Manual,
modified or otherwise directed by the applicable codes and their supplements and amendments
adopted by the code authorities having jurisdiction.

Each entity engaged in construction of the Project shall be familiar with industry standards
applicable to its construction activity. If unfamiliar, obtain copies and review with all workers.
Obtain copies of standards when required by individual specification sections. Maintain copy at
job site until Substantial Completion.

ASSOCIATIONS, INSTITUTIONS AND SOCIETIES

Associations, Institutions, and Societies and their abbreviations if any, appearing in the Project
Manual or elsewhere in the Contract Documents, shall be as generally recognized in the industry.
Refer to the “Encyclopedia of Associations” published by Gale Research Company for
abbreviations, addresses and phone numbers.

PART 2- PRODUCTS (Not Used)

PART 3- PRODUCTS (Not Used)

END OF SECTION 014100
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SECTION 014516.13 - CONTRACTOR’S QUALITY CONTROL

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

DESCRIPTION OF WORK
This section describes each Prime Contractor’s requirements for quality assurance including:

Control of installation
Tolerances

Mockups

Inspection and Testing services
Manufacturer’s field services

SANE I o

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

Each technical section required for materials and products in mockup

Each technical section requiring independent inspection and testing.

QUALITY ASSURANCE - CONTROL OF INSTALLATION

Each Prime Contractor is responsible to deliver Work of quality specified regardless Contractor’s
sub-contracting or purchasing arrangements.

Monitor quality control over suppliers, manufacturer’s products, services, site conditions and
workmanship to produce Work of specified quality.

Comply with manufacturers written instructions, including preparation and each step in sequence.

1. Should manufacturer instructions differ from Contract Documents, request clarification but
assume the more stringent will apply.

Comply with specified standards as minimum quality for the Work except where more stringent
tolerances, codes or specified requirements indicate higher standards or more precise
workmanship.

Perform work by persons qualified to produce workmanship of specified quality.

TOLERANCES

CONTRACTOR’S QUALITY CONTROL 014516.13 - 1



Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 Philadelphia, Pennsylvania

A.  Monitor tolerance control of installed products to produce acceptable Work. Do not allow
tolerances to accumulate.

B.  Comply with manufacturers written tolerances.

1. Should manufacturer tolerances differ from Contract Documents, request clarification but
assume the more stringent will apply.

C.  Adjust products to appropriate dimensions; position before securing products in place.

1.5 INSPECTION AND TESTING SERVICES

A.  Each Prime Contractor shall retain independent inspection and testing services when required by
individual specification sections or by building code authority.

B.  The independent agency shall perform inspection and testing services on and off site as required
by individual specification sections and as required to comply with requirements of the building
code authority.

C.  Independent agency shall submit reports to Prime Contractor and direct to City indicating
compliance or non-compliance. Notify City the same day of non-compliance.

D.  Cooperate with independent agency; furnish samples, mix designs, equipment, tools, storage,
safe access, and assistance by incidental labor.

E.  Inspection and testing does not relieve Contractor to perform Work to contract requirements.
F.  Retesting required because of non-conformance to specified requirements shall be performed by
the original agency at no additional cost to City.
1.6 MANUFACTURERS FIELD SERVICES

A.  When specified in individual specification sections, require manufacturer to provide qualified
technical staff personnel to observe site conditions, quality of workmanship, start-up or training of
City personnel as specified.

B.  Technical staff shall not be the local sales staff or independent manufacturers sales
representatives.

C.  Manufacturers technical representative shall submit written reports of findings to Contractor and
direct to City. Notify City the same day of non-compliance

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

CONTRACTOR’S QUALITY CONTROL 014516.13 - 2



Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 Philadelphia, Pennsylvania

SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1

A

1.2

A

B.

1.3

A

1.4

A

DESCRIPTION OF WORK

This Section describes each Prime Contractor’s construction facilities and services required for
performance of the Work but not a permanent part of the finished construction. Included are
temporary utilities, temporary construction and support facilities and security and protection
services.

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

Environmental Controls: Division 1.

SUBMITTALS

Submit reports of tests, inspection, meter readings and similar procedures performed on
temporary utilities.

INSPECTION

Arrange for authorities having jurisdiction to inspect and test each temporary utility before use.
Obtain required certificates and permits.

PART 2 - PRODUCTS

2.1

A

TEMPORARY MATERIALS

Materials may be new or used, but must be adequate in capacity for the required usage and must
not violate requirements of applicable codes and standards. Generally, temporary materials shall
comply with related specification sections for materials to be incorporated into final work.

PART 3 - EXECUTION

3.1

TEMPORARY UTILITIES
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A. Provide temporary utilities including water, drainage, electrical power, communications, lighting,
and steam where applicable.

B.  Contractor shall pay all costs associated with temporary utilities.

3.2 TEMPORARY ELECTRICITY

A.  Provide electrical service adequate for work of all trades, and terminate in fused safety switch
and circuit breaker distribution panels.

B.  Forwelding at site or electrical requirements beyond the capacity of temporary system, supply
generator, fuel, maintenance, and other incidentals required.

3.3 TEMPORARY LIGHTING

A.  Provide temporary lighting required for construction operations.

B.  Provide temporary lighting for exterior staging and storage areas for security purposes.

C.  Provide temporary lighting in interior work areas after dark for security purposes.

D.  Provide temporary lighting or temporary power to existing site lighting outside of construction site
boundaries as needed for security purposes when panels have been disconnected in the course
of the work.

3.4 HEATING AND VENTILATING

A.  Provide temporary heat as required for construction operations. Temporary sources of heat shall
be direct vented and thermostatically controlled. Open flame devices or solid fuels are not
allowed.

B.  Provide forced ventilation by portions of the permanent system or by portable units, to cure
materials, to disperse humidity, and to prevent accumulations of dust, fumes, vapors, or gases.
Provide ductwork with temporary filters to prevent the broadcasting of dust and debris.

C.  Inoccupied facilities, while performing operations that generate fumes or dust, provide both fresh
air intake and fan powered ventilation to control spread of fumes or dust to occupied areas of the
building.

3.5 TEMPORARY TELEPHONE
A.  City telephones on-site may not be used by Contractors.
3.6 TEMPORARY WATER SUPPLY
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A.  Provide temporary water service of adequate size as required for fire protection and construction
operations.
B.  Provide drinking water, paper cups, and waste receptacles for personnel.
3.7 SANITARY FACILITIES
A.  Provide sanitary facilities according to law at locations approved by the City. Provide privacy
enclosures, toilet paper, waste receptacles, and periodic janitorial services.
B.  Enforce use of sanitary facilities. Evidence to the contrary shall require removal, disinfecting, and
reconstruction of defaced work or landscape.
C.  The use of the Owner's toilet facilities by construction personnel will not be permitted.
3.8 FIRE PROTECTION
A.  Provide temporary fire protection and portable fire extinguishers according to law.
3.9 CONSTRUCTION AIDS
A.  Provide construction aids required for execution of the work, including scaffolds, staging, ladders,
stairs, ramps, runways, platforms, railings, hoists, cranes, chutes, and other facilities and
equipment.
B.  Provide and operate drainage and pumping equipment; maintain excavations and site free of
standing water. Coordinate with Division 2.
3.10 STAIRS AND ELEVATORS
A.  Designated existing stairs may be used by Construction personnel.
3.1 BARRIERS
A.  Provide barriers to prevent unauthorized entry to construction areas to allow for City’s use of site,
and to protect existing facilities and adjacent properties from damage from construction and
demolition operations.
B.  Protect non-owned vehicular traffic, stored materials, site, and structures from damage.
3.12 FENCING
A.  Construction - Commercial grade chain link fence.
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B.  Provide 6 foot high (min.) fence around construction site; equip with vehicular gates with locks.

3.13 EXTERIOR ENCLOSURES

A.  Provide temporary weather tight closure of exterior openings to accommodate acceptable
working conditions and protection for Products, to allow for temporary heating and maintenance
of required ambient temperatures identified in individual specification sections, and to prevent
entry of unauthorized persons. Provide access doors with self-closing hardware and locks.

B. Provide temporary tarps or other protection to roofs made open to weather by construction
operations.

3.14 INTERIOR ENCLOSURES

A.  Provide temporary partitions to separate work areas from City occupied areas, to prevent
penetration of dust and moisture into City occupied areas, to prevent damage to existing
materials and equipment and as indicated.

B.  Construction - Steel stud framing and gypsum board with closed joints and sealed edges at
intersections with existing surfaces.
3.15 PROTECTION OF INSTALLED WORK

A.  Protect installed Work and provide special protection where specified in individual specification
sections.

B.  Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

C.  Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement of
heavy objects, by covering with durable sheet materials.

D.  Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is necessary,
obtain recommendations for protection from waterproofing or roofing material manufacturer.

E.  Prohibit traffic from landscaped areas.

3.16 SITE SECURITY

A.  The City assumes no responsibility for loss, theft, or damage to the work, tools, equipment, and
construction. In the instance of any such loss, theft, or damage, the Contractor shall be
responsible to renew, restore, or remedy the work, tools, equipment, and construction in
accordance with requirements of the Contract Documents without additional cost to the City.

B.  The Contractor, at his own cost, may provide watchman services, and other means of site
security covering the areas outside of construction (if any).
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C.  Site parked equipment, operable machinery, and hazardous parts of the new construction subject
to mischief and accidental operation, shall be inaccessible, locked, or otherwise made inoperable
when left unattended.

D.  Liability - The City is not responsible for damage, liability, theft, casualty, or other hazard to the
automobiles or other vehicles, nor to injury including death to occupants of automobiles or other
vehicles on the City's property. Provide signs to this effect in the designated parking area.

3.17 ACCESS ROADS AND PARKING AREAS
A. Access Roads

1. Use existing roads on Site for access. Protect roads from damage from extra heavy
loading by use of timbers or other approved means.

B.  Parking Areas

1. City will permit parking of automobiles belonging to workmen, Design Professional,
Consultants, and other visitors having business on-site along West Lippincott Street.
2. No parking of any vehicles or equipment on grass areas.

3.18 PROJECT SIGN

A.  Provide project identification sign, and temporary information and direction signs as required and
approved. See Specification section 015800 for requirements.

3.19 TERMINATION AND REMOVAL

A.  Remove each temporary facility when the need has ended, or when replaced by authorized use
of a permanent facility, but no later than Substantial Completion. Complete or restore permanent
construction that may have been delayed because of interference with the temporary facility.
Repair damaged Work, clean exposed surfaces and replace construction that cannot be
satisfactorily repaired.

B.  Materials and facilities that constitute temporary facilities are property of the Contractor

C.  Remove temporary paving that is not intended for or acceptable for integration into permanent
paving. Where the area is intended for landscape development, remove soil and aggregate fill
that does not comply with requirements for fill or subsoil in the area. Remove materials
contaminated with road oil, asphalt and other petrochemical compounds, and other substances
which might impair growth of plant materials or lawns. Repair or replace street paving, curbs and
sidewalks at the temporary entrances, as required by the governing authority.

3.20 CONTRACTOR PARKING AND CONSTRUCTION LOGISTICS
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The City Streets Department will look favorably upon partial closure of the right of way adjacent
to the site for use as part of construction logistics during the period of construction. The
Contractor will be responsible for the preparation of any required permit applications for street
closure. Any and all damage to the public right of way outside of the project’s limit of disturbance
as part of construction activities will be repaired at no cost to the job.

END OF SECTION 015000
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SECTION 015719 — ENVIRONMENTAL CONTROLS

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

ENVIRONMENTAL CONTROLS

DESCRIPTION OF WORK

This Section describes each Prime Contractors requirement for protection of the atmosphere,
waterways, groundwater, plants, animal habitats, soils, etc., both on and off site.

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

Earthwork in Division 2.

REGULATORY AGENCIES AND CODES
Comply with the following in accordance with Division 1:

1. United States Department of Agriculture (USDA)

2. Urban Hydrology for Small Watersheds, Technical Release No. 55, Engineering Division,
Soil Conservation Service.

3. National Engineering Handbooks, Section 4 (Hydrology); Section 5 (Hydraulics); Section
16 (Drainage), Soil Conservation Service.

4. City of Philadelphia

DEFINITIONS

Sediment - Soil that has been eroded and transported by runoff water.

Degradable Debris - Debris which can undergo biodegradation or combustion, or which can be
dissolved in or suspended by water.

Nondegradable Debris - Inorganic debris which will not disintegrate nor dissolve when exposed to
moisture or water.

Chemicals - Petroleum or cementitious products, bituminous materials, salts, acids, alkalis,
herbicides and pesticides.

Waste - Sewage, including domestic sanitary sewage, garbage, and trash.
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PART 2 - PRODUCTS

2.1

A

B.

C.

D.

MATERIALS

Compost Sock: 5mil photo-degradable HDPE fabric, in-filled with weed-free, well-decomposed
organic compost. Fabric sock “Siltsoxx” as manufactured by MCS Inc. (www.mcsnjinc.ocm) or
approved equal.

Silt Fences: Three (3) foot wide fabric designed to filter sediment, as manufactured by Mirafi, Inc.
Amoco, or Exxon.

Earth Stabilizer: Rye grass seed, hay, straw mulch, chemical stabilizer, or other devices
approved by the environmental protection agency having jurisdiction and by the Design
Professional.

RipRap: Sizes as shown on drawings.

PART 3 - EXECUTION

3.1

A

B.

3.2

A

B.

C.

3.3

A

GENERAL

Establish and enforce ecological preservation measures which will avoid pollution of the
atmosphere, waterways, groundwater, plants, soils, animal habitats, landfills, wetlands, the site,
adjacent sites, roadways, etc.

Prevent spilling of chemicals or waste. Provide emergency plans and methods for abatement of
accidental spills of toxic substances.
SEDIMENT CONTROL

Until permanent work establishes sediment control, provide temporary control, using vegetative
cover with seeding, mulch, and binder within [ten (10)] days after completion of grading of any
given area.

As a temporary measure, provide silt fences, arranged along the toe of surface drainage ways
and inlets, in such a manner that water will pass through the silt fences and filter the sediment.
Embed silt fence in ground 6 inches deep and anchor to the ground with posts, as shown on the
drawings. Replace silt fences when they become clogged and ineffective.

During pipe laying work, prevent silt from entering the piping systems by use of hay bales, silt
fence, temporary closures of pipe ends, or other means as best suited to the conditions.

CONTROLS DURING EARTH MOVING

Perform earth moving in phases to minimize the area and extent of exposed land.
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B.

34

3.5

3.6

Control the rate of water runoff by diversion ditches, benches, berms, and other earth-formed
shaping so that the rate of flow is retarded and silting shall be minimized. Reshape and restore
conditions showing evidence of earth erosion.

DUST CONTROL

Keep dust down at all times, including non-working days, weekends, and holidays. Wet down or
treat disturbed soil with dust suppressers as required and approved.

Do not leave areas of disturbed earth unworked for long periods of time. Provide temporary or
permanent earth stabilization promptly.

In sandblasting operations, confine the dust.
Use wet-cutting methods for cutting concrete, asphalt, and masonry.

Do not shake out bags containing dust-causing substances.

NOISE CONTROL

Provide mufflers on internal combustion engine equipment. Maximum noise level shall be 90 dbA
at 50 feet.

Where blasting is permitted, special permit and other requirements of the governing authorities
regarding blasting shall govern.

Limit hours of operation of noisy construction to limits set by City ordinance.

DISPOSAL OF DEBRIS, CHEMICALS AND WASTE
Legally dispose of debris, chemicals, and waste off the site

Collect and contain materials before disposal in orderly fashion and by means which prevent
contamination of air, water and soil.

Store chemicals in watertight containers.

Do not burn materials on the site.

TRUCKS
Dump trucks shall be tarpaulin-covered so that spillage does not occur.

Provide a gravel surfaced truck wheel washing area at entrances. Clean all truck wheels of mud
and debris before the trucks leave the site.

ENVIRONMENTAL CONTROLS 015719 -3



Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 Philadelphia, Pennsylvania

3.8 MAINTENANCE AND TERMINATION
A.  Maintain in working order environmental protection measures until they are no longer required.
B.  Terminate environmental control measures when there is no longer a threat of pollution. Remove

temporary control measures. Complete or, if necessary, restore permanent construction that may
have been delayed or damaged because of interference with environmental controls.

END OF SECTION 015719
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SECTION 015800 — PROJECT IDENTIFICATION AND SIGNS

PART 1 - GENERAL

1.1

1.2

14

1.5

DESCRIPTION OF WORK

Requirements include the following which shall be provided by the Contractor for General
Construction:

Furnish, install and maintain project identification sign.
Provide temporary on-site information signs to identify Owner’s temporary relocation.
Remove signs on completion of construction.

Allow no other signs to be displayed without approval of owner.

RELATED REQUIREMENTS
Section 011100 — Summary of Work
Section 015000 — Temporary Facilities and Controls

Section 0151719 — Environmental Controls

PROJECT IDENTIFICATION SIGN

Two (2) digitally printed signs, not less than 4 feet x 8 feet, with graphic content as shown on sample
exhibit (1) on the next page of this section.

Erect/Fasten on the site at location shown on drawing or as directed by the owner.

INFORMATIONAL SIGNS

Provide at all public entrances, stairways and temporary gates digitally printed signs with lettering
indicating Owner’s relocated address. Each sign to be 3 feet by 3 feet and up to 100 letters, with graphic
content as shown on sample exhibit (2) on the next page of this section. Allow for a total of eight [8] signs.
Erect/Install at appropriate locations to provide required information. Coordinate location with
owner/owner’s representative.

QUALITY ASSURANCE

Digital Sign Printer: Professional experience in type of work required.

Finishes: Adequate to resist weathering and fading for scheduled construction period.
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PART 2 - PRODUCTS

2.1 SIGN MATERIALS

A. Sign surfaces: Dibond material (aluminum sheets with plastic core).
1. Thickness: at least 3 millimeters

B. Hardware used to secure sign: Galvanized bolts with plastic fasteners.

PART 3 - EXECUTION

3.1 PROJECT IDENTIFICATION SIGN
A. Sign should be printed/manufactured with style, sizes and colors shown on exhibit attached on page 3 of
this section.
3.2 INFORMATION SIGNS

A. Signs should be printed/manufactured in style, sizes and colors as shown in Exhibit 2

B. Install at a height for optimum visibility, on ground-mounted poles or attached to temporary structural
surfaces.

3.3 MAINTENANCE
A Maintain signs, fasteners, and hardware in a neat, clean condition; repair damaged sign if needed.

B. Relocate informational signs as required by progress of work.

3.4 REMOVAL

A. Remove signs, supports, fasteners at completion of project.

END OF SECTION 015800
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Sample — Exhibit1- PROJECT IDENTIFICATION SIGN

Note for Sample - Exhibit 1 —
City of Philadelphia and City Council logos are on ALL signs.

The following logos are dependent on project delivery and Owner (see below).

e PPR-only when site is a PPR site.

e FLP -only when site is a FLP site.

e PPRJ/FLP - need to show both when a co-located site exists.

e PHDC - logo used when project is being bid through PRA.

e Project User -logo used when project is bid through a Project User

Vincent G. Panati Playground
Philadelphia, Pennsylvania

e Funders - It may be required for funder logos to be included on the project sign. This will be at the

direction of Rebuild.

PROJECT IDENTIFICATION AND SIGNS
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Sample — Exhibit 2 - INFORMATION SIGNS (PPR & FLP)

Note for Sample - Exhibit 2
¢ PPR Info Sign - QR code to direct to the Rebuild.Phila.gov website
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SECTION 016001 — PRODUCTS AND MATERIALS

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

DESCRIPTION OF WORK

This Section describes administrative procedures regarding each Prime Contractor’s selection of
products, materials, and equipment required for the completion of the Work. Requirements for
handling, storing and installing products are also included.

RELATED REQUIREMENTS SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

DEFINITIONS

Definitions used in this Article are not intended to change the meaning of other terms used in the
Contract Documents, such as “specialties”, “structure”, “finishes”, “accessories”, and similar
terms. Such terms are self-explanatory and have well-recognized meanings in the construction

industry.

“Products” are items purchased for incorporation in the Work, whether purchased for the Project
or taken from previously purchased stock. The term “product” includes the terms “material”,

LI 11

“‘equipment”, “system”, and terms of similar intent.

“Named Products” are items identified by manufacturer's product name, including make or model
designation, indicated in the manufacturer’s published product literature.

“Materials” are products that are substantially shaped, cut, worked, mixed, finished, refined or
otherwise fabricated, processed, or installed to form a part of the Work.

‘Equipment” is a product with operational parts, whether motorized or manually operated, that
require service connections such as wiring or piping.

“‘System” is an integrated assembly of materials and/or equipment which when combined form an
integral whole to serve a function.
QUALITY ASSURANCE

Source Limitations - To the fullest extent possible, provide products of the same kind, from a
single source.
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B.  Compatibility of Options - When the Contractor is given the option of selecting between two or
more products for use on the Project, the product selected shall be compatible with products
previously selected, even if previously selected products were also options.

C.  Each Prime Contractor is responsible for providing products and construction methods that are
compatible with products and construction methods of other prime or separate Contractors.

D. Ifadispute arises between prime Contractors over concurrently selectable, but incompatible
products, the Design Professional will determine which products shall be retained and which are
incompatible and must be replaced.

E.  Nameplates - Except for required labels and operating data, do not attach or imprint
manufacturer’s or producer’s nameplates or trademarks on exposed surfaces of products which
will be exposed to view in occupied spaces or on the exterior.

F.  Labels - Locate required product labels and stamps on a concealed surface or, where required
for observation after installation, on an accessible surface that is not conspicuous.

G.  Equipment Nameplates - Provide a permanent nameplate on each item of service-connected or
power-operated equipment. Locate on an easily accessible surface that is inconspicuous in
occupied spaces. The nameplate shall contain the following information and other essential
operating data:

Name of product and manufacturer.
Model and serial number.

Capacity.

Speed.

Ratings.

gD =

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING

A.  Deliver, store and handle products in accordance with the manufacturer's recommendations,
using means and methods that will prevent damage, deterioration and loss, including theft.

B.  Schedule delivery in accordance with the Construction Schedule and to minimize long-term
storage at the site and to prevent overcrowding of construction spaces.

C.  Coordinate delivery with installation time to ensure minimum holding time for items that are
flammable, hazardous, easily damages, or sensitive to deterioration, theft and other losses.

D.  Deliver products to the site in the manufacturer’s original sealed container or other packaging
system, complete with legible labels and instructions for handling, storing, unpacking, protecting
and installing.

E.  Inspect products upon delivery to ensure compliance with the Contract Documents, and to ensure
that products are undamaged and properly protected.
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F.  Store products at the site in a manner that will facilitate inspection and measurement of quantity
of counting of units.

G.  Store heavy materials away from the Project structure in a manner that will not endanger the
supporting construction.

H.  Store product subject to damage by the elements above ground, undercover in a weathertight
enclosure, with ventilation adequate to prevent condensation. Maintain temperature and humidity
within range required by manufacturer’s instructions.

1.6 OPERATION, MAINTENANCE, TRAINING AND CALIBRATION
A.  Furnish manuals and services specified and as required to start-up, operate and maintain all

equipment and systems.

PART 2 - PRODUCTS

2.1

A

w

F.

GENERAL PRODUCT REQUIREMENTS

Provide products that comply with the Contract Documents, that are undamaged and, unless
otherwise indicated, unused at the time of installation. All products shall be certified asbestos-
free.

Provide products complete with all accessories, trim, finish, safety guards and other devices and
details needed for a complete installation and for the intended use and effect.

Where the work requires testing for assurance of performance, that portion of the work shall not
proceed until such testing has been completed and written test report has been approved.

Do not use material or equipment for any purpose other than for which it is designed or specified.

Certification of Compatibility: If indicated, the material and equipment manufacturers shall certify
in writing that:

1. Other manufacturer's materials or equipment coming into contact with their product are
compatible with their product in every way and that the intended performance of the
system in which their product is incorporated will not be affected as a result of such
contact. Also, physical breakdown of their product by chemical reaction or otherwise will
not occur as a result of such contact.

2. The combination of products by one (1) manufacturer to make up the manufacturer’s
specified system, will contribute to the performance of the system as intended, and will
remain operational, reliable, and durable. The manufacturer will be the source of routine
maintenance and replacement parts.

Reuse of Existing Material
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2.2

1. Except where indicated or otherwise approved in writing, materials and equipment
removed from an existing structure shall not be used in the work.

2. Where use of existing material is indicated or approved, use special care in removing,
handling, storing, and reinstallation to assure proper function in the completed work.

PRODUCT SELECTION PROCEDURES

Product selection is governed by the Contract Documents and governing regulations, not by
previous Project experience. Procedures governing product selection include the following:

Where products or manufacturers are specified by name, description, or performance
accompanied by the term “or equivalent substitution”, “or approved substitution”, “or approved
equal” or similar terms comply with the Contract Document provisions concerning “substitutions”

to obtain approval for use of an unnamed product.

Proprietary Specification Requirements - Where products or manufacturers are named, provide
the product indicated or submit a substitution request.

Descriptive Specification Requirements - Where Specifications describe a product or assembly,
listing exact characteristics required, without use of a brand or trade name, provide a product or
assembly that provides the characteristics and otherwise complies with Contract requirements. If
descriptive specification also includes manufacturers or products, provide product indicated of
submit a substitution request.

Performance Specification Requirements - Where Specifications require compliance with
performance requirements, provide products that comply with these requirements, and are
recommended by the manufacturer for the application indicated. Compliance shall be certified by
independent testing agencies furnished by manufacturer. General overall performance of a
product is implied where the product is specified for a specific application.

Manufacturer's recommendations may be contained in published product literature, or by the
manufacturer’s certification of performance.

Compliance with Standards, Codes and Regulations - Where the Specifications require
compliance with an imposed code, standard or regulation, select a product that complies with the
standards, codes or regulations specified. Compliance shall be certified by independent testing
agencies furnished by manufacturer.

Visual Matching - Where Specifications require matching an established sample or existing
construction, the Design Professional’s decision will be final on whether a proposed product
matches satisfactorily.

Visual Selection - Where specified product requirements include the phrase “...as selected from
manufacturer’s standard colors, patterns, textures...” or a similar phrase, select a product and
manufacturer that complies with other specified requirements. The Design Professional will
select the color, pattern and texture from the product line selected.
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J.

Allowances - Refer to individual Specification Sections and “Allowance” provisions in Division 1
for allowances that control product selection, and for procedures required for processing such
selections.

PART 3 - EXECUTION

3.1

A

3.2

3.3

3.4

w

ACCEPTABLE INSTALLERS

Installers shall be familiar with products and experienced in their installation. Comply with more
stringent requirements of individual sections for installer qualifications.

EXAMINATION OF SUBSTRATE

Each installer shall examine substrate onto which the product will be installed. Inspect for any
condition which would in any way reduce the quality, performance or durability of the product
including but not limited to; dimensional or location tolerances, dampness, dryness, installation
not meeting specified criteria for substrate, poor workmanship, etc. Do not proceed with
installation over unacceptable substrates. Notify Contractor to have substrate repaired. Work
installed over unacceptable substrates shall be redone after substrate is repaired at no cost to the
City.

PREPARATION

Protect adjacent work from possible damage which installation could cause including but not
limited to staining, overspray, denting, gouging, displacement, etc.

Clean and prepare substrates to receive products with primers, bonding agents, barrier coats,
etc. as per manufacturer’s instructions.

PASSAGE OF MATERIALS AND EQUIPMENT

Establish passage clearances required to deliver and install materials and equipment.

Where there will be insufficient clearance for passage of materials and equipment, deliver and
protect such equipment before confining construction is installed.

If existing structures, equipment and systems must be altered to provide passage of new
materials and equipment, engage those skilled in the respective trade to restore structures,
equipment, and systems to their original condition at no additional cost. Do not alter structure,
equipment, or systems without written approval.

In lieu of altering structures to provide passage of materials and equipment, provide materials
and equipment that can be disassembled, brought into the building, and reassembled.
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E.

If exterior windows or doors must be removed to provide passage of materials and equipment
into the building, store and protect removed work at the site and reinstall as soon as possible. If
any damage occurs to the work during their removal, transit, storage or reinstallation, replace or
repair the work to like new condition at no cost to Owner.

3.5 INSTALLATION
A.  Comply with manufacturer’s instructions and recommendations and requirements of individual
specification sections in the applications indicated. |f manufacturer’s instructions and
specifications indicate differing installation techniques, request clarification from Design
Professional but generally comply with more stringent requirement.
B.  Anchor each product securely in place accurately located and aligned with other Work.
C.  Coordinate installation with surrounding Work to allow for optimum end product.
3.6 FIELD QUALITY CONTROL
A.  Have manufacturer’s technical representative on-site to observe crucial installation steps as
required by individual specification sections or as required to meet manufacturer's warranty or to
meet other indicated criteria.
3.7 ADJUSTING
A.  Adjust installed products for proper operation and fit.
END OF SECTION 016001
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SECTION 017123 - FIELD ENGINEERING

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK

A.  The General Contractor shall engage the services of a Surveyor to establish grades, lines and
levels.

B.  Each separate Prime Contractor shall be responsible for layout of his own work, from grades,
lines and levels established by the General Contractor.

1.2 RELATED REQUIREMENTS

A.  Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

1.3 QUALITY ASSURANCE

A.  Surveyor shall be licensed in the Commonwealth of Pennsylvania.

14 SUBMITTALS
A.  Submit name, address, and telephone number of Surveyor prior to starting survey work.
B.  Onrequest, submit documentation verifying accuracy of survey work.
C.  Submit reference point survey including field notes for record.

D.  Submit certification, signed and sealed by the Surveyor showing that elevations and locations of
all improvements are or are not in conformance with Contract Documents.

1.5 PROJECT RECORD DOCUMENTS
A.  Maintain complete, accurate log of control and survey work as it progresses.

B.  Record on record documents all pertinent information under provisions of Division 1.

PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION

3.1

3.2

3.3

A

INSPECTION

Verify locations of survey control points prior to starting work. Promptly notify Design
Professional of any discrepancies discovered.

SURVEY REFERENCE POINTS

Protect survey control points prior to starting site work; preserve permanent reference points
during construction. Make no changes without prior written notice to Design Professional.

Promptly report to Project Coordinator destruction of any reference point or relocation required
because of changes in grades or other reasons. Replace dislocated survey control points based
on original survey control.

SURVEY REQUIREMENTS

Use instruments to establish a minimum of two (2) permanent bench marks on the site.
Reference benchmarks to data established by survey control points. Record bench mark
locations with horizontal and vertical data for Project Record Documents. Reference these
benchmarks to finish floor lines. Provide accurate alignment and level of the work, and correct
slope and curvatures as required.

Periodically verify layouts by same means. No extra charges will be allowed for differences
between dimensions shown and actual measurements. Advise the Project Coordinator of any
differences.

Prepare as-built site utility plan showing all utilities including stormwater, sanitary, water, gas and
electric lines for permanent record.

END OF SECTION 017123
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SECTION 017329 — CUTTING, PATCHING, SLEEVES AND INSERTS

PART 1 - GENERAL

1.1

A

1.2

A

1.3

A

DESCRIPTION OF WORK

This Section describes each Prime Contractor’s cutting, fitting, patching, sleeves, and inserts
required to complete the Work and to:

Make the parts come together properly.

Uncover or remove portions of the Work to provide for installation of ill-timed work.
Remove and replace defective work.

Remove samples of installed work for testing as specified.

Provide penetrations for installation of piping and electrical conduit.

Repair surfaces shown to remain in the finished work, which are damaged in the process
of demolition.

7. Coordinate penetrations, sleeves, and inserts that are specified in one specification section
and installed by another.

IR S o

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

REGULATORY REQUIREMENTS

All cutting, fitting and patching shall be performed in compliance with governing code regulations
relative to firestopping and smoke penetration.

PART 2 - PRODUCTS

2.1

A

B.

MATERIALS

Use materials that exactly match materials being cut or patched. If exact materials are not
available, match with new materials with installed performance matching or exceeding cut or
patched material. Comply with specifications and standards for each material involved.

Sleeves and Inserts: as specified in the Trade Sections requiring inserts and sleeves for the
installation of their work.

PART 3 - EXECUTION

3.1

INSPECTION
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A.  Inspect existing conditions, including work subject to damage or movement during cutting and
patching.
B.  Report unsatisfactory conditions to the City. Do not proceed until directed.
3.2 PREPARATION
A.  Provide temporary support as required to maintain the structural integrity of work.
B.  Provide materials and methods to protect other work from damage, including exposure to the
elements.
3.3 PERFORMANCE
A. Do not cut or alter the work of another Prime Contractor without written consent of the City.
B.  Perform cutting of structural steel, structural concrete or load bearing unit masonry only after
approval of the City.
C.  Execute cutting and demolition by methods that will prevent damage to other work, and provide
proper surfaces to receive installation of repairs.
D.  Remove excess materials resulting from cutting and patching and dispose of legally off site.
E.  Perform excavating and backfilling by methods that will prevent settlement or damage to other
work. Maintain excavations free of water.
F.  Where cutting and patching of materials provided under this Contract is required, employ the
original installer or fabricator to perform cutting and patching of:
1. Structural steel and concrete.
2. Weather-exposed elements.
3. Moisture- or corrosion-resistant elements.
4. Sight-exposed finished surfaces.
G.  Execute fitting and adjustment of products to provide a finished installation to comply with
specified products, functions, tolerances and finishes.
H.  Restore work to remain, or be reused, which has been cut or removed. Install new products to
provide complete work in accordance with Contract Documents.
Refinish entire surface to provide an even finish to match adjacent surfaces. For continuous
surfaces, refinish to nearest intersection. For an assembly, refinish the entire unit.
J. Furnish sleeves and inserts required under individual specification sections to Contractor

installing the Work to be sleeved or to have insert embedded. Be responsible for their correct
location and installation.
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K. Penetrations required, but not shown on the Drawings, shall be cut into the work.

END OF SECTION 017329
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

SUMMARY
This Section includes administrative and procedural requirements for the following:

1. Salvaging non-hazardous demolition and construction waste.
2. Recycling non-hazardous demolition and construction waste.
3. Disposing of non-hazardous demolition and construction waste.

DEFINITIONS

Construction Waste: Building and site improvement materials and other solid waste resulting
from construction, remodeling, renovation, or repair operations. Construction waste includes
packaging.

Demolition Waste: Building and site improvement materials resulting from demolition or selective
demolition operations.

Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling,
reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction.

Recycle: Recovery of demolition and construction waste for subsequent processing in
preparation for reuse.

Salvage: Recovery of demolition and construction waste and subsequent sale or reuse in
another facility.

Salvage and Reuse: Recovery of demolition and construction waste and subsequent
incorporation into the Work.
PERFORMANCE REQUIREMENTS

General: Develop waste management plan that results in end-of-Project minimum rates for
salvage/recycling of 75 percent by weight of total waste generated by the Work.

1. Identify materials targeted for salvage and recycling.

SUBMITTALS

Waste Management Plan: Submit via e-Builder within 7 days of date established for the Notice to
Proceed.
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1. Plan shall identify the diversion goals of the project, relevant construction debris and
materials diverted, implementation protocols, and parties responsible for implementation.

B.  Waste Reduction Progress Reports: Concurrent with each Application for Payment, submit via e-
Builder. Include separate reports for demolition and construction waste. Include the following
information:

Material category.

Generation point of waste.

Total quantity of waste in tons.

Quantity of waste salvaged, both estimated and actual in tons.

Quantity of waste recycled, both estimated and actual in tons.

Total quantity of waste recovered (salvaged plus recycled) in tons.

Total quantity of waste recovered (salvaged plus recycled) as a percentage of total waste.

No ok -

C. Waste Reduction Calculations: Before request for Substantial Completion, submit 3
copies of calculated end-of-Project rates for salvage, recycling, and disposal as a
percentage of total waste generated by the Work.

D.  Records of Donations: Indicate receipt and acceptance of salvageable waste donated to
individuals and organizations. Indicate whether organization is tax exempt.

E.  Records of Sales: Indicate receipt and acceptance of salvageable waste sold to individuals and
organizations. Indicate whether organization is tax exempt.

F.  Recycling and Processing Facility Records: Indicate receipt and acceptance of recyclable waste
by recycling and processing facilities licensed to accept them. Include manifests, weight tickets,
receipts, and invoices.

G.  Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by landfills
and incinerator facilities licensed to accept them. Include manifests, weight tickets, receipts, and
invoices.

H.  LEED Submittals:

1. Construction Waste Management Plan as outlined above.
a. Included LEED requirements for Credit MR 2 as defined in the LEED 2009 BD+C
Reference Manual.

2. For commingled waste, provide documentation verifying the diversion rate of the waste.
Documentation can be either a project-specific diversion rate provided by the sorting
facility or the average annual recycling rate for the sorting facility provided by the
regulating local or state government authority.

3. Complete LEED letter template on LEED Online for Credit MR 2, tabulating total waste
material, quantities diverted and means by which it is diverted. Upon request submit a
statement that requirements for the LEED Credit have been met.

a.  Land clearing debris such as soil, vegetation and rocks are to be excluded from the
calculations.
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1.5

1.6

b.  Hazardous materials are the responsibility of the Owner and are to be excluded
from calculations.
C. Units to be consistent for all calculations (either tons or cubic yards).

Qualification Data: For refrigerant recovery technician.

Statement of Refrigerant Recovery: Signed by refrigerant recovery technician responsible for
recovering refrigerant, stating that all refrigerant that was present was recovered and that
recovery was performed according to EPA regulations. Include name and address of technician
and date refrigerant was recovered.

QUALITY ASSURANCE
Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification program.

Regulatory Requirements: Comply with hauling and disposal regulations of authorities having
jurisdiction.

Waste Management Conference: Conduct conference at Project site to comply with
requirements in Division 01 Section "Project Management and Coordination." Review methods
and procedures related to waste management.

WASTE MANAGEMENT PLAN

General: Develop plan consisting of waste identification, waste reduction work plan, and
cost/revenue analysis. Indicate quantities by weight or volume, but use same units of measure
throughout waste management plan.

1. Include separate sections in plan for demolition and construction waste.

Waste Identification: Indicate anticipated types and quantities of demolition and construction
waste generated by the Work. Include estimated quantities and assumptions for estimates.

Waste Reduction Work Plan: List each type of waste and whether it will be salvaged, recycled, or
disposed of in landfill or incinerator. Include points of waste generation, total quantity of each
type of waste, quantity for each means of recovery, and handling and transportation procedures.

1. Salvaged Materials for Reuse: For materials that will be salvaged and reused in this
Project, describe methods for preparing salvaged materials before incorporation into the
Work.

2. Salvaged Materials for Sale: For materials that will be sold to individuals and
organizations, include list of their names, addresses, and telephone numbers.

3. Salvaged Materials for Donation: For materials that will be donated to individuals and
organizations, include list of their names, addresses, and telephone numbers.

4. Recycled Materials: Include list of local receivers and processors and type of recycled
materials each will accept. Include names, addresses, and telephone numbers.
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5. Disposed Materials: Indicate how and where materials will be disposed of. Include name,
address, and telephone number of each landfill and incinerator facility.

6. Handling and Transportation Procedures: Include method that will be used for separating
recyclable waste including sizes of containers, container labeling, and designated location
on Project site where materials separation will be located.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A

3.2

PLAN IMPLEMENTATION

General: Implement waste management plan as approved by Owner. Provide handling,
containers, storage, signage, transportation, and other items as required to implement waste
management plan during the entire duration of the Contract.

Waste Management Coordinator: Engage a waste management coordinator to be responsible
for implementing, monitoring, and reporting status of waste management work plan. Coordinator
shall be present at Project site full time for duration of Project.

Training: Train workers, subcontractors, and suppliers on proper waste management
procedures, as appropriate for the Work occurring at Project site.

1. Distribute waste management plan to everyone concerned within three days of submittal
return.

2. Distribute waste management plan to entities when they first begin work on-site. Review
plan procedures and locations established for salvage, recycling, and disposal.

Site Access and Temporary Controls: Conduct waste management operations to ensure
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and
used facilities.

1. Designate and label specific areas on Project site necessary for separating materials that
are to be salvaged, recycled, reused, donated, and sold.

2. Comply with Division 01 Section "Temporary Facilities and Controls" for controlling dust
and dirt, environmental protection, and noise control.

SALVAGING DEMOLITION WASTE

Salvaged Items for Reuse in the Work:

1 Clean salvaged items.

2 Pack or crate items after cleaning. Identify contents of containers.
3. Store items in a secure area until installation.

4 Protect items from damage during transport and storage.
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5. Install salvaged items to comply with installation requirements for new materials and
equipment. Provide connections, supports, and miscellaneous materials necessary to
make items functional for use indicated.

B.  Salvaged Items for Sale and Donation: Not permitted on Project site.
C.  Salvaged ltems for Owner's Use:

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.
Store items in a secure area until delivery to Owner.

Transport items to Owner's storage area designated by Owner.
Protect items from damage during transport and storage.

SAE o

3.3 RECYCLING DEMOLITION AND CONSTRUCTION WASTE, GENERAL
A.  General: Recycle paper and beverage containers used by on-site workers.

B.  Recycling Incentives: Revenues, savings, rebates, tax credits, and other incentives received for
recycling waste materials shall accrue to Contractor.

C.  Procedures: Separate recyclable waste from other waste materials, trash, and debris. Separate
recyclable waste by type at Project site to the maximum extent practical.

1. Provide appropriately marked containers or bins for controlling recyclable waste until they
are removed from Project site. Include list of acceptable and unacceptable materials at
each container and bin.

a. Inspect containers and bins for contamination and remove contaminated materials if
found.

2. Stockpile processed materials on-site without intermixing with other materials. Place,
grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust.

3. Stockpile materials away from construction area. Do not store within drip line of remaining
trees.

4. Store components off the ground and protect from the weather.

5. Remove recyclable waste off Owner's property and transport to recycling receiver or
processor.

34 RECYCLING DEMOLITION WASTE
A.  Asphaltic Concrete Paving: Break up and transport paving to asphalt-recycling facility.
B. Concrete: Remove reinforcement and other metals from concrete and sort with other metals.

C.  Masonry: Remove metal reinforcement, anchors, and ties from masonry and sort with other
metals.
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3.5

1. Clean and stack undamaged, whole masonry units on wood pallets.

Wood Materials: Sort and stack members according to size, type, and length. Separate lumber,
engineered wood products, panel products, and treated wood materials.

Metals: Separate metals by type.

1. Structural Steel: Stack members according to size, type of member, and length.
2. Remove and dispose of bolts, nuts, washers, and other rough hardware.

Asphalt Shingle Roofing: Separate organic and glass-fiber asphalt shingles and felts. Remove
and dispose of nails, staples, and accessories.

Gypsum Board: Stack large clean pieces on wood pallets and store in a dry location. Remove
edge trim and sort with other metals. Remove and dispose of fasteners.

Acoustical Ceiling Panels and Tile: Stack large clean pieces on wood pallets and store in a dry
location.

1. Separate suspension system, trim, and other metals from panels and tile and sort with
other metals.

Carpet and Pad: Roll large pieces tightly after removing debris, trash, adhesive, and tack strips.

1. Store clean, dry carpet and pad (if present) in a closed container or trailer provided by
Carpet Reclamation Agency or carpet recycler.

Equipment: Drain tanks, piping, and fixtures. Seal openings with caps or plugs. Protect
equipment from exposure to weather.

Plumbing Fixtures: Separate by type and size.

Piping: Reduce piping to straight lengths and store by type and size. Separate supports,
hangers, valves, sprinklers, and other components by type and size.

Lighting Fixtures: Separate lamps by type and protect from breakage.

Electrical Devices: Separate switches, receptacles, switchgear, transformers, meters,
panelboards, circuit breakers, and other devices by type.

Conduit: Reduce conduit to straight lengths and store by type and size.

RECYCLING CONSTRUCTION WASTE
Packaging:

1. Cardboard and Boxes: Break down packaging into flat sheets. Bundle and store in a dry
location.
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3.6

2. Polystyrene Packaging: Separate and bag materials.

3. Pallets: As much as possible, require deliveries using pallets to remove pallets from
Project site. For pallets that remain on-site, break down pallets into component wood
pieces and comply with requirements for recycling wood.

4. Crates: Break down crates into component wood pieces and comply with requirements for
recycling wood.

Site-Clearing Wastes: Chip brush, branches, and trees on-site or at landfill facility. Do not include
land clearing debris such as soil, vegetation and rocks in LEED calculations.

Wood Materials:

1. Clean Cut-Offs of Lumber: Grind or chip into small pieces.
2. Clean Sawdust: Bag sawdust that does not contain painted or treated wood.

Gypsum Board: Stack large clean pieces on wood pallets and store in a dry location.

DISPOSAL OF WASTE

General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove
waste materials from Project site and legally dispose of them in a landfill or incinerator acceptable
to authorities having jurisdiction.

1. Except as otherwise specified, do not allow waste materials that are to be disposed of
accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

Burning: Do not burn waste materials.

Disposal: Transport waste materials off Owner's property and legally dispose of them.

END OF SECTION 017419
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SECTION 017423 - CLEANING

PART 1 - GENERAL

1.1

A

1.2

A

B.

DESCRIPTION OF WORK

This Section specifies each Prime Contractor’s cleaning of the Work during construction and
before completion.

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

Additional cleaning is specified under the technical sections for that work.

PART 2 - PRODUCTS

2.1

A
B.

MATERIALS
Use only cleaning materials recommended by manufacturer of surface to be cleaned.

Use cleaning materials only on surfaces recommended by cleaning material manufacturer.

PART 3 - EXECUTION

3.1

A

C.

PERIODIC CLEANING

Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly
condition.

Broom clean paved surfaces. Rake clean other surfaces of grounds. Remove snow and ice from
access to building.

Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed or
remote spaces, prior to enclosing the space.

Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning to
eliminate dust.

Collect and remove waste materials, debris, and rubbish from site at least weekly and dispose of
legally off-site.
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F.

3.2

Open free-fall chutes not permitted. Terminate closed chutes into appropriate containers with
lids.

Clean mechanical equipment, ductwork and replace filters as specified under Division 23.
Clean electrical work including lighting fixtures as specified under Division 26.

Maintain cleaning until Project or portion thereof is accepted by Certificate of Substantial
Completion. If minor work is required after Substantial Completion, clean affected areas
afterwards.

FINAL CLEANING

Immediately before observation of the Work for Substantial Completion, clean all sight-exposed
surfaces. Clean all ledges and other horizontal or near horizontal surfaces that may not be sight-
exposed but are contiguous to finished spaces.

At Substantial Completion, clean and renovate permanent facilities that have been used during
the construction period, including but not limited to:

1. Replace significantly worn parts and parts that have been subject to unusual operating
conditions.
2. Replace lamps that are burned out or noticeably dimmed by substantial hours of use.

END OF SECTION 017423
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

A

DESCRIPTION OF WORK

This Section specifies each Prime Contractor's administrative and procedural requirements for
project closeout.

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

SUBSTANTIAL COMPLETION

When the work is considered substantially complete, submit a written notice to the PRA that the
Work, or a designated portion thereof, is substantially complete. Include a list of all items that
require completion or correction.

Within a reasonable time after receipt of such notice, an inspection by the PRA/City will be made
to determine the status of completion.

If the Work is not considered substantially complete; the Contractor will be notified in writing,
giving the reasons therefore.

Contractor shall remedy the deficiencies in the Work, and send a second written notice of
substantial completion. This notice shall include a statement of action taken on each item noted
as requiring correction or completion to achieve "Substantial Completion" status.

The Work will be inspected a second time and if not considered substantially complete, the two
steps in paragraphs A and B above will be repeated.

When the PRA/City concurs that the Work is substantially complete, they will:

1. Prepare a Certificate of Substantial Completion, accompanied by Contractor's list of items
to be completed or corrected, as verified and amended by the PRA.

2. Submit the Certificate to Contractor for written notice of the responsibilities assigned in the
Certificate.

Contractor shall prepare Application for Payment at Substantial Completion and complete
administrative and submittal requirements per Section 012900 Payment Procedures.
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14 FINAL OBSERVATION
A.  When the Work is considered complete, submit written certification that:

1.5

1.6

1. Contract Documents have been reviewed.

2. Work has been inspected by the Contractor and has been completed in compliance with
Contract Documents.

3. Equipment and systems have been tested in the presence of the Project Coordinator and
are operational.

4. Work is ready for final observation.

Inspection by the PRA/City will be made to verify the status of completion with reasonable
promptness after receipt of such certification.

If the Work is not considered complete; the Contractor will be notified in writing, listing the
incomplete or defective Work.

Contractor shall take immediate steps to remedy the stated deficiencies, and, after correcting
deficiencies, he shall send a second written certification that the Work is complete. This
certification shall itemize each deficiency noted and a statement of action taken to remedy or
complete the Work.

The Work will be observed a second time and if not considered substantially complete, the two
steps in paragraphs A and B above will be repeated.

When the Work is acceptable under the Contract Documents, the Contractor shall be requested
to make closeout submittals.

ADDITIONAL OBSERVATION FEES

Should more than two observations at substantial or final completion and/or for required mock
ups be required due to failure of the Work to comply with the claims of status of completion made
by the Contractor:

1. PRA will compensate the Design Professional for such additional services.
2. PRA will deduct the amount of such compensation from the final payment to the
Contractor.

CLOSEOUT SUBMITTALS

When the Work is complete submit the following:

1. Evidence of compliance with requirement of governing authorities as follows:
a.  Certificate of Occupancy.
b.  Certificates of Inspection for Work requiring Certificate of Inspection by governing
authority.

CLOSEOUT PROCEDURES 017700 - 2



Project No. 16478E-01-01 Vincent G. Panati Playground
Issue Date: 02/09/2024 Philadelphia, Pennsylvania
c.  Certificate and Reports of Inspection, Testing and Approval.

Project Record Documents as specified under Division 1.

Operation and Maintenance Manuals as specified under Division 1.

Warranties as specified under Division 1.

Keys and Keying Schedule as specified under Finish Hardware - Division 8.

Spare Parts and Maintenance Materials as specified.

Evidence of Payment and Release of Liens to the requirements of General and

Supplementary Conditions.

8. Requirements for Final Payment Application per Section 012900 Payment Procedures,
Division 1.

9.  Consent of Surety.

Nookowd

1.7 SPARE PARTS AND MAINTENANCE MATERIALS

A.  Furnish spare parts and maintenance materials as specified under various Sections of the
Specifications.

B.  Package and label parts and materials as directed and store in area of the building where
directed by the PRA.

1.8 FINAL ADJUSTMENT OF ACCOUNTS
A.  Submit a final statement of accounting.
B.  Statement shall reflect all adjustments to the Contract Sum:

1. The original Contract Sum.
2. Additions and deductions resulting from:
a.  Previous Change Orders.
b.  Change Orders caused by substitutions including deductions for review.

Deductions for uncorrected Work.
Deductions for re-inspection payments.
Other adjustments.

Total Contract Sum, as adjusted.
Previous payments.

Sum remaining due.

©® NG w

C.  The PRA will prepare a final Change Order, reflecting approved adjustments to the Contract Sum
which were not previously made by Change Orders.

1.9 FINAL APPLICATION FOR PAYMENT
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A.  Submit the final Application for Payment in accordance with procedures and requirements stated
herein.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 Sample Certificate of Substantial Completion Form, see Project Coordinator for actual form.

END OF SECTION 017700
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SECTION 017823 — OPERATION AND MAINTENANCE MANUALS

PART 1 - GENERAL

1.1

A

1.2

1.3

14

DESCRIPTION OF WORK

This Section describes each Prime Contractor’s procedural requirements for compiling and
submitting operation and maintenance data.

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

Individual Specifications Sections: Specific requirements for operation and maintenance data.

QUALITY ASSURANCE

Prepare instructions and data by personnel experienced in maintenance and operation of
described products.

FORMAT

Prepare data in the form of an instructional manual.

Binders: Commercial quality, 8-1/2 by 11 inch three ring binders with plastic covers. When
multiple binders are used, correlate data into related consistent groupings.

Cover: ldentify each binder with typed or printed tite OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

Provide tabbed flyleaf, indexed for each separate product and system, with typed description of
product and major component parts of equipment.

Text: Manufacturer’s printed data or typewritten data.

Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to
size of text pages.

Contents: Prepare a Table of Contents for each volume, with each Product or system description
identified, in three parts as follows:

1. Part 1: Directory, listing names, addresses, and telephone numbers of Design
Professional, Contractor, Subcontractors, and major equipment suppliers.
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1.5

1.6

2. Part 2: Operation and maintenance instructions arranged by system and subdivided by
specification section. For each category, identify names, addresses and telephone
numbers of Subcontractors and suppliers. |dentify the following:

Significant design criteria.

List of equipment.

Parts list for each component.

Operating instructions.

Maintenance equipment for equipment and systems.

Maintenance instructions for [special] finishes, including recommended cleaning

methods and materials, and special precautions identifying detrimental agents.

~®o o0 oo

3. Part 3 - Project documents and certificates, including the following:
a.  Shop drawings and product data.
b.  Airand water balance reports.
C. Certificates.
d.  Photocopies of warranties and bonds.

Data

1. For Each Product or System - List names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

2. Product Data - Mark each sheet to clearly identify specific products and component parts,
and data applicable to installation. Delete inapplicable information.

3. Drawings - Supplement product data to illustrate relations of component parts of
equipment and systems, to show control and flow diagrams. Do not use Project Record
Documents as maintenance drawing.

MANUAL FOR MATERIALS AND FINISHES

Building Products, Applied Materials, and Finishes: Include product data, with catalog number,
size, composition, and color and texture designations. Provide information for re-ordering custom
manufactured products.

Instructions for Care and Maintenance: Include manufacturer's recommendations for cleaning
agents and methods, precautions against detrimental agents and methods, and recommended
schedule for cleaning and maintenance.

Moisture Protection and Weather Exposed Products: Include product data listing applicable
reference standards, chemical composition, and details of installation. Provide recommendations
for inspections, maintenance, and repair.

Additional Requirements: As specified in individual Product Specification sections.

MANUAL FOR EQUIPMENT AND SYSTEMS
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1.7

A

Each Item of Equipment and Each System: Include description of unit or system, and component
parts. Identify function, normal operating characteristics, and limiting conditions. Include
performance curves, with engineering data and tests, and complete nomenclature and model
number of replaceable parts.

Panelboard Circuit Directories - Provide electrical service characteristics, controls, and
communications.

Include color-coded wiring diagrams as installed.

Operating Procedures - Include start-up, break-in, and routine normal operating instructions and
sequences. Include regulation, control, stopping, shutdown and emergency instructions. Include
summer, winter, and any special operating instructions.

Maintenance Requirements: Include routine procedures and guide for disassembly, repair, and
reassembly instructions; and alignment, adjusting, balancing, and checking instructions.

Troubleshooting: Include step-by-step chart listing common problems with appropriate repairs.
Provide servicing and lubrication schedule, and list of lubricants required.

Include manufacturer’s printed operation and maintenance instructions.

Include sequences of operation by controls manufacturer.

Provide original manufacturer’s parts list, illustrations, assembly drawings, and diagrams required
for maintenance.

Provide control diagrams by controls manufacturer as installed.

Provide charts of valve tag numbers, with location and function of each valve, keyed to flow and
control diagrams.

Provide list of original manufacturer’s spare parts, current prices, and recommended quantities to
be maintained in storage.

Include test and balancing reports as specified.

Additional Requirements - As specified in individual Product specification sections.

Where the complexity of machinery is such that regular maintenance by a specialty service
company is normal, or may be required by law, give notice thereof in writing.
INSTRUCTION OF CITY PERSONNEL

Before final inspection, instruct City’s designated personnel in operation, adjustment, and
maintenance of products, equipment, and systems, at agreed upon times.
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B.  Forequipment requiring seasonal operation, perform instructions for other seasons within two (2)
months.

C.  Use operation and maintenance manuals as basis for instruction. Review contents of manual
with personnel in detail to explain all aspects of operation and maintenance.

D.  Prepare and insert additional data in Operation and Maintenance Manual when need for such
data becomes apparent during instruction.

1.8 SUBMITTALS

A.  Forequipment, or component parts of equipment put into service during construction and
operated by City, submit documents within ten days after acceptance.

B.  Submit 2 copies of completed volumes fifteen (15) days prior to final inspection. This copy will be
reviewed and returned after final observation, with comments. Revise content of all document
sets as required prior to final submission.

C.  Submit six (6) sets of revised final volumes in final form prior to or coincidental with Final

Application for Payment.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 017823
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SECTION 017836 — WARRANTIES

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK
A.  This Section describes each Prime Contractor’s procedural requirements for executing,
assembling, and submitting warranties.
1.2 RELATED WORK SPECIFIED ELSEWHERE

A.  Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

B.  Individual Specification sections requiring warranties or service/maintenance contracts.

1.3 SUBMITTAL REQUIREMENTS

A.  Submit two (2) sets of original signed copies of warranties, bonds, service and maintenance
contracts, executed by the respective manufacturers, suppliers, and subcontractors.

B.  Contents - Neatly type, in orderly sequence, the following information for each item.

1. Product or work item.
2. Subcontractor supplier and manufacturers names, addresses, and telephone numbers.
3. Date of beginning and duration time of warranty, bond, or service and maintenance

contract.
4, Proper procedure in case of failure.
5. Instances which might affect the validity of warranty or bond.

C.  Bind each setin 8 1/2 inch by 11 inch commercial quality, three-ring binders with plastic covers.
Identify each binder with typed or printed title “Warranties” with title of project and location.
1.4 TIME OF SUBMITTALS

A.  For equipment or component parts of equipment placed into service during progress of
construction, submit documents within ten (10) days after inspection and acceptance.

B.  Make other submittals within ten (10) days after Date of Substantial Completion, prior to final
request for payment.
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C.  Foritems of work, where acceptance is delayed materially beyond the Date of Substantial
Completion, provide updated submittal within ten (10) days after acceptance, listing the date of
acceptance as the start of the warranty period.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 017836
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SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

DESCRIPTION OF WORK

This Section describes each Prime Contractor's administrative and procedural requirements for
recording final product and material selections, changes to the Contract, and recording Work
concealed by subsequent construction.

RELATED WORK SPECIFIED ELSEWHERE

Applicable provisions of Bidding Requirements, Contract Requirements in Division 0 and all
applicable Division 1 sections.

MAINTENANCE OF DOCUMENTS

Maintain at job site, one (1) copy of record documents including Drawings, Specifications,
Addenda, Change Orders and other modifications, Shop Drawings, product data and samples.

In addition, maintain one (1) copy of field orders or written instructions, field test records, testing
and inspection reports, progress reports, meeting minutes and construction photographs.

Maintain documents in a clean, dry, legible condition and in good order.
Make documents available at all times for inspection.

Review documents at progress meetings.

RECORDING

Neatly label each document and binder with "Project Record" and project name and location.
Record information concurrently with construction progress.

Do not conceal any work until required information is recorded.

Record Construction Drawings and Shop Drawings: Mark the set to show the actual installation
where the installation varies substantially from the Work as originally shown. Mark whichever
drawing is most capable of showing conditions fully and accurately; where Shop Drawings are
used, record a cross-reference at the corresponding location on the Contract Drawings. Give
particular attention to concealed elements that would be difficult to measure and record at a later
date.
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1. Note horizontal and vertical locations of concealed elements, referenced to permanent,
visible features.

2. Note field changes of dimension and detail.

3. Note details not on original Contract Drawings.

E.  Record Project Manual: Mark to show substantial variations in actual Work performed in
comparison with the text of the original. Give particular attention to substitutions, selection of
options and similar information on elements that are concealed or cannot otherwise b