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Application Process  
On behalf of the City of Philadelphia ("City"), the Philadelphia Redevelopment Authority ("PRA") is pleased 
to issue this Request for Proposals ("RFP") for qualified prime contractors (each, an "Applicant" and 
together, the "Applicants") for the Vernon Park General Site Improvements project located at 5800 
Germantown Ave, Philadelphia PA 19144. This project is part of the City’s Rebuilding Community 
Infrastructure Program ("Rebuild"). 
 
Submission Deadline 

Applicants must submit a response/proposal (a "Response") no later than October 20th, 2022, at 3:00 PM; 
absolutely no Response will be accepted after that time.  

Mandatory Pre-Bid Meeting 

All Applicants must attend the mandatory pre-bid meeting onsite at Vernon Park, 5800 Germantown Ave, 
Philadelphia PA 19144 at 10:00 A.M. on October 5th, 2022. 
 
The names and contact information for all attendees at the mandatory pre-bid meeting will be posted on 
the PHDC website as public information within a few days after the pre-bid meeting. 
 
Questions/Requests for Additional Information  

PRA will accept questions and requests for additional information directed in writing to 
RFP@phdc.phila.gov up to 3:00 P.M. on October 10th, 2022.  Responses and additional information will 
be posted on the PRA Website within 3 business days of this date. 

Related Parties 

Applicants may submit only one Response to this RFP. Individuals or businesses that are legally related to 
each other or to a common entity may not submit separate Responses. The PRA and City, in their sole and 
absolute discretion, retain the right to reject any Response where:  

1. Applicants or principals of Applicants are substantially similar or substantially related parties; or; 
2. The PRA and City have determined that the Applicant has violated these conditions or the spirit 

of these conditions. 

Submission Process 

1. Responses will only be accepted in the following manner: 
 

Online Submission – via the electronic portal on PHDC's website  Online Submission – via the 
electronic portal on PHDC’s website (http://www.phdcphila.org); 

 

Disqualification 

Responses will be disqualified if: 
1. They are submitted after the specified deadline; 

http://www.phdcphila.org/
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2. They are submitted by some means other than the two formats listed above. For electronic 
Responses, the PRA website portal is the only means that will be accepted. Responses sent via 
email, Dropbox or other electronic venues will be disqualified; 

3. If the Response package is incomplete. 

Bid Price 

The PRA will award this Project to the Response determined to be the most responsive based on the 
criteria explained below. Bid price is one of these criteria, though the Project will not necessarily be 
awarded to the lowest bidder. Bidders must complete and submit the Construction Bid Proposal Form 
located in Attachment A, Division 0 (Bidding and Contract Requirements). 

Bid Bonds 
Bidders must complete and submit the Bid Bond Form located in Attachment A, Division 0 (Bidding and 
Contract Requirements).  

Schedule 

The timeline for this opportunity is as follows: 
 

Event Date 
RFP posted September 29, 2022 
Mandatory Pre-Bid Meeting October 5, 2022, 10:00 am 
Questions and requests for additional information 
due to the PRA  

October 10, 2022; 3:00 pm 

Responses due from the PRA (3 days from Questions) October 13, 2022 
Bid Submission October 20, 2022; 3:00 pm 
Respondent selected (Estimate) November, 2022 

 
PRA reserves the right, in its sole discretion, to alter this schedule as it deems necessary or appropriate. 
 

Project Description/Scope of Work 
Vernon Park General Site Improvements covers infill work at Softball field, Fence Repair, Shed relocation, 
tree pruning & stomp removal, trash-cans installation and other miscellaneous work located at 5800 
Germantown Ave, Philadelphia, PA 19144.  
 
For completed scope of work please refer to the Construction Drawings (Attachment D) and the 
Specifications (Attachment C). This project is part of the City’s Rebuilding Community Infrastructure 
Program ("Rebuild"). 
 

Project EOP Requirements Summary 
The following is a summary of Rebuild project EOP requirements, specifically Contract and Workforce 
participation goals. For more information, refer to the Economic Opportunity Plan (Attachment I). 
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Contract/Workforce Participation Goals  
 Contract Category Certification Type Min Goal 
1.a. Professional Services MBE 25-30% 30-40% 
1.b. Professional Services WBE 15-20% 20-30% 
2.a. Construction MBE 30-35% 35-45% 
2.b. Construction WBE 15-20% 20-30% 

 

Workforce Goals (% of Construction Workforce Hours) 
 Labor Category Sub-Category Min Goal 
1.a. Journeyperson African American 27% 32% 
1.b. Journeyperson Hispanic 15% 20% 
1.c. Journeyperson Asian 3% 8% 
1.d. Journeyperson Minority - Total 45% 50% 
     
2.a. Laborers Minority 60% 65% 
2.b. Skilled Minority 40% 45% 
     
3.a. Laborers Women 5% 10% 
3.b. Skilled Women 5% 10% 
     
4. Local  50-60%  

 

Response Submission Requirements 
1. Cost Proposal on Company letter head. 

 
2. Construction Bid Proposal Form (Attachment A), Division 0 (Bidding and Contract 

Requirements) 
 

3. Bid Bond located in Attachment A, Division 0 (Bidding and Contract Requirements). 
 

4. Approach to Project Delivery (Not to exceed one page): Describe your approach to carrying out 
the scope of work on time/budget, and strategies that make your firm qualified to best perform 
these services. Please include a detailed proposed Project timeline, logistics Plan, and proposed 
Project Management Team, including a Dedicated Project Foreman. 
 

5. Economic Inclusion (Not to exceed one page). Provide a narrative, on company letterhead, 
describing Applicant's past performance in engaging certified Minority Business Enterprises 
("MBE"), Woman Business Enterprises ("WBE"), and/or Disabled Business Enterprises ("DSBE") 
in subcontracting and in procuring goods and services; in addition, describe the Applicant’s past 
performance in hiring local, diverse workforce, both in-house and with subcontractors. If 
Applicant is a Certified MBE, WBE or DBE; please submit information to confirm Certification as 
part of bid proposal. Please include contract and workforce participation goals and 
achievements on previous projects. Provide a plan for meeting contract and workforce 
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participation goals (subcontractors, etc.) for this Project. (Attachments I.b, c, d) 
 

6. Rebuild Economic Opportunity Commitment Form: (Attachment I.a) Reviewed and signed by 
company executive.  Applicants shall participate in the support of Rebuild Workforce 
Development Programs, including through the hire of trade apprentices from Rebuild’s 
Workforce Development Programs and partnering with trades unions for the duration of the 
project, where appropriate.  Applicant must commit to the Rebuild Economic Opportunity Plan 
and submit it with you Response. This Project will require the selected Applicant to exhaust its 
best and good faith efforts to reach goals for diverse business inclusion and to employ and 
appropriate diverse and local workforce.  The specific goals for this Project are listed in the 
Economic Opportunity Plan (Attachment I). 
 

7. Rebuild Contract Participation Worksheet:  Template provided in Excel, (Attachment I.b).  Show 
project projected value and certification of Prime and individual Subcontractors for the total 
value of submitted bid. 
 

8. Rebuild Workforce Diversity Worksheet: (Attachment I.c) Show project projected value and 
certification of Prime and individual Subcontractors for the total value of submitted bid. 
 

9. Rebuild Past Project Participation Worksheet: (Attachment I.d) Show past examples of 
contractor work with subs on projects achieving minority participation goals. 
 

10. Declarations and Other Information. Response must also include the completed forms 
identified in the Declarations and Other Information below (Attachment E, F, H).  
 

11. Qualifications Form and 3 project examples (Attachment J) Describe past experiences with 
similar projects. Please cite projects performed for the City of Philadelphia or other 
public/governmental agencies. Please include examples of projects that were completed on 
time and on budget.  
 

12. Consider reviewing the attached list of Rebuild Ready businesses (Attachment M), as well as 
searching for Emerging Vendor Program vendors through the OEO database:    

a. https://www.phila.gov/documents/rebuild-resources-for-businesses/ 
b. https://phila.mwdsbe.com/ 

Evaluation & Selection 
PRA intends to award this Project to the Applicant that best demonstrates the level of experience, skill 
and competence required to perform the services called for in this RFP in the most efficient, cost-effective, 
and professional manner and in a manner, that is consistent with the contract and workforce 
participation goals of the Rebuild initiative. The PRA will initially review the Responses to determine 
compliance with the Response Submission Requirements. Only Responses that comply with these 
requirements will be considered for evaluation. If no Response meets these requirements, the PRA may 
allow all Applicants to supplement their Responses to conform to these requirements. 
 

https://www.phila.gov/documents/rebuild-resources-for-businesses/
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PRA will evaluate Applicants based on the following factors: 
 

1. Complete application and eligibility of applicant including compliance with all requirements listed 
in this RFP; 

2. Appropriateness of firm for the scope of work, and ability to carry out the work in a high-quality 
standard on time and budget; 

3. Prior experience, including competence and proven track record working with City of Philadelphia 
and/or other public agencies; 

4. Track record of economic inclusion in contracting and workforce;  
5. Bid price; 
6. Any other factors the PRA considers relevant to the evaluation of the responses; and 
7. Financial capability 

Office of Labor Standards Considerations 
1. The prime is the company who bids and is awarded the contract to perform work for the Rebuild 

initiative. 
2. The prime on the project is responsible for all subs and sub tiers.  
3. The prime is responsible for ensuring that certified payroll is being submitted into the LCP 

tracker system each week, even if this is a responsibility delegated to the subs and sub tier 
companies for their workers. 

4. If subs and sub tier companies are not submitting certified payroll weekly, the Office of Labor 
Standards will make contact with primes to request that a memo be sent to subs and sub tiers 
to immediately provide certified payroll. 

5. Primes are responsible to inform foremen on each construction site that representatives from 
the Office of Labor Standards will periodically and at random conduct compliance interviews and 
visits. All workers on site (including workers from sub and sub tier companies) are required if 
requested and/or may request to speak with Office of Labor Standards representatives during 
unannounced visits. 

6. All contractors must submit certified payroll each week or non-work forms. 
a. Proof of fringes should be submitted and will be requested during the project by 

Remittance reports or pay stubs.  
7. Individual Reminders: 

a. Gates and Chain-link fencing – When installing, the Office of Labor Standards requires a 
composite crew of Laborer’s and Iron workers. Laborers for building are to be paid at a 
class Two rate and for Heavy Highway Group Two rate. 

b. Playground Equipment - When installing playground equipment, the Office of Labor 
Standards requires Non Landscape workers. 

8. All wage rates will be classified as either: 
a. Building - Rate to use related to scope of work on a building 
b. Heavy and Highway – Rate to use related to scope of work on anything other than a 

building 
9. Please note the following details related to wage rates 

a. For projects that include both building and non-building related scopes of work, both 
wage rates will be applicable 

b. If construction is not underway within 180 calendar days of contract execution, projects 
will be subject to updated prevailing wage rates. 

c. Work completed as part of a Change Order is subject to the wage rates locked in at the 
time of contract execution or reassessment as indicated in #9 above.  
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If there are questions or concerns regarding any of the above, please contact Curtis Bronson with the 
Office of Labor Standards via phone (215.988.8092) or email (Curtis.Bronson@phila.gov) 

Events of Disqualification or Default 
Subsequent to the selection of an Applicant, and before execution of the Contract, the PRA may treat any 
of the following as an event of disqualification or default:  
 

1. Unilateral withdrawal by the selected Applicant; 
2. Failure to proceed substantially in accordance with the Response as submitted; 
3. Failure by the Applicant for any reason whatsoever to timely execute the Contract when 

tendered; 
4. Material misrepresentation, omission, or inaccuracy contained in any document submitted 

either as part of the Response, or subsequent thereto. For the purposes of this section, the 
PRA places particular importance on the information required by the Applicant in the City of 
Philadelphia Questionnaire & Financial Statement for Qualifying Bidders and the Campaign 
Contribution Disclosure Forms; 

5. Failure to provide in a timely manner the additional material required after selection 
throughout the PRA selection process. 

 
Upon the happening of an event of disqualification or default by the selected Applicant, PRA shall have 
the right, at its election, to: 
 

1. Rescind its selection; or 
2. Declare null and void a Contract that may already have been executed. 

 

Declarations and Other Information 
Rebuild Initiative - Managing Director’s Office 
 
Rebuild is a historic investment of hundreds of millions of dollars in neighborhood parks, recreation 
centers and libraries across Philadelphia. Proposed in Mayor Jim Kenney’s first budget as a part of his 
vision for a more equitable Philadelphia, Rebuild’s promise to acknowledge history, engage the 
community and invest intentionally seeks to uplift pivotal community spaces, empower neighborhoods, 
and promote economic opportunity through diversity and inclusion. 
 
Rebuild will also help to provide employment opportunities for Philadelphians and support upward 
mobility.  Rebuild is a chance to offer historically underserved and under-represented populations, in 
particular people of color and women, with high-quality job and contracting opportunities.  Rebuild will 
work with unions, contractors, lenders, and other partners to invest in supports and services to achieve 
the goals of improving the diversity of the building trades, growing minority- and women-owned 
business enterprises (M/W/DS/BEs), and increasing opportunities for and participation of M/W/DSBE 
contractors and professional services firms. 
 
Rebuild Payment Procedures 
 
Applications for payment shall be submitted monthly, and include the following back up documentation: 

1. Schedule of Values approved by the Rebuild project manager 
2. Narrative of work completed during the pay application pay period and work 

planned for next period 
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3. All subcontractor invoices billed 
4. Large or Custom Material invoicing billed 
5. Verification of Certified Payroll in LCP Tracker (Prime, and all tier Subcontractors) 
6. Payment verification to M/WBE subs and suppliers 
7. Updated project construction schedule 
8. Payment verification will be conducted by the Rebuild EOP monitor 

   
Rebuild Project Management 
 
Submittal log template is provided, (Attachment K), to be maintained and updated per the project 
specifications by the contractor for the project team, to track the submittal, return, resubmission of all 
Project Documents, Product Submittals, Samples, and Shop Drawings. 
 
Rebuild projects require that Lead Designers and General Contractors review utilize Rebuild’s Project 
Management Information System built on the Oracle Primavera Unifier. For more information, view 
Attachment L. 
 
Campaign Contribution Disclosure Forms  
 
Please complete the applicable disclosure forms (Attachment F) and submit with your proposal. 
 
Philadelphia Tax Status Certification and Conflict of Interest Form  
 
Applicants, upon request of the PRA, must provide evidence satisfactory to the PRA that all municipal 
taxes, including business taxes, real estate, school, water and sewer charges, if applicable, are current for 
both the individual Applicant and the Applicant's firm, and that neither is currently indebted to the City; 
will at any time during the term of the contract be indebted to the City, for or on account of any delinquent 
taxes, liens, judgments, fees or other debts for which no written agreement or payment plan satisfactory 
to the City has been established.  Please complete the Philadelphia Tax Status Certification and Conflict of 
Interest form (Attachment E) and submit it with your Response.  
 
Insurance Requirements  
 
Please submit a certificate of insurance evidencing the required coverages as outlined in (Attachment G) 
with your Response. If, for any reason, you cannot comply with the insurance requirements, please 
provide the reasons for your inability to do so and the PRA will consider any deviations from the insurance 
requirements on a case-by-case basis. 
 
 
 
Compliant with City of Philadelphia Revenue Department 
 
Selected applicant must have a current City of Philadelphia Business Activity License and have a valid 
contractor’s license, which must be provided to the City in advance of project start. 
 
City of Philadelphia Questionnaire & Financial Statement for Qualifying Bidders  
 
Please complete the applicable questionnaire and financial statements (Attachment H) and submit with 
your proposal. 
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By submitting a Response to this RFP, an Applicant affirmatively acknowledges: (i) its acceptance of the 
terms and conditions of this RFP; (ii) the PRA may exercise in its sole discretion the following rights; and 
(iii) the PRA may exercise the following rights at any time and without notice to any Applicant:  

1. to reject any and all Responses; 
2. to supplement, amend, substitute, modify or re-issue the RFP with terms and conditions 

materially different from those set forth here; 
3. to cancel this RFP with or without issuing another RFP; 
4. to extend the time period for responding to this RFP;  
5. to solicit new Responses; 
6. to conduct personal interviews with any Applicant to assess compliance with the selection 

criteria; 
7. to request additional material, clarification, confirmation or modification of any information 

in any and all Responses; 
8. to negotiate any aspect of a Response, including price; 
9. to terminate negotiations regarding any and all Responses at any time; 
10. to expressly waive any defect or technicality in any Response; 
11. to rescind a selection prior to Contract execution if the PRA determines that the Response 

does not conform to the specifications of this RFP;  
12. to rescind a selection prior to Contract execution if the PRA determines that the specifications 

contained in this RFP are not in conformity with law or that the process in selection of an 
Applicant or Response was not in conformity with law or with the legal obligations of the PRA;  

13. in the event a Contract is awarded, the successful Applicant or Applicants shall procure and 
maintain during the life of the Contract liability insurance in an amount to be determined 
prior to the award of the Contract;  

14. in the event a Contract is awarded, all Applicants agree to perform their services as an 
independent contractor and not as an employee or agent of the PRA;  

15. in the event a Contract is awarded, all Applicants agree that no portion of performance of the 
contract shall be subcontracted without the prior written approval of the PRA; and 

16. each Applicant agrees to indemnify, protect and hold harmless the PRA from any and all 
losses, injuries, expenses, demands and claims against the PRA or the City sustained or alleged 
to have been sustained in connection with or resulting from (i) the submission of the 
Applicant's Response; (ii) the delivery by the Applicant to the PRA of any other documents or 
information; and (iii) any other conduct undertaken by the Applicant in furtherance of or in 
relation to the Applicant's proposal. Each Applicant agrees that its duty to indemnify and hold 
harmless shall not be limited to the terms of any liability insurance, if any, required under this 
RFP or subsequent contract. 

 
The PRA is under no obligation whatsoever to Applicant as a result of this RFP.  The RFP does not 
represent any commitment on the part of the PRA to Applicant or the Project.  In no event shall the PRA 
be responsible for any cost, expense or fee incurred by or on behalf of Applicant in connection with the 
RFP.  Applicant shall be solely responsible for all such costs, expenses and fees. 
 
 
 NOTICE: The PRA is subject to the Pennsylvania Right to Know Law. Any information provided in your 

Response to this may be subject to disclosure to the public. Documents provided in response to this 
RFP may also be required to be disclosed by applicable law, subpoena, and/or court order. 
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